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1.1 RELATED SECTIONS 

.1 Section 01 77 00 - Closeout Procedures 

1.2 GENERAL 

.1 Conduct cleaning and disposal operations to comply with local ordinances and anti-

pollution laws. 

.2 Store volatile waste in covered metal containers, and remove from premises at end of each 

working day. 

1.3 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 

including that caused by users or other Contractors. Clean areas on a daily basis. 

.2 Provide on-site containers for collection of waste materials and debris. 

.3 Provide and use marked separate bins for recycling. Refer to Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

.4 Dispose of waste materials and debris on a daily basis. 

1.4 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 

machinery and equipment not required for performance of remaining Work. 

.2 Broom clean and wash exterior paved surfaces and walks: rake clean other surfaces of 

grounds. 

END OF SECTION 


