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RELATED SECTIONS

A Section 01 77 00 - Closeout Procedures

GENERAL

| Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws.

2 Store volatile waste in covered metal containers, and remove from premises at end of each

working day.

PROJECT CLEANLINESS

1

Maintain Work in tidy condition, free from accumulation of waste products and debris,
including that caused by users or other Contractors. Clean areas on a daily basis.

Provide on-site containers for collection of waste materials and debris.

Provide and use marked separate bins for recycling. Refer to Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

Dispose of waste materials and debris on a daily basis.

FINAL CLEANING

1

When Work is Substantially Performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.

Broom clean and wash exterior paved surfaces and walks: rake clean other surfaces of
grounds.

END OF SECTION



