

CLEANING

---

**1.1 RELATED SECTIONS**

- .1 Section 01 77 00 - Closeout Procedures

**1.2 GENERAL**

- .1 Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws.
- .2 Store volatile waste in covered metal containers, and remove from premises at end of each working day.

**1.3 PROJECT CLEANLINESS**

- .1 Maintain Work in tidy condition, free from accumulation of waste products and debris, including that caused by users or other Contractors. Clean areas on a daily basis.
- .2 Provide on-site containers for collection of waste materials and debris.
- .3 Provide and use marked separate bins for recycling. Refer to Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
- .4 Dispose of waste materials and debris on a daily basis.

**1.4 FINAL CLEANING**

- .1 When Work is Substantially Performed remove surplus products, tools, construction machinery and equipment not required for performance of remaining Work.
- .2 Broom clean and wash exterior paved surfaces and walks: rake clean other surfaces of grounds.

**END OF SECTION**