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PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

.1 This section specifies requirements for demolishing and removing wholly or in part 
various items designated to be removed or partially removed. 

 
.2 Demolition and removal will consist of, but not necessarily be limited to, the 

following: 
.1 Complete removal of the existing finger pier wharf and approach crib in its 

entirety, as shown on the drawings.  All concrete encased and non-encased 
steel piles, and any ancillary timbers or debris which may have settled into 
the harbour bottom, to be completely removed. 

.2  Complete removal of existing marginal crib wharf, as shown on the 
drawings. All crib timbers, including any which may have settled into the 
harbour bottom, to be completely removed.  

.3 Removal of the existing concrete slipway, as shown on the drawings. 

.4 Removal of the existing timber crib boardwalk, as shown on the drawings. 

.5 Clean-up and removal of any miscellaneous debris which exists at the wharf 
approach area, or collected along the nearby shoreline. 

.6 Removal of existing navigation light.  Light shall remain the property of 
Parks Canada. 

.7 Removal of existing asphalt, gravel, sods, topsoil, manholes, septic tank, 
timbers and any other materials that are in the designated demolition area 
and would otherwise interfere with the proposed upgrading.  Store topsoil 
and sods for re-use where suitable. 

.8 The excavation, site grading, backfill and re-shaping of the site up to 
sub-grade level in preparation for installation of granular sub-base and 
topsoil.   

 
 
1.2 PROTECTION 
 

.1 Protect existing objects designated to remain.  In event of damage, immediately 
replace or make repairs to approval of and at no additional cost to Canada. 

 
 
1.3 MEASUREMENT FOR PAYMENT 
 

.1 Demolition: The demolition and removal of all objects noted herein, and shown on 
the drawings, and all structures shown to be demolished, including excavation, 
backfill, and site grading to sub-grade level ready to receive granular sub-base or 
topsoil, including disposal of such materials, to be measured as a fixed price item. 

 
PART 2 - PRODUCTS 
 

N/A 
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PART 3 - EXECUTION 
 
3.1 EXECUTION 
 

.1 All equipment to be pressure washed before arriving at the work site. 
 
.2 Inspect site and verify with the Departmental Representative objects designated for 

removal. 
 

.3 Locate and protect utility lines.  Preserve in operating condition active utilities 
traversing site. 

 
.4 The existing structures are in a state of disrepair, and caution should be exercised 

for any operations or activities to be carried out in the area. 
 
.5 Prior to venturing out on, or working around, the existing structures, Contractor is 

to provide Departmental Representative with an engineer approved demolition 
plan. 

 
 

3.2 REMOVAL 
 

.1 Remove in their entirety all materials and objects specified for removal. 
 

.2 Do not disturb adjacent work designated to remain in place. 
 

.3 Remove in their entirety all cribwork designated for removal, including any 
cribwork that may have settled into the harbour bottom. 

 
 

3.3 DISPOSAL OF MATERIAL 
 

.1 All demolished materials, except materials designated to be salvaged for the 
Departmental Representative or reused on the project, will be property of 
Contractor and will be removed from site and disposed to satisfaction of 
Departmental Representative. 

 
.2 Contractor to dispose of all demolished materials at an approved waste disposal 

site.  Ensure that disposal site is approved and willing to accommodate any 
materials disposed of from work site. 

 
.3 Contractor shall obtain and pay for all necessary permits and disposal fees for use 

of an approved waste disposal site. 
 

.4 Excavated material and dredging from below water to be transported using 
watertight dump trucks to an approved waste disposal site. 
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PART 3 - EXECUTION 
(CONT’D)               
 
3.4 RESTORATION 
 

.1 Upon completion of work, remove debris, trim surfaces and leave work site in clean 
condition. 

 
.2 Reinstate areas and existing works outside areas of demolition to conditions that 

existed prior to commencement of work. 


