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PART 1 - GENERAL

1.1 Work Included

1.2 Existing
Conditions

1.3 Regulatory
Requirements

PART 2 — PRODUCTS

2.1 Not Used

PART 3 — EXECUTION

3.1 Preparation

-1

This section specifies the requirements for
the removal and disposal of existing
bollards bases, block ladders, mooring
bollards, asphalt, concrete copewall,
communication cabling, conduits and light
pole anchors. Existing ship power
infrastructure and associated concrete pads
to be removed. Remove and reinstate the
existing transformer, bollards and concrete
pad. The existing shelter and concrete pad
must be temporarily removed and reinstated
as required.

Items to be relocated or removed are to be
based on their condition on date that Tender
IS accepted.

A site visit for bidders has been scheduled
as noted in the tender solicitation
documents.

Native Ffill material contains creosote
treated timber debris.

Perform work in compliance with applicable
Federal, Provincial and Municipal
Regulations.

Carry out Work In accordance with the Prince

Edward Island Occupational Health and Safety
Act and Section 01 35 29 - Health and Safety.

Not applicable.

Inspect site with Departmental
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3.2 Safety Code

3.3 Saw Cutting

3.4 Disposal

Representative and verify extent and
location of items designated for removal and
items to remain.

Observe construction safety measures of
Provincial Government, including but not
limited to the Occupational Health and
Safety Act, Workers®™ Compensation Board and
Municipal authority provided that iIn any
case of conflict or discrepancy the more
stringent requirement applies.

Exercise pollution and environmental
control of construction activities as
specified and as required during the Work.

Submit to the Departmental Representative
prior to commencement of Work, printed
information detailing means and methods so
the following will be carried out:

.1 To ensure that health and safety of
persons at or near the Work.

.2 To ensure the measures and procedures
of the regulatory agencies specified are
carried out.

.3 To ensure every employee, self-
employed person and employer performing Work
under this Contract complies with the
regulatory agencies specified.

Cut Concrete and asphalt at joints and along
straight lines.

Dispose of all removed items off site In an
environmentally acceptable location at no
additional cost to the Contract.

Management of creosote treated timber debris
and impacted soils present iIn native fTill
will be required. Dispose of material off-
site and in accordance with local disposal
regulations.
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3.5 Cleanup 21 Upon completion of work, remove debris, trim
surfaces and leave work site clean.

3.6 Reinstatement 21 Protect items designated for reinstatement.

Repair and replace any item damaged as a
result of i1nadequate protection.

2 Reinstate items i1In accordance with Section
32 98 00.

END




