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PART 1 - GENERAL 
 
 

 

1.1 Work Included 
 

.1  This section specifies the requirements for
the removal and disposal of existing
bollards bases, block ladders, mooring
bollards, asphalt, concrete copewall, 
communication cabling, conduits and light
pole anchors. Existing ship power
infrastructure and associated concrete pads
to be removed. Remove and reinstate the
existing transformer, bollards and concrete
pad. The existing shelter and concrete pad
must be temporarily removed and reinstated
as required.  

 
1.2 Existing  
 Conditions 
 

.1  Items to be relocated or removed are to be
based on their condition on date that Tender
is accepted.  

 
.2  A site visit for bidders has been scheduled

as noted in the tender solicitation
documents.  

 
.3  Native fill material contains creosote

treated timber debris.  
 

1.3 Regulatory  
 Requirements 
 

.1  Perform work in compliance with applicable
Federal, Provincial and Municipal 
Regulations.  

 
.2  Carry out Work in accordance with the Prince

Edward Island Occupational Health and Safety
Act and Section 01 35 29 - Health and Safety.

 
PART 2 – PRODUCTS 
 
 

 

2.1 Not Used 
 
 

.1  Not applicable.  
 

PART 3 – EXECUTION 
 
 

 

3.1 Preparation .1  Inspect site with Departmental
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 Representative and verify extent and
location of items designated for removal and
items to remain.  

 
3.2 Safety Code 
 

.1  Observe construction safety measures of
Provincial Government, including but not
limited to the Occupational Health and
Safety Act, Workers' Compensation Board and
Municipal authority provided that in any
case of conflict or discrepancy the more
stringent requirement applies.  

 
.2  Exercise pollution and environmental

control of construction activities as
specified and as required during the Work. 

 
.3  Submit to the Departmental Representative

prior to commencement of Work, printed
information detailing means and methods so
the following will be carried out:  
.1  To ensure that health and safety of
persons at or near the Work.  
.2  To ensure the measures and procedures
of the regulatory agencies specified are
carried out.  
.3  To ensure every employee, self-
employed person and employer performing Work
under this Contract complies with the
regulatory agencies specified.  

 
3.3 Saw Cutting 
 

.1  Cut Concrete and asphalt at joints and along 
straight lines.  

 
3.4 Disposal 
 

.1  Dispose of all removed items off site in an
environmentally acceptable location at no
additional cost to the Contract.  

 
.2  Management of creosote treated timber debris

and impacted soils present in native fill
will be required. Dispose of material off-
site and in accordance with local disposal
regulations.  
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  END   

3.5 Cleanup 
 

.1  Upon completion of work, remove debris, trim
surfaces and leave work site clean.  

 
3.6 Reinstatement 
 

.1  Protect items designated for reinstatement.
Repair and replace any item damaged as a
result of inadequate protection.  

 
.2  Reinstate items in accordance with Section

32 98 00.  
 

  
 


