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PROPORTION ET LES QUANTITES DE
VEGETAUX A PLANTER SELON LES

ESPECES, LES CALIBRES ET LES ANNEES

DE PLANTATION/ REFER TO TABLES
BELOW FOR PLANTING RATIOS AND
QUANTITIES ACCORDING TO TREE AND
SHRUB SPECIES, STOCK TYPE, AND
PLANTING YEAR.
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ZONE NECESSITANT UN RECOUVREMENT DE PAILLIS DE BOIS RAMEAL

FRAGMENTE DE 50 mm D'EPAISSEUR/ AREA REQUIRING 50 mm RAMIAL CHIPPED
WOOD MULCH

ARBRE CONIFERE EXISTANT A

PARCELLES D'ECHANTILLON DE % PROTEGER/ EXISTING CONIFEROUS TREE
25m? POUR MONITORING A TO PROTECT
IMPLANTER PAR
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ZONE A: PLANTATION ARBUSTIVE LE LONG DU MUR DU PERIMETRE NORD (VOIR

DETAIL 04/L-015 POUR PLAN TYPE DE PLANTATION)/ SHRUB PLANTING ALONG
NORTH PERIMETER WALL. (REFER TO DETAIL 04/L-015 FOR PLANTING LAYOUT)

ZONE B: TSUGA CANADENSIS ALLIANCE (VOIR DETAIL 02/L-015 POUR PLAN TYPE
DE PLANTATION/ REFER TO DETAIL 02/L-015 FOR PLANTING LAYOUT)

ZONE C: PLANTATION QUERCUS/ TILIA/ OSTRYA/ PINUS (VOIR DETAIL 01/L-015
POUR PLAN TYPE DE PLANTATION/ REFER TO DETAIL 01/L-015 FOR PLANTING
LAYOUT)

ZONE D: ACER SACCHARUM ALLIANCE (VOIR DETAIL 01/L-015 POUR PLAN TYPE
DE PLANTATION/ REFER TO DETAIL 01/L-015 FOR PLANTING LAYOUT)

ZONE E: PLANTATION ARBUSTIVE EN BAS DU TALUS/ SHRUB PLANTING AT
BOTTOM OF SLOPE (VOIR DETAIL 05/L-015 POUR PLAN TYPE DE PLANTATION/

L'ENTREPRENEUR ET
ENTRETENU DURANT LA

JUGLANS CINEREA EXISTANT A
PROTEGER/ EXISTING JUGLANS CINEREA

PERIODE DU CONTRAT. LES
EMPLACEMENTS EXACTES
SERONT DETERIMINES SUR
PLACE PAR LE REPRESENTANT
DU MINISTERE/ 25M? SAMPLE

TO PROTECT- ARBRE 371 A ABATTRE/
TREE 371 TO REMOVE

JUGLANS CINEREA HYBRIDE A
PROTEGER/ JUGLANS CINEREA HYBRID

PLOTS FOR MONITORING TO BE @ TO PROTECT - ARBRES 354, 377, 378 A
e oD N0 MAIN AN D ABATTRE/ TREES 354, 377, 378 TO
BY CONTRACTOR THROUGH , 377,

CONTRACT PERIOD. EXACT REMOVE

LOCATION WILL BE SPECIFIED
ON SITE BY DEPARTMENTAL
REPRESENTATIVE

ARBUSTES EXISTANTS A PROTEGER/
EXISTING SHRUB TO PROTECT

COUVRE-SOLS EXISTANTS A PROTEGER/

LA LETTRE FAIT REFERENCE A UNE EXISTING GROUND COVER TO PROTECT

STRATEGIE DE PLANTATION DECRITE
DANS LES TABLEAUX DE PLANTATION ET

MILIEU HUMIDE EXISTANT A PROTEGER/

KEY PLAN/ PLAN REPERE

06 Soumission/ Tender 2015-12-23
05 Soumission/ Tender 2015-11-25
04 Coordination 99% 2015-11-06
03 Coordination 99% 2015-07-14
02 Dossier définitif 66% 2015-06-17
revision date
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TO A PLANTING STRATEGY DESCRIBED i q c “o. © focallsation ﬂq
N . . rawing no.
ZONE F: PROTECTION DES ARBRES CONIFERES CONTRE LA VEGETATION IN PLANTING CHARTS AND DETAILS ,  AFFLEUREMENT ROCHEUX/ no. du dessin
VA ENVAHISSANTE/ CONIFEROUS TREE PROTECTRION AGAINST INVASIVE ; ROCK OUTCROP
CANAL RID VEGETATION. (VOIR DETAIL 06/L-015 POUR PLAN TYPE DE PLANTATION/ REFER ) ) _ ) )
EAU/ RIDEAU CANAL TO DETAIL 06/L-015 FOR PLANTING LAYOUT) . ARBRE FEUILLU EXISTANT A PROTEGER/ mmmm LMITE DINTERVENTION/ project projet
. EXISTING DECIDUOUS TREE TO WORK ZONE LIMIT .
PROTECT Programme de gestion de la
||||| _m_\w\_n_vﬁmmww,\_uwwmm_mqm\ végétation des pentes (Projet pilote) /
Slope rehabilitation and
. reforestation Plan (Pilot project
9 PLAN DES STRATEGIES DE PLANTATION/ PLANTING STRATEGIES PLAN « proj »
L-013 ECHELLE/ SCALE = 1:200
NOTES:
drawing dessin
1. AUCUNE ENSEMENCEMENT N'EST PREVU POUR LA PHASE 2 A Phase 2- Stratégies de plantation
L'EXCEPTION DES ZONES A REPARER SUITE A . .
L'ENSEMENCEMENT DE LA PHASE 1./ NO SEEDING IS PLANNED et entretien/ Phase 2-Planting and
FOR PHASE 2 WITH THE EXCEPTION OF THE AREAS TO BE Maintenance Strategies
REPAIRED FOLLOWING PHASE 1 SEEDING.
2. LES ZONES A REPARER SERONT IDENTIFIEES SUR LE SITE PAR
LE REPRESENTANT DU MINISTERE. / THE AREAS TO BE
REPAIRED WILL BE IDENTIFIED ON THE SITE BY THE Designed By . Congu par
DEPARTMENTAL REPRESENTATIVE. ,_c__wgmm.bmqwmcz
3. SIDES REPARATIONS A L'ENSEMENCEMENT SONT REQUISES, Date (2015-12-23) (yyyy/mm/dd)
EFFECTUER L'ENSEMENCEMENT PAR DESSUS LE PAILLIS Drawn By i . Dessiné par
ANTI-EROSION EN PLACE. / IF REPAIR WORK IS REQUIRED IN Stéphane Laurin
PHASE 1 SEEDING, SEE SEEDS ON TOP OF ANTI-EROSION Date (2015-12-23) (yyyy/mm/dd)
MULCH.
4. AUCUN NOUVEAU PAILLIS ANTI-EROSION A INSTALLER EN PHASE Reviewed By Julie St-Arnault Examiné par
2 SAUF SI DES PORTIONS DU PAILLIS INSTALLE EN PHASE 1 Date (2015-12-23) (yyyy/mm/dd)
SONT ENDOMAGEES ET NECESSITENT DES REPARATIONS. / NO
NEW ANTI-EROSION MULCH TO BE INSTALLED IN PHASE 2 Approved By Julie SEA it Approuvé par
EXCEPT WHERE PORTIONS OF THE MULCH MATS INSTALLED IN u _w A m:mc
PHASE 1 ARE DAMAGED AND REQUIRE REPAIRS. Date (2015-12-23) (yyyy/mm/dd)
5. LES PLANTATIONS POUR REMPLACER LES VEGETAUX MORTS Tender . Soumission
PENDANT L'ENTRETIEN DOIVENT ETRE EFFECTUEES ENTRE LE Julie St-Arnault
15 MAI ET LE 30 JUIN ET ENTRE LE 1ER SEPTEMBRE ET LE 15 . (2015-12-23) .
OCTOBRE DE CHAQUE PHASE. L'ENTRETIEN DOIT ETRE Project Manager Administrateur de projets
EFFECTUE DURANT LES 3 PHASES. / PLANTING TO REPLACE PWGSC Building Number Numéro de I'Edifice TPSGC
DEAD MATERIAL DURING THE MAINTENANCE PERIOD TO BE
INSTALLED BETWEEN MAY 15 AND JUNE 30, AND BETWEEN 40000736
SEPTEMBER 1 AND OCTOBER 15 OF ALL PHASES. MAINTENANCE
CARRIED THROUGHOUT THE 3 PHASES. PWGSC Entity Number Numéro de I'Entité TPSGC
P400232
TRAVAUX D'ENTRETIEN A LA PHASE 2 - VOIR — NPT
rawing no. 0. du dessin
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PWGSC PPB A1 (841x594)
0 10 20mm 40 60 80 100 120 140 160 180 200mm




