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PART 1 - GENERAL 
 

 

1.1 RELATED SECTIONS 

 
.1  Section 011400 – Work Restrictions 
 

1.2 BASIS OF PAYMENT 

 
1 Traffic control & Construction Site pedestrian Control Plan - The 

work under this item consists of all traffic control required to 
proceed with the construction work. Control and protection of 
pedestrian and cyclist traffic is included under this item.  The 
Contractor shall supply, locate, relocate, erect, operate, maintain 
and remove all temporary traffic control devices and supply 
flagpersons as required by the construction operations.  The 
supply, placement and maintenance of advanced warning signs 
indicating sidewalk or pathway closures or detours is also 
included as part of the work.  The number, configuration and 
location of all traffic control devices shall be in accordance with 
the Manual on Uniform Traffic Control Devices (MUTCD) and 
shall be in both official languages.   

 
.2 The lump sum price shall be full compensation for all labour, 

materials and equipment to do the work. 
 

  
1.3 REFERENCES    

 
 

.1  Ministry of Transportation, Ontario (MTO)  
.1  Ontario Traffic Manual, Book 7: Temporary Conditions.  

 

1.3 SUBMITTALS    
 
 

.1 Submit detailed traffic plan for each phase of work to 
Departmental Representative for review no later than ten (10) 
days prior to mobilization of respective phase.  
.1 Show pathway reductions and flagmen. Indicate 

estimated dates and duration. 
.3 Show access points to approved work sites. 
.4 Show safe routes for pedestrian traffic flow. 
.5 Include the location of the proposed signage for 

pedestrian and cyclist control including content. 
.6 Approval of traffic plan must be obtained from 

Departmental Representative in writing before 
construction activities of respective phase begin. 

 
1.4 PROTECTION OF PUBLIC TRAFFIC 

 
 

.1  Comply with requirements of Acts, Regulations and By-Laws in 
force for regulation of traffic or use of roadways upon or over 
which it is necessary to carry out Work or haul materials or 
equipment.  

 
.2  When working on travelled way or path:  

.1  Place equipment in position to minimize interference and 
hazard to travelling public.  

.2  Keep equipment units as close together as working 
conditions permit and preferably on same side of travelled 
way.  

.3  Do not leave equipment on travelled way overnight.  
 
.3  Close lanes of road or paths only after receipt of written 

approval from Departmental Representative.  
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.4  Keep travelled way graded, free from pot holes. 
 
.5  All vehicles above 3,2 meters high must be accompanied by a 

supervisor appointed by the Departmental Representative to 
circulate on Parks Canada property and the National Arts Centre 
property.  

 
1.5  INFORMATIONAL AND WARNING 

DEVICES 

 
 

.1  Provide and maintain signs and other devices required to 
indicate construction activities or other temporary and unusual 
conditions resulting from Project Work which requires path user 
response.  

 
.2  Supply and erect signs, delineators, barricades and 

miscellaneous warning devices to Manual of Uniform Traffic 
Control Devices for Streets and Highways and Ontario Traffic 
Manual, Book 7: Temporary Conditions.  

 
.3  Signs with text shall be printed in both official languages.  
 
.4  Place signs and other devices in locations recommended in 

Manual of Uniform Traffic Control Devices for Streets and 
Highways Ontario Traffic Manual, Book 7: Temporary 
Conditions.  

 
.5  Meet with Departmental Representative prior to 

commencement of Work to prepare list of signs and other 
devices required for project. If situation on site changes, revise 
list to approval of Departmental Representative.  

 
.6  Continually maintain traffic control devices in use:  

.1  Check signs daily for legibility, damage, suitability and 
location.  Clean, repair or replace to ensure clarity and 
reflectance.  

.2  Remove or cover signs which do not apply to conditions 
existing from day to day.  

 
1.6 CONTROL OF PUBLIC TRAFFIC 

 
 

.1  Provide competent flag personnel, trained in accordance with, 
and properly equipped to Manual of Uniform Traffic Control 
Devices for Streets and Highways and Ontario Traffic Manual, 
Book 7: Temporary Conditions for situations as follows:  
.1  When public traffic is required to pass or is interrupted by 

working vehicles or equipment that block all or part of 
travelled roadway or pathway. 

.2  Where temporary protection is required while other traffic 
control devices are being erected or taken down.  

.3  When offloading material or equipment on public 
roadways or pathways. 

.4  For emergency protection when other traffic control 
devices are not readily available.  

.5  In situations where complete protection for workers, 
working equipment and public traffic is not provided by 
other traffic control devices.  

.6  Delays to public traffic including pedestrians and cyclists 
due to contractor's operators: 30 minutes maximum.   
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1.7  OPERATIONAL REQUIREMENTS 

 
 

.1  Maintain existing conditions for traffic throughout period of 
contract except that, when required for construction under 
contract and when measures have been taken as specified and 
approved by Departmental Representative to protect and control 
public traffic. Cranes and other machinery, if used, can not be 
located on the paths, either pedestrian or vehicular. 

 
.2  Where reduction of traffic, including pedestrian and cycling 

traffic, is required for construction under contract, Contractor 
must: 
.1 Plan into the project schedule. 
.2 Submit to Departmental Representative location, time, 

duration and phasing of lane reduction, description of 
reduction and proposed procedures for approval a 
minimum of ten (10) days in advance of the lane closure.  

 
.3 Occupant parking spaces must remain accessible at all times 

throughout period of contract except that, when required for 
construction under contract and when measures have been 
taken as specified and approved by the Departmental 
Representative.  

 
.4 No parking is available for the Contractor except in the staging 

area. 
 

.5 Offloading of material or equipment on roadways and pathways 
is not permitted throughout period of contract except that, when 
required for construction under contract and when measures 
have been taken as specified and approved by Departmental 
Representative to protect and control public traffic  

 
.6  Where offloading of material or equipment on public roadways is 

required for construction under contract, Contractor must: 
.1 Submit to Departmental Representative location, time, 

duration of offloading a minimum of five (5) days in 
advance of the activity.  

.2 Departmental Representatives may require that all or part 
of work requiring offloading occur After Hours or during 
Parliamentary Recess.   

 
.7 The Contractor is responsible for all the required snow removal 

to do his construction work. All damages to surfaces due to 
snow removal must be repaired before June 15 of every year 
during the Contract period..  

 
.8 Maximum crane height allowed 3,6 meters. Maximum weight of 

crane allowed 60 tons. 
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PART 2 - PRODUCTS 
 

 

    

 
NOT USED.  
 
 

PART 3 - EXECUTION 
 

 

    

 
NOT USED.  
 

*** END OF SECTION *** 


