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Part 1 General
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Methods and procedures for deconstruction of structures and parts of structures.

RELATED SECTIONS
Section 01 35 43 - Environmental Procedures.

Section 01 35 29 - Health and Safety Requirements.

REFERENCES
Canadian Standards Association (CSA International).

A CSA 5350-M1980(R2003), Code of Practice for Safety in Demolition of
Structures.

DEFINITIONS

Alternate Disposal: reuse and recycling of materials by designated facility, user or
receiving organization which has valid Certificate of Approval to operate. Alternative to
landfill disposal.

Deconstruction: systematic dismantling of structure in a manner that achieves safe
removal/disposal of hazardous materials and maximum salvage/recycling of materials.

N Ultimate objective is to recover potentially valuable resources while diverting from
landfill what has traditionally been significant portion of waste system.

Demolition: rapid destruction of structure with or without prior removal of hazardous _
materials.

Hazardous Materials: dangerous substances, dangerous goods, hazardous commodities
and hazardous products, including but not limited to: corrosive agents, flammable
substances, ammunition, explosives, radioactive substances, or other material that can
endanger human health, well being or environment if handled improperly.

Recycle: process by which waste and recyclable materials are transformed or collected
for purpose of being transferred into new products.

Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for purpose of using in altered form.

A Recycling does not include burning, incinerating, or thermally destroying waste.

Reuse: repeated use of product in same form but not necessarily for same purpose.
Reuse includes:

A Salvaging reusable materials from remodelling projects, before demolition stage,
for resale, reuse on current project or for storage for use on future projects.
2 Returning reusable items including pallets or unused products to vendors.

Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.
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Source Separation: acts of keeping different types of waste materials separate, beginning
from first time they became waste.

Waste Management Coordinator (WMC): contractor representative responsible for
supervising waste management activities as well as coordinating related, required
submittal and reporting requirements.

QUALITY ASSURANCE

Ensure Work is performed in compliance with applicable provincial regulations.

ENVIRONMENTAL REQUIREMENTS

Do Work in accordance with Section 01 35 43 - Environmental Procedures.

SITE CONDITIONS
Protection.

A Prevent movement, settiement or damage of adjacent structures, and services.
Provide bracing, shoring, and underpinning as required. Repair damage caused
by deconstruction as directed by Consultant,

2 Support affected structures and, if safety of structure being deconstructed or
adjacent structures, or services appears to be endangered, take preventative
measures. Cease operations and immediately notify Consultant.

3 Prevent debris from blocking surface drainage system, mechanical and electrical
systems.
Products

EQUIPMENT
Leave equipment and machinery running only while in use.

Where possible use water efficient wetting equipment/trucks/attachments when
minimizing dust.

Select appropriate tools and use in manner which allows for salvage of malerials in best
condition possible.

Execution

PREPARATION

Do Work in accordance with Section 01 35 30 - Health and Safety Requirements,

If encountered, disconnect and re-route electrical, telephone and communication service
lines in area to be deconstructed. Post warning signs on electrical lines and equipment
which must remain energized to serve other products during period of demaolition.
Locate and protect utility lines. Do not disrupt active or energized utilities.

Disconnect and cap mechanical services as required by scope of work.
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A Sewer and water lines: remove in accordance with requirements of authority
having jurisdiction as directed by Engineer.
3.2 DISASSEMBLY

A Materials to be removed from site are property of Contractor.

2 Throughout course of deconstruction pay close attention to connections and material
assemblies. Employ workmanship procedures which minimize damage to materials and
equipment.

3 Ensure workers and subcontractors are briefed and trained to carry out work in
accordance with appropriate deconstruction techniques.

4 Project supervisor with previous deconstruction experience must be present on site
throughout project.

5 Deconstruct in accordance with CSA 5350-M1980(R2003) and other applicable safety
standards.

.6 Workers must utilize adequate fall protection where appropriate and as required by the
authority having jurisdiction.

7 Maintain structural integrity of structure.

8 Carefully remove doors and frames from structure as indicated on drawings.

8 Separate from waste stream, material in condition suitable for reuse and/or recycling.

.10 Remove and store materials to be salvaged, in manner to prevent damage.

A Store and protect in accordance with requirements for maximum preservation of
material,
2 Handle salvaged materials as new materials.
A1 Source separate for recycling materials that cannot be salvaged for reuse,

A2 Remove materials that cannot be salvaged for reuse or recycling and dispose of in
accordance with applicable codes at licensed facilities.

13 Where existing materials are to be re-used in Work, use special care in removal,
handling, storage and re-installation to assure proper function in completed work.

33 PROCESSING
A Designate location for processing of materials which eliminates double handling and
provides adequate space to maintain efficient material flow.
2 Keep processing area clean and free of excess debris.
3 Supply separate, marked disposal bins for categories of waste material.
4 Separate processed materials into organized piles for stockpiling. Provide collection area

for materials.
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34 STOCKPILING
A Label stockpiles, indicating material type and quantity.

.2 Designate appropriate security resources/measures to prevent vandalism, damage and
theft,

3 Locate stockpiled materials convenient for use in new construction. Eliminate double
handling wherever possible,

4 Stockpile materials designated for alternate disposal in location which faciiitates removal
from site and examination by potential end markets, and which does not impede
disassembly, processing, or hauling procedures.

35 REMOVAL FROM SITE
A Transport material designated for alternate disposal in accordance with applicable
regulations.
2 Dispose of materials not designated for alternate disposal in accordance with applicable
regulations.
3.8 CLEANING AND RESTORATION
N Keep site clean and organized throughout deconstruction.
2 Upon completion of project, remove debris, trim surfaces and leave work site clean.
3 Upon completion of project, reinstate areas including but not limited to parking surfaces,
walkways, and light standards affected by Work to condition which existed prior to
beginning of Work.

END OF SECTION



