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1 – GENERAL 
 

 

1.01 DESCRIPTION    
 
 
.1  This section specifies requirements for demolishing and removing wholly or in part

various items designated to be removed or partially removed at the North Head Old 
Ferry Wharf.  

 
1.02 Measurement For Payment 
 
.2  Demolition and Removal will be paid for as a Lump Sum price and will consist of, 

but not necessarily be limited to, the following:  
.1  Supply of Departmental Representative's site office. 
.2    Relocation of the existing winch from the Spur Wharf to the Old Ferry Wharf.
      Exact location to be approved by the Departmental Representative.  
.3    Relocation of an existing water pump from the Spur Wharf to the Old Ferry 
      Wharf and Extension of a 3” water intake line to the location shown on the
      drawings, or as specified by the Departmental Representative. 
.4    Demolition and complete removal of the existing spur wharf structure that 
      lies adjacent to the Old Ferry Wharf. 
.5    Dismantling and removal of the Old Ferry boarding facility, (the structural
      steel ramp, lifting towers, overhead frame assembly, machinery and machinery
      housing.) 
.6    Demolition and removal of the timber cribwork structure supporting the steel
      lifting towers. 
.7    Demolition and Removal of the existing storage shed located on the Old Ferry
.8    Removal and disposal of the overhead service lines providing electrical power
      to the shed and outer end of the Old Ferry Wharf, Wharf Structure. 
.9    Removal and disposal of service lines exposed when the existing deck is   
      removed. 
.10   Partial demolition and removal of the asphalt topping and laminated timber
      decking from the outer two cribwork sections of the Old Ferry Wharf Structure.
.11   Partial demolition and removal of  concrete fender support walls along the
      North face of the Old Ferry Wharf Structure. 
.12   Removal and disposal of the existing timber handrail and posts and        
      deteriorated sections of the existing timber curbs along the cribwork     
      structure adjacent to the existing steel ramp. 
.13   Removal and disposal of the existing timber curb, chocks, coping timber below
      the curb and timber filler pieces below the coping timbers along the outer
      two cribwork sections of the Old Ferry Wharf Structure.   

 
 .3         Mobilization and Demobilization to both sites of all equipment necessary  
            to make work progress for the entire contract to be paid for as a Lump Sum 
            price.  
 
1.03 GENERAL REQUIREMENTS 
 
.1  A Notice to Shipping is to be issued prior to commencement and upon completion 

of work.  
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.2  During construction, any vessels or barges utilized must be marked in accordance

with the provisions of the Canada Shipping Act Collision Regulations.  
 
.3  Upon completion of the project, a written Notice to Mariners must be issued.  
 
 
1.04 PROTECTION    
 
.1  Protect existing objects designated to remain. In event of damage, immediately 

replace or make repairs to approval of and at no additional cost to Canada.  
 
.2  Remove all floating debris from water on a routine and timely basis.  
 
 
 
 
 
2 - PRODUCTS    
 
    NOT APPLICABLE 
 

 

3 - EXECUTION 
 
 

 

3.01 EXECUTION    
 
.1  Inspect site and verify with Departmental Representative objects designated for 

removal.  
 
.2  Locate and protect utility lines. Preserve in operating condition active utilities

traversing site.  
 
3.02 REMOVAL    
 
.1  Remove in their entirety all materials and objects specified for removal.  
 
.2  Do not disturb adjacent work designated to remain in place.  
 
3.03  EXISTING STRUCTURES 
 
.1    Spur Wharf Structure 
      .1    The Spur Wharf structure to be demolished is in an advanced state of      

      deterioration and is not considered safe for use as a working platform. 
      .2    Old Ferry Wharf Structure 
            .1   The Old Ferry Wharf Structure is also in a deteriorated state and has

           limited capacity. 
            .2   The existing deck on the Old Ferry Wharf structure is comprised of asphalt
                 Surfacing placed over laminated timber decking which spans over the  

           top crossties in the cribwork structure. 
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            .3   The existing deck structure was no designed to accommodate surcharge 

           loading that could result from heavy equipment operation or storage 
           of materials as may be required for possible construction operations 
           that may be undertaken to execute the work.  Furthermore, the existing
           decking along the section ramp is to remain. 

            .4   Ensure that construction operations do not overload the existing     
           structures. 

            .5   If the contractor intends to operate equipment, machinery or load the
           Old Ferry Wharf structure in any manner, assessments of the structure
           with respect to the intended loading must be undertaken. 

            .6   Assessments of the Old Ferry Wharf structure with respect to the intended
           loading must be undertaken by a qualified professional engineer,     
           registered in the Province of New Brunswick. 

            .7   Submit copies of such assessments to the Departmental Representative 
           at least 4 weeks prior to beginning any work for his review and record.
           All assessment reports, drawings or other information provided shall 
           be sealed and signed by the Professional Engineer responsible for the
           assessments. 

         
 
 
3.04 DISPOSAL OF MATERIAL 
 
.1  All demolished materials, except materials designated to be reused, will become 

property of contractor and will be removed from site and disposed of to satisfaction
of Departmental Representative and in accordance with environmental guidelines. 
It is the sole responsibility of the contractor to dispose of all demolished 
materials at an approved disposal site. Ensure that disposal site is approved and
willing to accommodate any materials disposed of from work site.  

 
.2  Contractor shall obtain and pay for all necessary permits and disposal fees for 

use of an approved waste disposal site.  
 
 
3.05 RESTORATION    
 
.1  Upon completion of work, remove debris, trim surfaces and leave work site in clean

condition.  
 
.2  Reinstate areas and existing works outside areas of demolition to conditions that 

existed prior to commencement of work.  
  

END OF SECTION 
  


