


- ## GENERAL NOTES
1. ALL DIMENSIONS IN MILLIMETRES UNLESS SPECIFIED OTHERWISE.
 2. ALL ELEVATIONS IN METRES.
 3. DO NOT SCALE FROM DRAWINGS, USE DIMENSIONS AS SHOWN.
 4. THE CONTRACTOR SHALL DETERMINE WHAT SAFETY MEASURES NEED TO BE TAKEN DURING THE DEMOLITION AND REMOVAL ACTIVITIES.
 5. ENSURE ALL ITEMS WHICH ARE DESIGNATED FOR REMOVAL ARE FULLY EXTRACTED IN THEIR ENTIRETY.
 6. RELIABLE AS-BUILT INFORMATION IS LIMITED. EXISTING WHARF PILING AND SECTIONS SHOWN FOR INFORMATION ONLY. CONTRACTOR TO BASE COSTS FOR DEMOLITION AND ASSOCIATED RISKS ACCORDINGLY.
 7. PRIOR TO DEMOLITION OF STRUCTURES, DEACTIVATE POWER TO THE AFFECTED FIXTURES AND DURING DEMOLITION TERMINATE CABLING IN ACCORDANCE WITH ELECTRICAL DRAWINGS.
 8. ALL WORK TO BE COMPLETED AS PER CANADIAN ELECTRICAL CODE C22-15.
 9. CONTRACTOR TO RE-USE EXISTING WIRING FROM EXISTING PANEL. EXISTING METER BASES SHALL ALL 15A 120V RECEPTACLES. ALL NEW WIRING FOR 30A RECEPTACLE SHALL BE RUN FROM EXISTING METERS TO PEDESTALS THROUGH EXISTING JUNCTION BOX. ALL WIRING FOR 15A RECEPTACLES RUN FROM EXISTING PANEL TO THE EXISTING JUNCTION BOX. ALL ELECTRICAL CABLES TO BE REMOVED AND CONTINUE TO PEDESTALS. COIL SPARES IN JUNCTION BOXES.
 10. NEW NEW CONDUTS WHEN INSTALLED ARE TO BE RAN AS PER THE EXISTING 35mm CONDUTS AND SHALL BE SECURED AS PER C22-15.




O	ISSUED FOR TENDER	15/12/17
C	ISSUED FOR 99% REVIEW	15/12/09
B	ISSUED FOR 66% REVIEW	15/11/19
A	ISSUED FOR 33% REVIEW	15/10/09
revisions		date
project	project	

MARGINAL WHARF
REFURBISHMENT
HAPPY ADVENTURE, NL

drawing	dessin
---------	--------

EXISTING AND NEW SITE PLAN

designed	R.FROUDE	conçu
date	SEPTEMBER, 2015	
drawn	E.DIETZ	dessiné
date	SEPTEMBER, 2015	
approved		approuvé
Tender  Soumission		
DFO Project Manager		
project number	712617	no. du projet
drawing no.	E1	no. du dessin