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PART 1 - GENERAL

1.1 DESCRIPTION
1 Barriers.

2 Traffic Controls.

1.2  INSTALLATION AND REMOVAL

1 Provide temporary controls in order to execute work expeditiously.

2 Remove from site all such work after use.

1.3 HOARDING
1 Erect temporary site enclosure using new 1.2 m high snow fence wired to rolled

steel “T” bar fence posts spaced at 2.4 m centres. Provide one lockable truck gate.
Maintain fence in good repair.

1.4  GUARD RAILS AND BARRICADES

1 Provide secure, rigid guard rails and barricades around open excavations.
2 Provide barricades along wharf structure when wheelguard is removed.
3 Provide as required by governing authorities.

1.5 ACCESS TO SITE

.1 Provide and maintain access to adjacent harbour facilities.

1.6 PUBLIC TRAFFIC FLOW

1 Provide and maintain competent signal flag operators, traffic signals, barricades
and flares, lights, or lanterns as required to perform work and protect the public.
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1.7  FIRE ROUTES

1 Maintain access to property including overhead clearances for use by emergency
response vehicles.

1.8  PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

1 Protect surrounding private and public property from damage during performance
of work.

2 Be responsible for damage incurred.



