



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Regional Manager/Real Property
Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Regional Manager/Real Property Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

Title - Sujet Brighton Road & Hamlet Swing Bridge	
Solicitation No. - N° de l'invitation EQ754-161755/A	Amendment No. - N° modif. 005
Client Reference No. - N° de référence du client R.059792.204	Date 2016-01-29
GETS Reference No. - N° de référence de SEAG PW-\$PWL-035-2097	
File No. - N° de dossier PWL-5-38143 (035)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2016-02-04	
Time Zone Fuseau horaire Eastern Standard Time EST	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Woodhall, Lauren	Buyer Id - Id de l'acheteur pwl035
Telephone No. - N° de téléphone (416) 512-5873 ()	FAX No. - N° de FAX (416) 512-5862
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: Brighton Road Swing Bridge Brighton, Ontario Hamlet Swing Bridge Hamlet, Ontario	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

N° de l'invitation - Solicitation No.
EQ754-161755/A
N° de réf. du client - Client Ref. No.
R.073593.001

N° de la modif - Amd. No.
005
File No. - N° du dossier
PWL-5-38143

Id de l'acheteur - Buyer ID
pwl035
N° CCC / CCC No./ N° VME - FMS

Solicitation Amendment 005

This amendment is raised to respond to proponent questions.

Q4. We respectfully request consideration of the following:

- a. As per the clarification provided in Solicitation Amendment No.2, namely the explicit inclusion of geotechnical, bathymetric and underwater investigations, we will require additional time for our sub-consultants to formulate the full scope of work for these activities and provide the associated pricing for inclusion into the overall pricing forms.
- b. As per the clarification provided in Solicitation Amendment No.2, namely the revised "Overall Project Objectives/Goals", we will require additional time for our design team to modify our scope of work and pricing to include this additional work.

Based upon this information, we respectfully request a two (2) week extension for preparation of the return submission and pricing for this project.

- A4. a. Solicitation Amendment No. 2 did not modify or add geotechnical, bathymetric and underwater investigations. It added a minor component, namely a topographical survey of the immediate area. Additionally, it was issued sufficiently in advance (on January 13th, 2016) of the proposal submission deadline.
- b. Solicitation Amendment No. 2 consisted solely of an addition of a pedestrian sidewalk on bridge approaches to item RS6A 6.7.e. This is a very minor addition to the overall list of work items under RS6A 6.7. Additionally, it was issued sufficiently in advance of the proposal submission deadline.

An extension to this solicitation will not be granted at this time.

Q5. The "stated construction period duration" as noted in Hourly Rates (for Evaluation Purposes) table (Page 111) is not defined within the Bid Solicitation Document. We would ask that the exact duration be quoted for each bridge site or clarification provided that the dates identified in PD 2 Project Identification, Section 2.7 Schedule be used for this purpose. If the latter direction is provided, please clarify how any construction duration prior to the "Earliest start of work affecting navigation" dates will be compensated, as this is identified by statement "works that do not interfere with normal vehicle operations may begin prior" (to Earliest start date).

- A5. The construction period duration is already defined in PD 2.7 SCHEDULE for each site/project as:
- October 11th, 2016 to May 5th, 2017 for Brighton Road bridge project, and
 - April 17th, 2017 to November 17th, 2017 for Hamlet bridges project.

Some preparatory work on site by a construction phase Contractor is allowed, but approval for such early site work is conditional on acceptance by the Authorities Having Jurisdiction and

N° de l'invitation - Solicitation No.
EQ754-161755/A
N° de réf. du client - Client Ref. No.
R.073593.001

N° de la modif - Amd. No.
005
File No. - N° du dossier
PWL-5-38143

Id de l'acheteur - Buyer ID
pwl035
N° CCC / CCC No./ N° VME - FMS

PWGSC. This preparatory-work wording is intended to permit very localized and non-disruptive work such as, for example: fencing installation around a pre-approved staging area.

Design Consultant Team involvement in these preparatory site activities by the construction Contractor is not anticipated, but if Consultant's involvement becomes necessary and is approved by the Departmental Representative, the Hourly Rates (for Evaluation Purposes) for such services may be used, if applicable.

All other terms and conditions of the solicitation remain the same.