

SECTION NO.	TITLE	NO. OF PAGES
Division 00 – Procurement and Contracting Requirements		
00 00 01	List of Drawings	1
00 00 12	Specification Approval	1
Division 01 – General Requirements		
01 11 00	Summary of Work	8
01 22 00	Unit Price Measurement	3
01 29 83	Payment Procedures for Testing Laboratory Services	1
01 31 19	Project Meetings	2
01 32 16	Construction Progress Schedule	3
01 33 00	Submittal Procedures	4
01 35 00	Special Procedures for Traffic Control	3
01 35 24	Special Procedures on Fire Safety Requirements	4
01 35 25	Special Procedures on Lockout Requirements	5
01 35 29	Health and Safety Requirements	9
01 35 44	Environmental Protection Procedures for Marine Works	7
01 42 00	Reference Standards	1
01 45 00	Quality Control	3
01 51 00	Temporary Utilities	1
01 52 00	Construction Facilities	4
01 56 00	Temporary Barriers & Enclosures	2
01 61 00	Common Product Requirements	5
01 71 00	Examination and Preparation	2
01 73 00	Execution Requirements	2
01 74 11	Cleaning	1
01 74 21	Construction/Demolition Waste Management and Disposal	4
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	8
Division 02 – Existing Conditions		
02 41 13	Selective Site Demolition	2
Division 03 – Concrete		
03 10 00	Concrete Forming and Accessories	6
03 20 00	Concrete Reinforcing	4
03 30 00	Cast-in-Place Concrete	11
Division 05 – Metals		
05 50 00	Metal Fabrications	5
Division 06 – Wood, Plastics and Composites		
06 05 73	Wood Treatment	3
06 10 10	Dimension Timber	4
Division 26 – Electrical		
26 05 00	Common Work Results for Electrical	8
26 05 20	Wire and Box Connectors (0-1000V)	3
26 05 21	Wires and Cables (0-1000V)	2

26 05 28	Grounding – Secondary	3
26 05 29	Hangers and Supports for Electrical Systems	2
26 05 31	Junction and Pull Boxes	2
26 05 32	Outlet Boxes, Conduit Boxes and Fittings	2
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	4
26 05 43.01	Installation of Cables in Ducts and Conduits	2
26 09 23.02	Lighting Control Devices – Photoelectric	2
26 24 01	Service Equipment	2
26 24 16.01	Panelboards Breaker Type	3
26 27 26	Wiring Devices	3
26 28 13.01	Fuses – Low Voltage	2
26 28 16.02	Moulded Case Circuit Breakers	2
26 28 23	Disconnect Switches – Fused and Non-Fused	2
26 56 20.01	Site Lighting	3

Division 31 – Earthwork

31 05 16	Aggregates Materials	3
31 09 16	Pile Driving Template	2
31 23 33	Excavating, Trenching and Backfilling	14
31 61 13	Pile Foundation General Requirements	3
31 62 17	Steel Pipe Piles	5

Division 32 – Exterior Improvements

32 12 16	Asphalt Paving	23
32 17 31	Vehicle Guide Posts	2
32 17 39	Vehicle W – Beam Guide Rail	2

Division 33 – Utilities

33 65 73	Concrete Encased Ducts	4
33 71 73.02	Underground Electrical Service	3

Division 35 – Marine Works

35 20 23	Dredging	8
----------	----------	---


<u>DRAWING NO.</u>	<u>TITLE</u>	<u>DATE</u>
	Cover page	December 2015
C1 of 8	Existing Site Plan and Borehole Locations	December 2015
C2 of 8	New Site Plan	December 2015
C3 of 8	Containment Cell Sections	December 2015
C4 of 8	New Partial Site Plan	December 2015
C5 of 8	Sections	December 2015
C6 of 8	Borehole Logs – 1	December 2015
C7 of 8	Borehole Logs – 2	December 2015
C8 of 8	Borehole Logs – 3	December 2015
S1 of 7	Site Plan	December 2015
S2 of 7	Sections	December 2015
S3 of 7	Plan, Elevation and Section of Marginal Wharf	December 2015
S4 of 7	Concrete Details – 1	December 2015
S5 of 7	Concrete Details – 2	December 2015
S6 of 7	Miscellaneous Details – 1	December 2015
S7 of 7	Miscellaneous Details – 2	December 2015
E1 of 3	Marginal Wharf Plan Electrical	December 2015
E2 of 3	Electrical Service Details and Schedules	December 2015
E3 of 3	Electrical Details	December 2015

Harbour Improvements
Back Bay
Charlotte County, NB
Project No.: R.076185.001

SPECIFICATION APPROVAL

Section 00 00 12
Page 1 of 1

SPECIFICATIONS APPROVALS

1. APPROVED BY:  DATE: Jan 21/16

1. TENDERED BY:  DATE: 2016/01/21