

<u>Section</u>	<u>Title</u>	<u>Pages</u>
<u>Division 00 - Procurement and Contracting Requirements</u>		
00 01 12	List of Drawings	1
<u>Division 01 - General Requirements</u>		
01 10 10	General Instructions	7
01 33 00	Submittal Procedures	4
01 35 25	Special Procedures on Lockout Requirements	5
01 35 29	Health and Safety Requirements	11
01 35 44	Environmental Protection	8
01 45 00	Quality Control	2
01 52 00	Construction Facilities	1
01 56 00	Temporary Barriers and Enclosures	1
01 74 11	Cleaning	1
01 74 19	Waste Management and Disposal	2
01 78 00	Closeout Submittals (As Built)	1
<u>Division 02 - Existing Conditions</u>		
02 41 23	Site Work Demolition and Removal	4
<u>Division 03 - Concrete</u>		
03 10 00	Concrete Forming and Accessories	3
03 20 00	Concrete Reinforcing	3
03 30 00	Structural Concrete	7
03 37 26	Underwater Concrete	3
<u>Division 05 - Metals</u>		
05 50 00	Metal Fabrications	6
<u>Division 06 - Wood, Plastics, and Composites</u>		
06 30 00	TREATED WOOD	8
<u>Division 31 - Earthwork</u>		
31 23 10	Excavating, Trenching and Backfilling	5
31 32 21	Geotextile	3
31 61 13	Pile Foundations	4
31 63 16	STEEL H PILES	3
31 63 19	Rock Sockets for Piles	5
<u>Division 35 - Waterway and Marine Construction</u>		
35 51 23	Floating Wharf and Gangway Installation	3

 2016/02/01
 2016/02/01

Drawing No.	Title	Date
M1 of M5	Existing Site Plan and Sections	January 2016
M2 of M5	Plan of New Work and Sections	January 2016
M3 of M5	Section and Details	January 2016
M4 of M5	Section and Details	January 2016
M5 of M5	Floating Wharf Anchorage Sections and Details	January 2016