

SECTION NO.	TITLE	NO. OF PAGES
Division 00 – Procurement and Contracting Requirements		
00 00 01	List of Drawings	1
00 00 12	Specification Approval	1
Division 01 – General Requirements		
01 11 00	Summary of Work	8
01 22 00	Unit Price Measurement	2
01 29 83	Payment Procedures for Testing Laboratory Services	1
01 31 19	Project Meetings	2
01 32 16	Construction Progress Schedule	3
01 33 00	Submittal Procedures	4
01 35 00	Special Procedures for Traffic Control	3
01 35 24	Special Procedures on Fire Safety Requirements	4
01 35 25	Special Procedures on Lockout Requirements	5
01 35 29	Health and Safety Requirements	9
01 35 44	Environmental Protection Procedures for Marine Works	6
01 42 00	Reference Standards	1
01 45 00	Quality Control	3
01 51 00	Temporary Utilities	1
01 52 00	Construction Facilities	4
01 56 00	Temporary Barriers & Enclosures	2
01 61 00	Common Product Requirements	4
01 71 00	Examination and Preparation	2
01 73 00	Execution Requirements	2
01 74 11	Cleaning	1
01 74 21	Construction/Demolition Waste Management and Disposal	4
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	8
Division 02 – Existing Conditions		
02 41 13	Selective Site Demolition	2
Division 03 – Concrete		
03 10 00	Concrete Forming and Accessories	5
03 20 00	Concrete Reinforcing	4
03 30 00	Cast-in-Place Concrete	10
Division 05 – Metals		
05 50 00	Metal Fabrications	5
Division 06 – Wood, Plastics and Composites		
06 05 73	Wood Treatment	3
06 10 10	Dimension Timber	3

Division 26 – Electrical

26 05 00	Common Work Results for Electrical	8
26 05 03	Electrical Removals and Relocations	1
26 05 12	Service Modules	1
26 05 20	Wire and Box Connectors (0-1000V)	3
26 05 21	Wires and Cables (0-1000V)	3
26 05 28	Grounding – Secondary	3
26 05 29	Hangers and Supports for Electrical Systems	2
26 05 31	Junction and Pull Boxes	2
26 05 32	Outlet Boxes, Conduit Boxes and Fittings	2
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	4
26 05 43.01	Installation of Cables in Ducts and Conduits	2
26 09 23.02	Lighting Control Devices – Photoelectric	2
26 24 01	Service Equipment	2
26 24 16.01	Panelboards Breaker Type	3
26 27 26	Wiring Devices	3
26 28 13.01	Fuses – Low Voltage	2
26 28 16.02	Moulded Case Circuit Breakers	2
26 28 23	Disconnect Switches – Fused and Non-Fused	2
26 56 20.01	Site Lighting	4

Division 31 – Earthwork

31 05 16	Aggregates Materials	3
31 09 16	Pile Driving Template	2
31 23 33	Excavating, Trenching and Backfilling	11
31 61 13	Pile Foundation General Requirements	3
31 62 16.13	Steel Sheet Piles	4

Division 33 – Utilities

33 65 73	Concrete Encased Ducts	4
33 71 73.02	Underground Electrical Service	3


DRAWING NO.	TITLE	DATE
1 of 11	Existing Site Plan and Borehole Locations	February 2016
2 of 11	Borehole and Test Pit Logs – 1	February 2016
3 of 11	Borehole and Test Pit Logs – 2	February 2016
4 of 11	Site Plan Showing New Wharf Extension	February 2016
5 of 11	Plan of New Wharf, Plan of Piling Layout and Elevation	February 2016
5 of 11	Details – 1	February 2016
6 of 11	Details – 2	February 2016
7 of 11	Details – 3	February 2016
8 of 11	Details – 4	February 2016
9 of 11	Details – 5	February 2016
10 of 11	Details – 6	February 2016
E1 of 5	New Wharf Plan Electrical and Wharf Details	February 2016
E2 of 5	Service Detail and Schedules	February 2016
E3 of 5	Electrical Details Sheet 1	February 2016
E4 of 5	Electrical Details Sheet 2	February 2016
E5 of 5	Existing Wharf Plan Electrical	February 2016

Extension of Existing Wharf
Alma Wharf
Albert County, NB
Project No.: R.075081.001

SPECIFICATION APPROVAL

Section 00 00 12
Page 1 of 1

SPECIFICATIONS APPROVALS

1. APPROVED BY:  DATE: Feb. 08/16

1. TENDERED BY:  DATE: 2016/02/08