

<u>Section</u>	<u>Title</u>	<u>Pages</u>
<u>Division 00 - Procurement and Contracting Requirements</u>		
00 01 12	List of Drawings	1
<u>Division 01 - General Requirements</u>		
01 10 10	GENERAL INSTRUCTIONS	6
01 14 10	SCHEDULING AND MANAGEMENT OF WORK	4
01 33 00	SUBMITTAL PROCEDURES	5
01 35 14	Special Procedures for Traffic Control	2
01 35 24	SPECIAL PROCEDURES ON FIRE SAFETY REQUIREMENTS	4
01 35 25	SPECIAL PROCEDURES ON LOCKOUT REQUIREMENTS	6
01 35 29	HEALTH AND SAFETY REQUIREMENTS	11
01 35 44	ENVIRONMENTAL PROTECTION	9
01 45 00	TESTING AND QUALITY CONTROL	3
01 50 00	TEMPORARY FACILITIES	3
01 74 11	CLEANING	1
01 74 21	CONSTRUCTION/DEMOLITION WASTE MANAGEMENT & DISPOSAL	4
01 77 00	CLOSEOUT PROCEDURES	1
01 78 00	CLOSEOUT SUBMITTALS	2
<u>Division 03 - Concrete</u>		
03 20 00	Concrete Reinforcing	2
03 30 00	Cast-in-Place Concrete	8
<u>Division 05 - Metals</u>		
05 50 00	METAL FABRICATIONS	5
<u>Division 06 - Wood, Plastics, and Composites</u>		
06 05 73	Wood Treatment	2
06 10 10	Rough Carpentry	3
<u>Division 31 - Earthwork</u>		
31 23 10	Excavating and Backfilling	5
31 32 21	GEOTEXTILES	3
31 61 13	PILE FOUNDATIONS, GENERAL REQUIREMENTS	6
31 62 16.16	STEEL H PILES	4
<u>Division 35 - Waterway and Marine Construction</u>		
35 31 24	Rock Breakwater	4



END OF SECTION

[Handwritten signature] Jan 20, 2016

2016/01/20

PWGSC	List of Drawings	Section 00 01 12
Training Wall		Page 1
Reconstruction 401		
Miller Brook, NB		2015-12-29
R.075620.001		

<u>Drawing No.</u>	<u>Title</u>	<u>Date</u>
M1 of M8	Existing Site Plan and Sections	December 2015
M2 of M8	Plan of New Work and Section	December 2015
M3 of M8	Plan, Elevation and Section	December 2015
M4 of M8	Sections and Details	December 2015
M5 of M8	Sections and Details	December 2015
M6 of M8	Plan, Sections and Details	December 2015
M7 of M8	Reinforcing Sections and Details	December 2015
M8 of M8	Borehole Records and Pile Schedule	December 2015