

February 11, 2016

Addendum  
AAFC Research Stations (Harrow, ON, Ottawa, ON, Sherbrooke, PQ,  
Summerland, BC) Contract No. 10  
Request for Proposal for  
Installation of Level 2 and DC Electric Vehicle Charging Stations  
Addendum No. 1

1. The date of receipt of proposals is hereby changed to 2:00 pm  
Local Regina Time, Thursday February 25, 2016.

Colby Collinge  
A/Materiel Manager AAFC  
Regina, Saskatchewan

Le 11 février 2016

Addenda

Centres de recherche d'Agriculture et Agroalimentaire Canada  
(Harrow [Ontario], Ottawa [Ontario], Sherbrooke [Québec], Summerland [Colombie-  
Britannique]) – Contrat n° 10  
Demande de propositions concernant l'installation de bornes de recharge rapide en courant  
continu et de bornes de recharge de niveau 2 pour les véhicules électriques  
Addenda n° 1

1. La date de réception des propositions est par la présente changée à 14h00  
(heure locale de Regina), jeudi, 25 février 2016.

Colby Collinge  
Gestionnaire intérimaire du matériel AAC  
Regina, Saskatchewan