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PART 1 - GENERAL

1.1 Related Sections

1.2 Description

Section 01 10 10 General Instructions.

Section 01 14 10 Scheduling and Management of
Work.

Section 01 35 44 Environmental Protection Procedures
for Marine Work.

Section 01 74 21 Waste Management and Disposal,
Construction/Demoalition.

Section 055000 Meta Fabrication.
Section 31 2310 Excavation and Backfill.
Section 35 31 24 Rock Protection.

This section specifies requirements for the removal and

temporary storage of materials to be reused in the work

or to remain the property of the owner, reinstatement of
materials to be reused and the disposal of construction
waste materials at approved disposal sites. The work
includes:

A The removal, transportation, temporary storage
and stockpiling of core stone and filter stone
salvaged from the existing rock protection in the
area of the new margina wharf.

2 The partial demolition and off-site removal of
the edge of concrete and laminated timber deck
of Structure 403 where the new concrete slab
will overhang.

3 The removal, transportation, temporary storage,
and stockpiling of granular fills behind existing
rock protection.

4 The transportation, backfilling, compaction, and
finish grading of salvaged granular fills behind
new margina wharf structure.

5 The removal, transportation and disposal of any
bedrock required to install new work to the lines
and grades indicated.
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1.3 Salvage ltems A

14 M easurement Procedures .1

.6 The removal/reinstatement of all existing
material as may be required to properly install
the new work of this contract.

Thefollowing materials are to remain the property of the

Owner and are to be carefully removed from the existing

work and stockpiled on site in area(s) designated by the

Departmental Representative.

A Existing core stone on rock protected slope to
limitsindicated on plans. Remove and stockpile
on sitein area designated by Departmental
Representative. Include the costs of thiswork
under item 1.4.1 Construction/Demolition.
Installation on slope of new work will be
included in the Core Stone pay item.

2 Existing filter stone on rock protected slope to
limits indicated on plans. Remove and stockpile
on site in area designated by Departmental
Representative. Include the costs of thiswork
under item 1.4.1 Construction/Demolition.
Installation on slope of new work will be
included in the Filter Stone pay item.

3 Excess quantity of core stone or filter stone not
reinstated by the Contractor in the work isto be
placed at alternate |ocation on site or stockpiled
separately in area designated by the
Departmental Representative.

Construction/Demolition: The costs associated with the

handling of removal, temporary storage of materialsto

be reused, salvage of materials and reinstallation of the
materials to be reused, including al labour, plant,
transportation, equipment and necessary materias, will
constitute alump sum price, (LS), and will consist of,
but not necessarily be limited to, the following:

1 All costs associated with mobilization and
demobilization.

2 Temporary services.

3 The excavation, transportation and stockpiling of
granular fill behind the rock protection and the
transportation, backfilling and compaction of
this material behind the new margina wharf.

4 All necessary excavation to complete work, not
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covered under other payment sections.

5 All necessary excavation of the harbour bottom
to complete the work.

.1 Contractor to make arrangementsto remove
and dispose of any excess harbour bottom
material removed to alow for the
installation of the new work. Thisitem will
not be measured and will be considered
incidental to the work of this section.

.6 Partial demolition and removal of the existing
concrete and wood decking of Structure 403 as
required to install the new concrete deck of the
margina wharf.

v The removal and disposal/recycling of the edge
of existing asphalt pavement as required for
construction of the new structure at the wharf
approach.

8 All demoalition and removal as required for the
construction of the structure.

9 Theremoval of the harbour bottom materialsthat
interfere with the new work and disposal in the
containment cell located on site.

10  Thetemporary removal, relocation and
reinstallation of electrical services such as
wires/cables/conduit/receptacl e outlets, power
poles and any other servicesto alow for new
work.

11 All work as per Environmental requirements.

12 Snow/iceremoval, if required, to allow accessto,
and work on site.

2 Temporary Facilities: There will not be any separate
item for payment for the provision and maintenance of
temporary office for the Departmental Representative,
contractors on site office, equipment storage facility,
portable toilets, etc. Include the cost for thiswork in the
aboveitem 1.4.1 Construction/Demoalition for payment.

3 Barriers/Security Devices. There will not be any
separate measurement for payment for the provision and
maintenance of barriers and security devices. Include
the cost for thiswork in the aboveitem 1.4.1
Construction/Demoalition.
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PART 2 - PRODUCTS

PART 3 - EXECUTION

3.1 Execution

3.2 Removal

3.3 Stockpiling

3.4 Restoration

END OF SECTION

NOT APPLICABLE

Inspect site and verify with Departmental Representative
materials designated for removal.

Removein their entirety all materials specified for
removal including all fastenings. Carefully remove
materials designated to be reused, or to be salvaged and
store or stockpile on site in areas designated by the
Departmental Representative.

Do not disturb adjacent work designated to remainin
place.

Obtain the approva of the Department Representative
for the use of a storage site for the material to be re-used
in the work.

Upon completion of work, remove debris, trim surfaces
and leave work sitein clean condition.

Reinstate areas and existing works outside areas of
construction to conditions that existed prior to
commencement of work.




