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PART 1 - GENERAL

1.1 Related Sections .1 Section 01 10 10 General Instructions.

.2 Section 01 14 10 Scheduling and Management of
Work.

.3 Section 01 35 44 Environmental Protection Procedures
for Marine Work.

.4 Section 01 74 21 Waste Management and Disposal,
Construction/Demolition.

.5 Section 05 50 00 Metal Fabrication.

.6 Section 31 23 10 Excavation and Backfill.

.7 Section 35 31 24 Rock Protection.

1.2 Description .1 This section specifies requirements for the removal and
temporary storage of materials to be reused in the work
or to remain the property of the owner, reinstatement of
materials to be reused and the disposal of construction
waste materials at approved disposal sites. The work
includes:
.1 The removal, transportation, temporary storage

and stockpiling of core stone and filter stone
salvaged from the existing rock protection in the
area of the new marginal wharf.

.2 The partial demolition and off-site removal of
the edge of concrete and laminated timber deck
of Structure 403 where the new concrete slab
will overhang.

.3 The removal, transportation, temporary storage,
and stockpiling of granular fills behind existing
rock protection.

.4 The transportation, backfilling, compaction, and
finish grading of salvaged granular fills behind
new marginal wharf structure.

.5 The removal, transportation and disposal of any
bedrock required to install new work to the lines
and grades indicated.
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.6 The removal/reinstatement of all existing
material as may be required to properly install
the new work of this contract.

1.3 Salvage Items .1 The following materials are to remain the property of the
Owner and are to be carefully removed from the existing
work and stockpiled on site in area(s) designated by the
Departmental Representative.
.1 Existing core stone on rock protected slope to

limits indicated on plans. Remove and stockpile
on site in area designated by Departmental
Representative. Include the costs of this work
under item 1.4.1 Construction/Demolition.
Installation on slope of new work will be
included in the Core Stone pay item.

.2 Existing filter stone on rock protected slope to
limits indicated on plans. Remove and stockpile
on site in area designated by Departmental
Representative. Include the costs of this work
under item 1.4.1 Construction/Demolition.
Installation on slope of new work will be
included in the Filter Stone pay item.

.3 Excess quantity of core stone or filter stone not
reinstated by the Contractor in the work is to be
placed at alternate location on site or stockpiled
separately in area designated by the
Departmental Representative.

1.4 Measurement Procedures .1 Construction/Demolition: The costs associated with the
handling of removal, temporary storage of materials to
be reused, salvage of materials and reinstallation of the
materials to be reused, including all labour, plant,
transportation, equipment and necessary materials, will
constitute a lump sum price, (LS), and will consist of,
but not necessarily be limited to, the following:
.1 All costs associated with mobilization and

demobilization.
.2 Temporary services.
.3 The excavation, transportation and stockpiling of

granular fill behind the rock protection and the
transportation, backfilling and compaction of
this material behind the new marginal wharf.

.4 All necessary excavation to complete work, not
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covered under other payment sections.
.5 All necessary excavation of the harbour bottom

to complete the work.
.1      Contractor to make arrangements to remove

and dispose of any excess harbour bottom
material removed to allow for the
installation of the new work. This item will
not be measured and will be considered
incidental to the work of this section.

.6 Partial demolition and removal of the existing
concrete and wood decking of Structure 403 as
required to install the new concrete deck of the
marginal wharf.

.7 The removal and disposal/recycling of the edge
of existing asphalt pavement as required for
construction of the new structure at the wharf
approach.

.8 All demolition and removal as required for the
construction of the structure.

.9 The removal of the harbour bottom materials that
interfere with the new work and disposal in the
containment cell located on site.

.10 The temporary removal, relocation and
reinstallation of electrical services such as
wires/cables/conduit/receptacle outlets, power
poles and any other services to allow for new
work.

.11 All work as per Environmental requirements.

.12 Snow/ice removal, if required, to allow access to,
and work on site.

.2 Temporary Facilities: There will not be any separate
item for payment for the provision and maintenance of
temporary office for the Departmental Representative,
contractors on site office, equipment storage facility,
portable toilets, etc.  Include the cost for this work in the
above item 1.4.1 Construction/Demolition for payment.

.3 Barriers/Security Devices:  There will not be any
separate measurement for payment for the provision and
maintenance of barriers and security devices.  Include
the cost for this work in the above item 1.4.1
Construction/Demolition.
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PART 2 - PRODUCTS NOT APPLICABLE

PART 3 - EXECUTION

3.1 Execution .1 Inspect site and verify with Departmental Representative
materials designated for removal.

3.2 Removal .1 Remove in their entirety all materials specified for
removal including all fastenings. Carefully remove
materials designated to be reused, or to be salvaged and
store or stockpile on site in areas designated by the
Departmental Representative.

.2 Do not disturb adjacent work designated to remain in
place.

3.3 Stockpiling .1 Obtain the approval of the Department Representative
for the use of a storage site for the material to be re-used
in the work.

3.4 Restoration .1 Upon completion of work, remove debris, trim surfaces
and leave work site in clean condition.

.2 Reinstate areas and existing works outside areas of
construction to conditions that existed prior to
commencement of work.

END OF SECTION -


