

H0541 ITT Addendum #8 Interior Retrofit at Ottawa Laboratory Fallowfield

The following change to ITT H0541 deleted:

PART 1 – GENERAL INFORMATION

1.2 The work under any resulting contract is to be completed no later than **May 1, 2016**.

Replaced with:

1.2 The work under any resulting contract is to be completed no later than **May 23, 2016**.

H0541 ITT Addendum # 8 Intérieur Rénovation au Laboratoire d'Ottawa, Fallowfield

La modification suivante au ITT H0541 supprimé:

PARTIE 1 – GÉNÉRALITÉS

1.1 Les travaux réalisés aux termes de tout contrat subséquent doivent être achevés au plus tard **le 1 mai 2016** à partir de la date de l'attribution du marché.

Remplacé par:

1.1 Les travaux réalisés aux termes de tout contrat subséquent doivent être achevés au plus tard **le 23 mai 2016** à partir de la date de l'attribution du marché.