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Division 01 - General Requirements 
01 00 10 General Instructions 11 
01 14 00 Work Restrictions 2 
01 14 25 Designated substances Report (DSR) 3 
01 31 19 Project Meetings 2 
01 32 16.07 Construction Progress Schedules Bar (Gantt) Chart 3 
01 33 00 Submittal Procedures 5 
01 35 29.06 Health and Safety Requirements 4 
01 73 03 Execution Requirements 3 
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01 74 21 Construction/Demolition Waste Management and Disposal 2 
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01 79 00 Demonstration and Training 2 
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21 05 01 Common Work Results – Mechanical 6 
 
Division 22 - Plumbing 
22 13 17 Drainage Waste and Vent Piping – Cast Iron 3 
 
Division 23 - Heating, Ventilating and Air-Conditioning (HVAC) 
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26 29 01 Contactors and Relays 2 
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M000 Drawing List and Legend 
M100 Ground Floor Key Plan 
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E000 Drawing List and Legend 
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