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PART 1 - GENERAL INFORMATION 
 
1.1 Introduction 
 
The bid solicitation and resulting contract document is divided into seven parts plus annexes as follows: 
 
Part 1  General Information: provides a general description of the requirement; 
 
Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 

solicitation and states that the Bidder agrees to be bound by the clauses and conditions 
contained in all parts of the bid solicitation; 

 
Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare their 

bid; 
 
Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be 

conducted, the evaluation criteria that must be addressed in the bid, if applicable, and the 
basis of selection; 

 
Part 5  Certifications: includes the certifications to be provided; 
 
Part 6 Security, Financial and Other Requirements: includes specific requirements that must be 

addressed by bidders; and 
 
Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any 

resulting contract. 
 
The Annexes include the Requirement, the Basis of Payment and other annexes.  
 
1.2 Summary 
 
(i)   The requirement is: 
 
a)   To carry out the ship repair work regarding the Canadian Coast Guard Ships (C.C.G.S.) 

Amundsen, during the spring layout at Wharf Section 27N, - St-Charles River, Québec (QC), in 
accordance with the associated Technical Specifications detailed in the Requirement attached as 
Annex A.  

 
b)   To carry out any approved unscheduled work not covered in paragraph a) above. 
 
c) The requirement is exempt from the provisions of the World Trade Organization Agreement on 

Government Procurement (WTO-AGP), Annex 4 and the North American Free Trade Agreement 
(NAFTA), Chapter 10 Annex 1001.2b Paragraph 1, however, it is subject to the Agreement on 
Internal Trade (AIT). 

 
1.3 Debriefings 
 
Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the 
request to the Contracting Authority within 15 working days from receipt of the results of the bid 
solicitation process. The debriefing may be in writing, by telephone or in person. 
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PART 2 - BIDDER INSTRUCTIONS 
 
2.1 Standard Instructions, Clauses and Conditions 
 
All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set 
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government 
Services Canada. 
 
Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid 
solicitation and accept the clauses and conditions of the resulting contract. 
 
The 2003 (2015-07-03) Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation. 
 
2.2 Submission of Bids 
 
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving 
Unit by the date, time and place indicated on page 1 of the bid solicitation. 
 
2.3 Enquiries - Bid Solicitation 
 
All enquiries must be submitted in writing to the Contracting Authority no later than seven (7) calendar 
days before the bid closing date.  Enquiries received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates.  Care should be taken by bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer.  Technical enquiries that are of a "proprietary" nature 
must be clearly marked "proprietary" at each relevant item.  Items identified as proprietary will be treated 
as such except where Canada determines that the enquiry is not of a proprietary nature.  Canada may 
edit the questions or may request that the Bidder do so, so that the proprietary nature of the question is 
eliminated, and the enquiry can be answered with copies to all bidders.  Enquiries not submitted in a form 
that can be distributed to all bidders may not be answered by Canada. 
 
2.4 Applicable Laws 
 
Any resulting contract must be interpreted and governed, and the relations between the parties 
determined, by the laws in force in the Province of Quebec.  
 
Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their 
choice without affecting the validity of their bid, by deleting the name of the Canadian province or territory 
specified and inserting the name of the Canadian province or territory of their choice.  If no change is 
made, it acknowledges that the applicable laws specified are acceptable to the bidders. 
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2.5 Bidders' Conference (Not mandatory) 
 
A bidders' Conference chaired by the Contracting Authority will be convened on board vessel CCGS 
Amundsen at 9:00 am, March 21st, 2016. The vessel will be moored at Wharf Section 27N, - St-Charles 
River, Québec (QC). 
 
An attendance confirmation is required before 11:00 am, March 17th, 2016. 
 
It is recommended that the Bidder or a representative of the Bidder attend the Bidders’ Conference in 
order to review the Scope of the Work required and to receive additional information and clarifications. 
Bidders are to communicate with the Contracting Authority prior to the conference to confirm attendance.  
Bidders that do not attend are not precluded from submitting a bid.  Bidders are to provide the Contracting 
Authority with the names of their representatives no later than two days prior to the conference. The 
Contracting Authority will have an attendance form which is to be signed by the Bidder's representative(s) 
in attendance.  Bidders are advised that any clarifications or changes resulting from the Bidder’s 
conference and/or the subsequent viewing of the vessel, shall be included as an amendment to the bid 
solicitation document. 
 
2.6 Viewing - Vessel (Not mandatory) 
 
A site visit will be held immediately after the bidders’ conference. 
 
2.7 Proposed Work Period   
 
Work is to commence and be completed as follows: 
 
Start of Work:  April 15, 2016 or as per ship’s availability. (At the earlier date) 
End of Work: May 19, 2016 or maximum 5 weeks after ship’s availability. 
 
The Bidder agrees through submission of its response to the bid solicitation that the above time frame 
provides an adequate period to perform the subject work and absorb a reasonable amount of 
unscheduled work; and further, that they have sufficient material and human resources allocated or 
available to complete the subject work and a reasonable amount of unscheduled work within the Work 
period. 
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PART 3 - BID PREPARATION INSTRUCTIONS  
 
3.1 Bid Preparation Instructions 
 
3.1.1 Canada requests that bidders provide their bid in separately bound sections as follows: 
 
 Section I: Management Bid (1 hard copy) 
 Section II: Financial Bid (1 hard copy) 
 Section III:  Certifications Requirements (1 hard copy) 
 
Prices must appear in the financial bid only.  No prices must be indicated in any other section of 
the bid. 
 
Canada requests that bidders follow the format instructions described below in the preparation of their 
bid: 
 
(a) use 8.5 x 11 inch (216 mm x 279 mm) paper; 
(b) use a numbering system that corresponds to the bid solicitation. 
 
In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary 
steps to incorporate environmental considerations into the procurement process Policy on Green 
Procurement   (http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-procurement/politique-policy-
eng.html) . To assist Canada in reaching its objectives, bidders are encouraged to: 
 
(1)  use paper containing fibre certified as originating from a sustainably-managed forest and/or 
 containing minimum 30% recycled content; and 

 
(2) use an environmentally-preferable format including black and white printing instead of colour 

printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or 
binders. 

 
Section I: Management Bid 
 
The Management Bid should be concise and should include all the certifications and other requirements 
as noted in Parts 4 and 6.  
 
Section II: Financial Bid  
 
Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex I 
and the detailed Pricing Data Sheet, Appendix 1 to Annex I. The total amount of Goods and Services Tax 
or Harmonized Sales Tax is to be shown separately, if applicable. 
 
Section III: Certification Requirements  
 
Bidders must submit the certifications required under Part 5.  
 
3.1.2  SACC Manual Clause 
 
C0417T  (2008-05-12) Unscheduled Work and Evaluation Price 
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION  

4.1 Evaluation Procedures 
 

(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation 
including the technical, management and financial evaluation criteria specified below. 

 
 (b) An evaluation team composed of representatives of Canada will evaluate the bids. 
 
4.1.1 Financial Bid    
   
Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex “I”.  
The total amount of Goods and Services Tax or Harmonized Sales Tax is to be shown separately, if 
applicable. 
 
4.1.2 Mandatory Criteria 
 
Bids will be assessed in accordance with the entire requirement of the bid solicitation including 
compliance with the mandatory certifications and table of deliverable requirements as detailed in Parts 2, 
4, 5 & 6.   Only those bids which are found to meet all the mandatory requirements within the specified 
time frames will be deemed responsive. 
 
4.1.3 Table of Mandatory Requirements to be met by bid closing  
   
Notwithstanding deliverable requirements specified anywhere else within this solicitation and its 
associated Technical Specification, the following are the only mandatory deliverables that must be 
submitted with the Bid at the time of bid closing.  The following are mandatory and the Bidder must be 
compliant on each item to be considered responsive 
 

Item Description Completed and 
Attached 

1 Completed Annex “I” Financial Bid presentation Sheet 
 

 

2 Completed Appendix 1 to Annex “I” Price Per Item Sheet  
3 Letter or proof of Insurance as per article 6. 13 of Part 6  

 
4.1.4 Other information upon request only 
 
The following information, which supports the bid, may be requested by the Contracting Authority from the 
bidder and it must be provided within two (2) working days of the written request: 
 

Item Description Completed and 
Attached 

1 Proof of welding certification, as per clause 6.7 of Part 6; Prior to contract 
award 

2 Annex J – Pricing Data Sheet Prior to contract 
award 
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4.1.5 Deliverables after Contract award 
 

Element Description Doit être fourni 
après 

l’attribution du 
Contrat, dans 

les 
1 Insurance Requirements as per article 7.11, Part 7 5 calendar days 
2 Work Schedule and Reports as per article 7.16, Part 7 5 calendar days 
3 Inspections and tests plan as per article 7.28, Part 7 5 calendar days 

 
4.2 Basis of Selection  
 
A bid must comply with the requirements of the bid solicitation and meet all mandatory evaluation criteria 
to be declared responsive.  The responsive bid with the lowest evaluated price will be recommended for 
award of a contract.  
 
4.3 Public Bid Opening 
 
A public bid opening will be held in Public Works and Government Services Canada, 601-1550, 
D’Estimauville Ave., Québec, Qc at 02:00 PM (EDST) on the date show at the first page. 
 
Following solicitation closing, bid results may be obtained by calling at No. (418) 649-2888. 
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PART 5 - CERTIFICATIONS 
 
5.1 Generality  
 
Bidders must provide the required certifications and documentation to be awarded a contract.  
 
The certifications provided by bidders to Canada are subject to verification by Canada at all times.  
Canada will declare a bid non-responsive, or will declare a contractor in default, if any certification made 
by the Bidder is found to be untrue whether during the bid evaluation period or during the contract period. 
 
The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications.  Failure to comply with this request will also render the bid non-responsive or will constitute 
a default under the Contract. 
 
5.2. Mandatory Certifications Required Precedent to Contract Award 
 
5.2.1 Code of Conduct and Certifications - Related documentation 
 
By submitting a bid, the Bidder certifies that the Bidder and its affiliates are in compliance with the 
provisions as stated in Section 01 Code of Conduct and Certifications - Bid of Standard Instructions 2003.  
The related documentation therein required will assist Canada in confirming that the certifications are 
true.  
 
5.2.2 Federal Contractors Program for Employment Equity - Bid Certification 
 
By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a 
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP 
Limited Eligibility to Bid" list (http://www.labour.gc.ca/eng/standards_equity/eq/emp/fcp/list/inelig.shtml) 
available from Human Resources and Skills Development Canada (HRSDC) - Labour's website. 
 
Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if 
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid “ list at the time of contract 
award. 
 
Canada will also have the right to terminate the Contract for default if a Contractor, or any member of the 
Contractor if the Contractor is a Joint Venture, appears on the “FCP Limited Eligibility to Bid” list during 
the period of the Contract. 
 
The Bidder must provide the Contracting Authority with a completed annex Federal Contractors Program 
for Employment Equity - Certification, before contract award.  If the Bidder is a Joint Venture, the Bidder 
must provide the Contracting Authority with a completed annex Federal Contractors Program for 
Employment Equity - Certification, for each member of the Joint Venture. 
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PART 6 - SECURITY, FINANCIAL AND OTHER REQUIREMENTS 
 
6.1 Security Requirement (Not used) 
 
6.2 Financial Requirements (Not used) 
 
6.3 Accommodation (Not used) 
 
6.4 Parking (Not used) 
 
6.5 Material and Supply Support (Not used) 
 
6.6 Workers’ Compensation - Letter of Good Standing (Not used) 
 
6.7 Welding Certification  
 
At bids closing date the Bidder should submit evidence demonstrating its certification to the welding 
standards in accordance with the following: 
 
Welding must be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to the 
requirements of the following Canadian Standards Association (CSA) standards: 
 

(a) CSA W47.1, Certification of Companies for Fusion Welding of Steel, section 2; 
 
 
In addition, welding must be done in accordance with the requirements of the applicable and related 
drawings and specifications. 
 
6.8 Valid Labour Agreement (Not used) 
 
6.9 Work Schedule and Reports (Not used) 
 
6.10 Fueling and De-fueling Crown Vessels (Not used) 
 
6.11 ISO 9001:2000 - Quality Management Systems (Not used) 
 
6.12 Environmental Protection (Not used) 
 
6.13 Insurances Requirements 
 
At bids closing date the Bidder must provide a letter from an insurance broker or an insurance company 
licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of the bid 
solicitation, can be insured in accordance with the Insurance Requirements specified in Annex "C". 
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PART 7 - RESULTING CONTRACT CLAUSES 
 
The following clauses and conditions apply to and form part of any contract resulting from the bid 
solicitation. 

 
1. Requirement 
 
a)   To carry out the ship repair work regarding the Canadian Coast Guard Ships (C.C.G.S.) 

Amundsen, during the spring layout at Wharf Section 27N, - St-Charles River, Québec (QC), in 
accordance with the associated Technical Specifications detailed in the Requirement attached as 
Annex A. 

 
b)   to carry out any approved unscheduled work not covered in paragraph a) Above. 
 
 
2. Standard Clauses and Conditions 
 
All clauses and conditions identified in the Contract by number, date and title are set out in the Standard 
Acquisition Clauses and Conditions Manual issued by Public Works and Government Services Canada 
(PWGSC).  The Manual is available on the PWGSC Website: 
http://sacc.pwgsc.gc.ca/sacc/index-e.jsp . 
 
2.1 General Conditions 
 
2030 (2015-09-03), General Conditions - Higher Complexity - Goods, apply to and form part of the 
Contract (with the exception of Article 26 which is deleted in its entirety and replace with Article 42 here 
below). 
 
 Section 22 of 2030 is amended in Annex E Warranty. 
 
2.2 Supplemental General Conditions 
 
1029 (2010-08-16) Ship Repairs, excluding section 07 & 09 apply to and form part of the Contract. 
 
 
3. Security Requirement 
 
There is no security requirement associated with this Statement of Work 
 
 
4. Term of Contract 
 
4.1 Contract period 
 
The contract period is from Contract award date until the end of the warranty period inclusively. 
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4.2 Work period 
 
Work is to commence and be completed as follows: 
 
Start of Work:  April 15, 2016 or as per ship’s availability. (At the earlier date) 
End of Work: May 19, 2016 or maximum 5 weeks after ship’s availability. 
 
The Contractor agrees that the above time frame provides an adequate period to perform the subject 
work and absorb a reasonable amount of unscheduled work; and further, that it has sufficient material 
and human resources allocated or available to complete the subject work and a reasonable amount of 
unscheduled work within the Work Period. 
 
 
5. Authorities 
 
5.1 Contracting Authority 
The Contracting Authority for the Contract is:  
 
Mathieu Gagnon 
Chef aux approvisionnements Marine / Marine Supply Chief  
Travaux publics et Services gouvernementaux Canada / Public Works and Government Services Canada 
Région du Québec/Québec area 
Division marine /marine division  
1550, avenue D’Estimauville, Québec, (Québec)  G1J 0C4,  
Quebec, Canada  
mathieu.gagnon@tpsgc-pwgsc.gc.ca  
Téléphone/phone: (418) 649-2883 
Télécopieur/Fax: (418) 648-2209 
 
The Contracting Authority is responsible for the management of the Contract and any changes to the 
Contract must be authorized in writing by the Contracting Authority.  The Contractor must not perform 
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions 
from anybody other than the Contracting Authority. 
  
 
5.2 Technical Authority 
The Technical Authority for the Contract is: 
 
Name will be determined at Contract award 
Telephone: ___ ___ _____ 
Facsimile: ___ ___ _____ 
E-mail address: ______ 
 
The Technical Authority is the representative of the department or agency for whom the Work is being 
carried out under the Contract and is responsible for all matters concerning the technical content of the 
Work under the Contract.  Technical matters may be discussed with the Technical Authority; however, the 
Technical Authority has no authority to authorize changes to the scope of the Work.  Changes to the 
scope of the Work can only be made through a contract amendment issued by the Contracting Authority. 
 
 
 
 



Solicitation No – No de l’invitation Amd. No. – No de la modif. Buyer ID – id de l’acheteur 
F3756-15N323/A  qcl 036 
Client Ref No. – No de réf. du client File No. – No du dossier 
F3756-15N323 QCL-5-38320 
____________________________________________________________________________________ 

 Part – Partie 2 of – de 2 / Page 14 of - de 49 
 

5.3 Inspection Authority/Inspector  
  
The Inspection Authority for the Contract is: 
 
See section 5.2 
The Inspection Authority is the Department of Public Works and Government Services Canada, who for 
the purposes of this requirement is the inspector responsible for inspection of the work and acceptance of 
the finished work under this requirement.  The Inspection Authority will be represented on-site by a 
designated inspector and such other Government of Canada inspectors who will from time to time be 
assigned in support of the designated Inspector. 
 
 
6. Payment 
 
6.1 Basis of Payment - Firm Price 
 
In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the 
Contractor will be paid the firm price indicated in Annex B. Goods and Services Tax or Harmonized Sales 
Tax is extra, if applicable. Payment for unscheduled work will be done in accordance with Basis of 
Payment outlined at Annex B. 
 
6.2 Payment Terms - Progress Payments 
 
1. Canada will make progress payments in accordance with the payment provisions of the Contract, 

no more than once a month, for cost incurred in the performance of the Work, up to 90 percent of 
the amount claimed and approved by Canada if: 

 
(a) an accurate and complete claim for payment using form PWGSC-TPSGC 1111, Claim for 

Progress Payment, and any other document required by the Contract have been 
submitted in accordance with the invoicing instructions provided in the Contract; 

 
(b) the amount claimed is in accordance with the basis of payment; 
 
(c) the total amount for all progress payments paid by Canada does not exceed 90 percent 

of the total amount to be paid under the Contract; 
 
(d) all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the 

respective authorized representatives. 
 
2. The balance of the amount payable will be paid in accordance with the payment provisions of the 

Contract upon completion and delivery of all work required under the Contract if the Work has 
been accepted by Canada and a final claim for the payment is submitted. 

 
3. Progress payments are interim payments only.  Canada may conduct a government audit and 

interim time and cost verifications and reserves the rights to make adjustments to the Contract 
from time to time during the performance of the Work.  Any overpayment resulting from progress 
payments or otherwise must be refunded promptly to Canada. 

 
6.3 SACC Manual Clauses    
 
SACC Manual Clause C6000C (2011-05-16)  Limitation of Price 
SACC Manual Clause H4500C (2010-01-11)  Lien - Section 427 of the Bank Act 
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7. Invoicing Instructions 
 
7.1 Submitting of invoices 
 
The Contractor must submit invoices in accordance with the information required in Section 13 of 2030, 
(2015-09-03), General Conditions - Higher Complexity - Goods 
 
7.2 Invoice 
 
7.2.1 Transmission of invoices 
 
Invoice to be made to the name of: 
DFOinvoicing-MPOfacturation@dfo-mpo.gc.ca  
 
Michelle Turcotte – Tel. 418 648-5930  
 
Mailing Address : 
 
Pêches et Océans Canada  
PO Box 1901, STN A  
Fredericton (Nouveau-Brunswick)  
E3B 5G4  
Electronic copy to be sent for verification to:  
mathieu.gagnon@tpsgc-pwgsc.gc.ca 
 
 
7.3 Warranty Holdback 
 
A warranty holdback of 10% of the total contract price as last amended (applicable taxes excluded) will be 
applied to the final claim for payment. This holdback will be payable by Canada upon the expiry of the 90 
day warranty period(s) applicable to the work. Applicable taxes are to be calculated and paid on the total 
amount of the claim before the 10% holdback is applied. At the time that the holdback is released, there 
will be no applicable taxes payable, as it was included in previous payments. 
 
 
8. Certifications 
 
8.1 Generality 
 
Compliance with the certifications provided by the Contractor in its bid is a condition of the Contract and 
subject to verification by Canada during the entire contract period.  If the Contractor does not comply with 
any certification or it is determined that any certification made by the Contractor in its bid is untrue, 
whether made knowingly or unknowingly, Canada has the right, pursuant to the default provision of the 
Contract, to terminate the Contract for default. 
 
 
9. Applicable Laws 
 
The Contract must be interpreted and governed, and the relations between the parties determined, by the 
laws in force in ________________.  
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10. Priority of Documents 
 
If there is a discrepancy between the wordings of any documents that appear on the list, the wording of 
the document that first appears on the list has priority over the wording of any document that 
subsequently appears on the list. 
 
(a) the Articles of Agreement; 
(b) the Supplemental General Conditions 1029, (2010-08-16), Ship Repairs; 
(c) General Conditions 2030, (2015-09-03) - Higher Complexity - Goods; 
(d) Annex A, Requirement; 
(e) Annex B, Basis of Payment; 
(f) Annex C, Insurance Requirements; 
(g) Annex E, Warranty; 
(h)  the Contractor's bid dated _____________ . 
 
 
11. Insurance Requirements  
 
The Contractor must comply with the insurance requirements specified in Annex C.  The Contractor must 
maintain the required insurance coverage for the duration of the Contract.  Compliance with the insurance 
requirements will not release the Contractor from or reduce its liability under the Contract. 
 
The Contractor is responsible to decide if additional insurance coverage is necessary to fulfill its 
obligation under the Contract and to ensure compliance with any applicable law.  Any additional 
insurance coverage will be at the Contractor's expense, and for its own benefit and protection. 
 
The Contractor must forward to the Contracting Authority within cinq (5) calendar days after the date of 
award of the Contract a Certificate of Insurance including details of the insurance coverage, exclusions, 
deductibles and conditions and confirming that the insurance policy complying with the requirements is in 
force.  The Contractor must, if requested by the Contracting Authority, forward to Canada a certified true 
copy of all applicable insurance policies. 
 
 
 
 
12. Financial Security (Not used) 
 
13. Accommodation (Not used) 
 
14. Parking (Not used) 
 
15. Sub-contracts and Sub-contractor List 
 
The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before 
commencing the work. 

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to the 
Contracting Authority.  In addition, the Contractor must monitor progress of sub-contracted work and 
inform the Inspection Authority on pertinent stages of work to permit inspection when considered 
necessary the Inspection Authority. 
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16. Work Schedule and Reports 
 
No later than five (5) calendar days after contract award, the preliminary schedule must be revised and 
expanded as necessary and resubmitted before commencement of the Work. 

The Contractor must provide a detailed work schedule showing the commencement and completion dates 
for the Work in the available work period, including realistic target dates for significant events.  During the 
Work Period the schedule is to be reviewed on an ongoing basis by the Inspection Authority and the 
Contractor, updated when necessary, and available in the Contractor's office for review by Canada's 
authorities to determine the progress of the Work. 

Production work schedules must be revised and resubmitted before each Progress Meeting. The revised 
schedules must show the effect of progressed work and approved work arisings. Changes in scheduled 
completion dates due to unscheduled work will not be accepted except as negotiated under Design 
Change or Additional Work, Article 26. 

 
17. Insulation Materials - Asbestos Free 
 
All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport 
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any 
form. The Contractor must ensure that all machinery and equipment located below or adjacent to 
surfaces to be re-insulated are adequately covered and protected before removing existing insulation.  

 
 

18. Loan of Equipment - Marine (Not used) 
 
 
19. Trade Qualifications 
 
The Contractor must use qualified, certificated (if applicable) and competent tradespeople and 
supervision to ensure a uniform high level of workmanship. The Inspection Authority may request to view 
and record details of the certification and/or qualifications held by the Contractor’s tradespeople.  This 
request should not be unduly exercised but only to ensure qualified tradespeople are on the job 
 
 
20. Material and Supply Support (Not used) 
 
 
21. ISO 9001:2000 - Quality Management Systems (Not used) 
 
 
22. Quality Control Plan (Not used) 
 

The Contractor must implement and follow the Quality Control Plan (QCP) prepared according to the latest 
issue (at contract date) of ISO 10005 Quality management - Guidelines for quality plans, approved by the 
Inspection and Technical Authorities. The QCP shall describe how the Contractor will conform to the 
specified quality requirements of the Contract and specify how the required quality activities are to be 
carried out, including quality assurance of subcontractors.  The Contractor must include a traceability matrix 
from the elements of the specified quality requirements to the corresponding paragraphs in the QCP. 
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The documents referenced in the QCP shall be made available when requested by the Inspection Authority. 

The Contractor must make appropriate amendments to the QCP throughout the term of the contract to 
reflect current and planned quality activities.  Amendments to the QCP must be acceptable to the Inspection 
and Technical Authorities. 

Refer to Annex “D” for further details on the Quality Control Plan requirements.  

 

23. Welding Certification 

Welding must only be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to the 
requirements of the following Canadian Standards Association (CSA) standards: 
 

(a) CSA W47.1, Certification of Companies for Fusion Welding of Steel, section 2; 
 

In addition, welding must be done in accordance with the requirements of the applicable drawings and 
specifications. 
 
Before the commencement of any fabrication work, and upon request from the Inspection Authority, the 
Contractor must provide approved welding procedures and/or a list of welding personnel intended to be 
used in the completion of the work. The list must identify the CWB welding procedure qualifications 
attained by each of the personnel listed and must be accompanied by a copy of each person's current 
CWB welding certification. 
 
 
24. Environmental Protection 
 
The Contractor and its sub-contractors engaged in the Work on a Crown vessel must carry out the Work 
in compliance with applicable municipal, provincial and federal environmental laws, regulations and 
industry standards.   
 
The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing, 
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure 
compliance as required above. 
 
All waste disposal certificates are to be provided to the Inspection Authority, with information copies sent 
to the Contracting Authority.  Furthermore, additional evidence of compliance with municipal, provincial 
and federal environmental laws and regulations is to be furnished by the Contractor to the Contracting 
Authority when so requested. 
 
The Contractor must have environmental emergency response plans and/or procedures in place. 
Contractor and subcontractor employees must have received the appropriate training in emergency 
preparedness and response. Contractor personnel engaging in activities which may cause environmental 
impacts or potential noncompliance situations, must be competent to do so on the basis of appropriate 
education, training, or experience. 
 
25. Fueling and De-fueling a Crown Vessel (Not used) 
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26. Procedure for Design Change or Additional Work 
 
 SACC Manual Clause B5007C (2010-01-11) Design Change or Additional Work 
 
26.1 Price Breakdown: 

The Contractor must, upon request, provide a price breakdown for all unscheduled work, by 
specific activities with trades, person-hours, material, subcontracts and services. 

 
26.2 Pro-rated Prices: 
 

Hours and prices for unscheduled work will be based on comparable historical data applicable to 
similar work at the same facility, or will be determined by pro-rating the quoted work costs in the 
Contract when in similar areas of the vessel. 

 
27. Equipment/Systems: Inspection/Test (Not used) 
 
28. Inspection and Test Plan  
 

The Contractor shall, in support of their QCP, implement an approved Inspection & Test Plan (ITP). 

The Contractor shall provide at no additional cost to the Crown, all applicable test data, all Contractor 
technical data, test pieces and samples as may reasonably be required by the Inspection Authority to verify 
conformance to contract requirements.  The Contractor shall forward at his expense such technical data, 
test data, test pieces and samples to such location as the Inspector may direct. 

Refer to Annex “D” for details on Inspection and Test Plan Requirements. 
 
29. Vessel Custody (Not used) 
 
 
30. Vessel manned Refits  
 
SACC Manual Clause A0032C (2011-05-16) Vessel Manned Refits 
 
 
31. Pre-Refit Meeting 
 
A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the work site, before the 
commencement of the work period. 
 
 
32. Meetings 
 
Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as and 
when required, generally once a month. Interim meetings may also be scheduled.  Contractor attendees 
at these meetings will, as a minimum, be its Contract (Project) Manager, Production Manager 
(Superintendent) and Quality Assurance Manager.  Progress meetings will generally incorporate 
Technical meetings to be chaired by the Technical Authority. 
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33. Outstanding Work and Acceptance 
 
The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work items 
towards the end of the vessel Work Period. This list will form the annexes to the formal acceptance 
document for the vessel. A Contract Completion Meeting will be convened by the Inspector on the work 
completion date to review and sign off the Acceptance Document.  In addition to any amount held under 
the Warranty Holdback Clause, a holdback of twice the estimated value of outstanding work will be held 
until completion of said work. 
 
The PWGSC-TPSGC 1205 Acceptance Document is to be completed and distribution is to be made by 
the Public Works and Government Services Canada Inspection Authority as follows: 
 
(a) original to the PWGSC Contracting Authority 
(b) one copy to the Technical Authority 
(c) one copy to contractor 
 
 
34. Licensing 
 
The Contractor must obtain and maintain all permits, licenses and certificates of approval required for the 
work to be performed under any applicable federal, provincial or municipal legislation.  The Contractor is 
responsible for any charges imposed by such legislation or regulations.  Upon request, the Contractor 
must provide a copy of any such permit, license or certificate to Canada. 
 
35. Hazardous Waste - Vessels 
 
SACC Manual Clause A0290C (2008-05-12) Hazardous Waste - Vessels   
 
36. Government Site Regulations 
 
SACC Manual Clause A9068C (2010-01-11) Government Site Regulations 
 
37. Scrap and Waste Material 
 
SACC Manual Clause A9055C (2010-08-16) Scrap and Waste Material 
 
38. Stability and Weight Management (Not used) 
 
 
 
39. Vessel - Access by Canada (Not used) 
 
 
40. Title to Property - Vessel (Not used)  
 
 
41. Defence Contract 
 
SACC Manual Clause A9006C (2012-07-16) Defence Contract 
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42.    Limitation of Contractor's Liability for Damages to Canada 
 
1.    This section applies despite any other provision of the Contract and replaces the section of the 

general conditions entitled "Liability". Any reference in this section to damages caused by the 
Contractor also includes damages caused by its employees, as well as its subcontractors, 
agents, and representatives, and any of their employees. 

 
2.      Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability 

for all damages suffered by Canada caused by the Contractor’s performance of or failure to 
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate of 
$20 million for losses or damage caused in any one year of carrying out the Contract, each year 
starting on the date of coming into force of the Contract or its anniversary.  This limitation of the 
Contractor’s liability does not apply to nor include: 

 
        (a) Any infringement of intellectual property rights;  
 
        (b) Any breach of warranty obligations; 
 

(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in 
performing the Contract; or 

 
(d) Any loss for which the policies of insurance specified in the Contract or any other policies of 
insurance held by the Contractor would provide insurance coverage.  

 
3.      Each Party agrees that it is fully liable for any damages that it causes to any third party in 

connection with the Contract, regardless of whether the third party makes its claim against 
Canada or the Contractor.  If Canada is required, as a result of joint and several liability, to pay a 
third party in respect of damages caused by the Contractor, the Contractor must reimburse 
Canada for that amount. 

 
4.  The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor 

nor to limit the amounts otherwise recoverable under any insurance policy.  The Parties agree 
that to the extent that the insurance coverage required to be maintained by the Contractor under 
this Contract or any additional insurance coverage maintained by the Contractor, whichever is 
greater, is more than the limitations of liability described in sub article (2), the limitations provided 
herein are increased accordingly and the Contractor shall be liable for the higher amount to the 
full extent of the insurance proceeds recovered. 

 
5. If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by 

Canada caused by the Contractor’s performance of or failure to perform the Contract, excluding 
liability described under subsection 2(a), (b),  (c) and (d) exceeds $40 million, either Party may 
terminate the Contract by giving notice in writing to the other Party and neither Party will make 
any claim against the other for damages, costs, expected profits or any other such loss arising 
out of the termination. However, no such termination or expiry of the Contact shall reduce or 
terminate any of the liabilities that have accrued to the effective date of the termination but which 
liabilities are subject to the limitations as specified in sub-article (1) through (4) above. 
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6.  The date of termination pursuant to this Article, shall be the date specified by Canada in its notice 
to terminate, or, if the Contractor exercises the right to terminate, in a notice to the Contractor 
from Canada in response to the Contractor’s notice to terminate.  The date of termination shall be 
in Canada’s discretion to a maximum of 12 months after service of the original notice to terminate 
served by either Party pursuant to sub-article 5, above. 

  
7. In the event of a termination under this Article, the Contract will automatically remain in force 

subject to all of the same terms and conditions until the date of termination and the Contractor 
agrees that it will be paid in accordance with the applicable provisions as set out in the Basis of 
Payment, Annex B and that the Contractor's liability remains as specified in sub-articles (1) 
through (4), above. 

 
8.   Nothing shall limit Canada’s other remedies, including Canada’s right to terminate the Contract 

for default for breach by the Contractor of any of its obligations under this Contract, 
notwithstanding that the Contractor may have reached any limitation of its liability hereunder. 
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ANNEX A 

 
REQUIREMENT - SPECIFICATION 

 
See electronic Annex. 
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ANNEX B 
 

BASIS OF PAYMENT FIRM PRICE 
Remark to Bidder: Annex B will form the Basis of Payment for the resulting contract and should 
not be filled in at annex ‘I’ the bid submission stage. 
 
B1 Contract Firm Price 
 

A) Known Work   
For work as stated in Contract Clause 1a), Specified in Annex “A” and 
detailed in the Price per Item Sheet, Appendix 1 of Annex 1 as well as 
Pricing Data Sheet, Annex J, for a FIRM PRICE of: $_______________ 

B) Applicable taxes _______ % : $_______________ 

C)  Total Firm Price : $_______________ 

 
B2 Unscheduled Work 
 

Payment for Unscheduled Work: 
 

The Contractor will be paid for unscheduled work arising, as authorized by Canada.  The 
authorized unscheduled work will be calculated as follows: 

 
Number of hours (to be negotiated) X $_____, being the Contractor's firm hourly charge-out 
labour rate which includes overhead and profit, plus net laid-down cost of materials to which will 
be added a mark-up of 10 percent, plus Goods and Services Tax or Harmonized Sales Tax, if 
applicable, calculated at 5 percent of the total cost of material and labour. The firm hourly charge-
out labour rate and the material mark-up will remain firm for the term of the Contract and any 
subsequent amendments.    

 
B2.1: Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s Cost 

Management System, when negotiating Hours for unscheduled work, PWGSC will 
consider only those hours of labour directly involved in the production of the subject work 
package.Elements of Related Labour Costs identified in B2.2 below, will not be 
negotiated, but will be included in the firm hourly Charge-out Labour Rate in accordance 
with paragraph B2.2   

 
B2.2: Allowance for Related Labour Costs such as: Management, Direct Supervision, 

Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free 
Inspecting and Reporting, and Estimating will be included as Overhead within the firm 
hourly Charge-out Labour Rate entered in line B2 above. 

 
B2.3: The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up 

rate includes any allowance for material and subcontract management not allowed for in 
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour 
component for the purchase and handling of materials or subcontract administration. 
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B3 Overtime 
 

No overtime work shall be compensated for under the Contract unless authorized in advance and 
in writing by the Contracting Authority. Any request for payment must be accompanied by a copy 
of the overtime authorization and a report containing such details as Canada may require with 
respect to the overtime work performed. Compensation for authorized overtime will be calculated 
in the following manner: 

 
a.  For Known Work, the Contractor will be paid the original contract price plus agreed overtime 

hours paid at the following premium rates; or, 
b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours paid at the firm 

hourly Charge-out Labour Rate above plus the following premium rates: 
 

Premium for Time and one half: $ ______ per hour; or, 
 

Premium for Double time: $ ______ per hour 
 

The above premiums rates shall be calculated as follows: 
 

Premium for time and one half: 
 

½ (that portion of the firm Hourly Charge-out Labour Rate in B2 that is directly attributable to 
salary cost plus related certified fringe benefits) times 7.5% (representing profit) 

 
Premium for double time: 
 
The portion of the Unscheduled Work firm Charge-out Labour Rate in B2 that is directly 
attributable to salary cost plus related certified fringe benefits times 7.5% (representing profit) 

 
These premiums will remain firm for the duration of the Contract, including all amendments and 
are subject to audit by Canada, and to retroactive adjustment if Canada discovers that the 
premiums have not been calculated in accordance with the formulae, above. 
 

B4 Daily Services Fee 
 

Not used 
 

B5 Cost of all Services is Included in Contract Price 
 

All charges, fees expenses and disbursements incidental to the carrying out of the Work, are included 
in the Contract Price for the Work, including, without limitation: 

 
1. Services: Not used 

 
2. Docking and Undocking: Not used  

 
3. Field Service Representatives/Supervisory Services: include all costs for field service 

representatives/supervisory services including manufacturers' representatives, engineers, 
etc. 
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4. Removals: include all costs for removals necessary to carry out the Work and will be the 
responsibility of the Contractor whether or not they are identified in the specifications, 
except those removals not apparent when viewing the vessel or examining the drawings. 
The Contractor will also be responsible for safe storage of removed items and reinstalling 
them on completion of the Work. The Contractor will be responsible for renewal of 
components damaged during removal. 

 
5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, 

staging including handrails, cranage and transportation to carry out the Work as specified. 
 

The Contractor will be responsible for the cost of any necessary modification of these facilities to 
meet applicable safety regulations.  
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ANNEX C 
 

INSURANCE REQUIREMENTS 
 
C.1 Ship Repairers' Liability Insurance 
 
1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force throughout 

the duration of the Contract, in an amount usual for a contract of this nature, but for not less than 
$10,000,000 per accident or occurrence and in the annual aggregate 

 
2. The Ship Repairer's Liability insurance must include the following: 
 

(a) Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract.  The interest of 
Canada as additional insured should read as follows: Canada, represented by Public 
Works and Government Services Canada. 

 
(b) waiver of subrogation rights: Contractor’s insurer to waive all rights of subrogation against 

Canada as represented by the Department of Public Works and Government Services 
Canada and the Canadian Coast Guard for any and all loss of or damage to the vessel, 
however caused. 

 
(c) Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority 

thirty (30) days written notice of cancellation. 
 

(d) Contractual Liability:  The policy must, on a blanket basis or by specific reference to the 
contract, extend to assumed liabilities with respect to contractual provisions. 

 
(e) Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy 

must protect all insured parties to the full extent of coverage provided.  Further, the policy 
must apply to each Insured in the same manner and to the same extent as if a separate 
policy had been issued to each. 

 
 
C.2 Commercial General Liability Insurance 
 
1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 

throughout the duration of the Contract, in an amount usual for a contract of this nature, but for 
not less than $10,000,000 per accident or occurrence and in the annual aggregate 

 
2. The Commercial General Liability Insurance policy must include the following: 
 

(a) Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract.  The interest of 
Canada should read as follows:  Canada, as represented by Public Works and 
Government Services Canada.  

 
(b) Bodily Injury and Property Damage to third parties arising out of the operations of the 

Contractor. 
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(c) Personal Injury:  While not limited to, the coverage must include Violation of Privacy, 
Libel and Slander, False Arrest, Detention or Imprisonment and Defamation of Character. 

 
(d) Cross Liability/Separation of Insureds:  Without increasing the limit of liability, the policy 

must protect all insured parties to the full extent of coverage provided.  Further, the policy 
must apply to each Insured in the same manner and to the same extent as if a separate 
policy had been issued to each. 

 
(e) Blanket Contractual Liability:  The policy must, on a blanket basis or by specific reference 

to the Contract, extend to assumed liabilities with respect to contractual provisions.  
 

(f) Employees and, if applicable, Volunteers must be included as Additional Insured. 
 

(g) Employers' Liability: to protect the Contractor for liabilities arising in the management and 
administration of statutory and contractual entitlements of its employees. 

  
(h) Notice of Cancellation:  The Insurer agrees to provide the Contracting Authority thirty (30) 

days written notice of policy cancellation.  
 

(i) If the policy is written on a claims-made basis, coverage must be in place for a period of 
at least 12 months after the completion or termination of the Contract.  

 
(j) Owners' or Contractors' Protective Liability: Covers the damages that the Contractor 

becomes legally obligated to pay arising out of the operations of a subcontractor. 
 

(k) Sudden and accidental Pollution Liability (minimum 72 hours):  To protect the Contractor 
for liabilities arising from damages caused by accidental pollution incidents. 
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ANNEX D 
 

INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL 
 

D.1  Inspection and Test Plan (ITP): 

1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection and 
test plans for each specification item of this project, in accordance with the Quality Standard and its 
Quality Control Plan.  The ITP must be submitted to the Inspection Authority for review and amended 
by the Contractor to the satisfaction of the Inspection Authority. 

 (a) Each ITP must contain all inspection points identified in the Technical Specification highlighting any 
mandatory points that must be witnessed by the Inspection Authority and other "hold" points 
imposed by the Contractor to ensure the quality of the work. 

 (b) Milestone delivery date for the ITP is given in the Contract, however individual ITPs should be 
forwarded for review as developed. 

 
2. Coding: 

 

 (a) Each Inspection and Test Plan (ITP) is to be coded for identification clearly demonstrating a 
systematic approach similar to the following (Contractor's system should be defined in its Quality 
Control Plan): 

  (i) Prefixes for Inspections, Test and Trials: 

 
Prefix "1" is a Contractor inspection, i.e. 1H-10-01, 1H-10-02; 

 
prefix "2" is a Contractor post repair test, i.e. 2H-10-01; and 

 
prefix "3" is a Contractor post repair trial, i.e. 3H-10-01. 

 
  (b) Specification items followed by assigned sequence numbers for inspection processes within 

each Specification Item; and 
 
  (c) Cross reference to a verification document number 
 
 
3. Inspection and Test Plan Criteria: 
 

 Inspection criteria, procedures and requirements are stated in the specifications, drawings, technical 
orders and reference standards invoked by the Specifications.  Test and trial documentation may also 
be included or referenced in the Specifications.  An individual Inspection and Test Plan (ITP) is required 
for each Specification item.  
 

 (a) All ITPs must be prepared by the Contractor in accordance with the above criteria, its Quality Plan, 
and must provide the following reference information: 

 
(i) the ship's name;  

 
(ii) the Specification item number; 
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(iii) equipment/system description and a statement defining the parameter which is being 
inspected; 

(iv) a list of applicable documents referenced or specified in the inspection procedure; 
(v) the inspection, test or trial requirements specified in the Technical Specification; 
(vi) the tools and equipment required to accomplish the inspection; 
(vii) the environmental conditions under which the inspections are to be conducted and the 

tolerances on the inspection conditions; 
(viii) a detailed step-by step procedure of how each inspection is to be performed, conformance 

parameters, accept/reject criteria and recording of results, deficiencies found and 
description of corrective action(s) required; 

(ix) name and signature of the person who prepared the plan, date prepared and amendment level; 
and, 

(x) names and signatures of the persons conducting and witnessing the inspection, test or trial. 
 
4. Contractor Imposed Testing:  
 
 Tests and trials in addition to those given in the Technical Specification must be approved by the 

Inspection Authority. 
 
 (a) Amendments:  Amendment action for the Inspection and Test Plans must be ongoing throughout 

the refit and reflect the inspection requirements for unscheduled work.  Amendments must be 
submitted as developed, but not less frequently than once every second week. 

 
 
D.2 Conduct of Inspection 
 
1. Inspections must be conducted in accordance with the ITP.  
 
2. The Contractor must provide its own staff or subcontracted staff to conduct inspections, tests and trials; 

excepting that Technical Authority or Inspection Authority personnel may be designated in the 
specifications, in which case the Contractor must ensure that its own staff are provided in support of 
such inspection/test/trial. 

 
3. The Contractor must ensure that the required conditions stated in the ITP prevail at the commencement 

of, and for the duration of, each inspection/test/trial. 
 
4. The Contractor must ensure that personnel required for equipment operation and records taking during 

the inspection/test/trial are briefed and available at the start and throughout the duration of the 
inspection/test/trial.  Tradesmen or FSRs who may be required to effect minor changes or adjustments 
in the installation must be available at short notice. 

 
5. The Contractor is to coordinate the activities of all personnel taking part in each inspection/test/trial and 

ensure that safe conditions prevail throughout the inspection/test/trial. 
 
 
D.3 Inspection Records and Reports 
 
1. The Contractor on the inspection record, test or trials sheets as applicable must record the results of 

each inspection.  The Contractor must maintain files of completed inspection records consistent with 
the Quality Standard and its Quality Plan for this project. 
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2. The Contractor's QC representative (and the FSR when required) must sign as having witnessed the 
inspection, test or trial on the inspection record.  The Contractor must forward originals of completed 
inspection records, together with completed test(s) and/or trials sheets to the Inspection Authority as 
they are completed. 

 
3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during the 

normal course of the inspection/test/trial, will require the Contractor to establish and record the cause 
of the unsatisfactory condition to the satisfaction of the Inspection Authority.  Canada representatives 
may assist in identification where appropriate.  

 
 
4. Corrective action to remove cause of unsatisfactory inspections must be submitted to the Inspection 

Authority in writing by the Contractor, for approval before affecting such repairs and rescheduling of 
the unsatisfactory inspection/test/trial.  Such notices must be included in the final records passed to 
the Inspection Authority. 

 
5. The Contractor must undertake rectification of defects and deficiencies in the Contractor's installation 

or repair as soon as practicable. The Contractor is responsible to schedule such repairs at its own risk. 
 
6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been 

completed.  
 
7. Quality Control, Inspection and Test records that substantiate conformance to the specified 

requirements, including records of corrective actions, must be retained by the Contractor for three (3) 
years from the date of completion or termination of the Contract and must be made available to the 
Inspection Authority upon request. 

  

  

D.4 Inspection and Trials Process 

 

1. Drawings and Purchase Orders 

 (a) Upon receipt of two (2) copies of each drawing or purchase order, the designated Inspection 
Authority will review its content against the provisions of the Specifications.  Where discrepancies 
are noted, the Inspection Authority will formally advise all concerned, in writing using a Discrepancy 
Notice. The resolution of any such discrepancy is a matter for consultation between the Contractor 
and other Crown Authorities.  

 

The Inspection Authority is NOT responsible for the resolution of discrepancies. 

2. Inspection 

(a) Upon receipt and acceptance of the Contractor’s ITP, inspection will consist of a number of 
Inspection Points supplemented by such other inspections, tests, demonstrations and trials as may 
be deemed necessary by the Inspection Authority to permit him to certify that the work has been 
performed in compliance with the provisions of the Specifications.  The Contractor must be 
responsible for notifying the designated Inspection Authority of when the work will be available for 
inspection, sufficiently in advance to permit the designated Inspection Authority to arrange for the 
appropriate inspection. 
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(b) The Inspection Authority will inspect the materials, equipment and work throughout the project 
against the provisions of the Techncial Specification and, where non-conformances are noted, will 
issue appropriate INSPECTION NON-CONFORMANCE REPORTS. 

 
(c) The Contract requires the implementation of a Quality Assurance/Quality Control system, so the 

Inspection authority must require that the Contractor provide a copy of its internal inspection report 
pertaining to a work item before conducting the requested inspection. If third party inspections are 
required by the Contract (e.g. inspections by a certified CWB 178.2 welding inspector), the reports 
of these inspections must be required before the Work is inspected by the Inspection Authority. 

 
(d) The QA/QC system is a requirement, so if the documentation is presented to the Inspection 

Authority before an inspection stating that the Work is satisfactory but the Inspection Authority finds 
that the Work has not been satisfactorily inspected, the Inspection Authority must issue an 
Inspection Non-conformance Report against the Work and another against the failure of the 
Contractor's QA/QC system. 

 
 (e) Before carrying out any inspection, the Inspection Authority must review the requirements for the 

Work and the acceptance and/or rejection standards to be applied. Where more than one standard 
or requirement is called up and they are potentially conflicting, the Inspection Authority must refer 
to the order of precedence in the Contract to determine the standard or requirement to be applied. 

 

3. Inspection Non-conformance report 

(a) An Inspection Non-conformance report will be issued for each non-conformance noted by the 
Inspection Authority.  Each report will be uniquely numbered for reference purposes, will be signed 
and dated by the Inspection Authority, and will describe the non-conformance. 
 

(b) When the non-conformance has been corrected by the Contractor and has been re-inspected and 
accepted by the Inspection Authority, the Inspection Authority will complete the Report by adding 
an applicable signed and dated notation. 

 
 (c) At the end of the project, the content of all Inspection Non-conformance Reports which have not 

been signed-off by the Inspection Authority will be transferred to the Acceptance Documents before 
the Inspection Authority's certification of such documents. 

 

4. Tests, Trials, and Demonstrations 

 (a) To enable the Inspection Authority to certify that the Work has been performed satisfactorily, in 
accordance with the Contract and Specifications, the Contractor must schedule, co-ordinate, 
perform, and record all specified Tests, Trials and Demonstrations required by the Inspection 
Authority.  

 (b) Where the Specifications contain a specific performance requirement for any component, 
equipment, sub-system or system, the Contractor must test such component, equipment, sub-
system or system to the satisfaction of the Inspection Authority, to prove that the specified 
performance has been achieved and that the component, equipment, sub-system or system 
performs as required by the specifications. 

(c) Tests, trials and demonstrations must be conducted in accordance with a logical, systematic 
schedule which must ensure that all associated components and equipment are proven before sub-
systems demonstration or testing, and that sub-systems are proven before system demonstration 
or testing. 
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(d) Where the Specifications do not contain specific performance requirements for any component, 
equipment, sub-system or system, the Contractor must demonstrate such component, equipment, 
sub-system or system to the satisfaction of the Inspection Authority. 

(e) The contractor must submit its Test and Inspection Plan as indicated in section D.1 above. 
(f) The Contractor must co-ordinate each test, trial and demonstration with all interested parties, 

including the Inspection Authority; Contracting and Technical Authorities; regulatory authorities; 
Classification Society; Sub-contractors; etc. The Contractor must provide the Inspection Authority 
and other Crown Authorities with a minimum of five working days’ notice of each scheduled test, 
trial, or demonstration. 

(g) The Contractor must keep written records of all tests, trials, and demonstrations conducted.  
 (h) The Contractor must in all respects be responsible for the conduct of all tests and trials in 

accordance with the requirements of the Contract. 
 (i) The Inspection Authority and the Technical Authority reserve the right to defer starting or continuing 

with any sea trials for any reasonable cause including but not limited to adverse weather, visibility, 
equipment failure or degradation, lack of qualified personnel and inadequate compliance with safety 
standards. 
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ANNEX E 
 

WARRANTY 

2030 (2014-09-25) General Conditions Higher Complexity Goods are hereby amended, by deleting 
section 2030 22(2014-09-25), Warranty and replacing it as follows: 

E.1 Section 22 Warranty 

1.  At the discretion of the Minister, the Contractor will replace or make good at its own expense any 
finished work, excluding Government Issue incorporated therein, which becomes defective or which 
fails to conform to contract requirements as a result of faulty or inefficient manufacture, material or 
workmanship. 

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of the 
Contract or any condition, warranty or provision implied or imposed by law, the Contractor hereby 
warrants that the following shall be free from all defects and shall conform with the requirements of the 
contract:  

  (a) The painting of the underwater portion of the hull for a period of three hundred and sixty-five 
(365) days commencing from the date of undocking, except that the Contractor will only be 
liable to repair and/or replace to a value to be determined as follows: 

Original cost to Canada of the underwater painting Work, divided by three hundred and sixty-five (365) days 
and multiplied by the number of days remaining in the warranty period.  The resultant would represent the 
"Dollar Credit" due to Canada from the Contractor. 

 
  (b)  All other painting Work for a period of three hundred and sixty-five (365) days commencing 

from the date of acceptance of the Work; 

(c) all parts and material provided by the Contractor for a period of three hundred and sixty-five 
(365) days commencing from the date of acceptance of such parts or material;  

 
  (d) All other items of Work for a period of ninety (90) days commencing from the date of acceptance 

of the Work, except that: 

   (i) the warranty on the Work related to any system or equipment not immediately placed in 
continuous use or service shall extend for a period of ninety (90) days from the date of 
acceptance of the vessel; 

 
   ii) for all outstanding defects, deviations, and Work items listed on the Acceptance Document 

at Delivery, the Warranty will be ninety (90) days from the subsequent date of acceptance 
for each item.  

3.  If more than one warranty period applies, in accordance with the above, to any Work, then the warranty 
shall be for the longest period.  

4. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on the 
Materials supplied or held by the Contractor which exceed the periods indicated Above. 
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E.2 Warranty Procedures 

E2.1 Scope 
 
 (a) The following are the procedures which suit the particular requirements for warranty considerations 

for a vessel on completion of a refit.  
 
E2.2 Definition 
 
 (a) There are a number of definitions of “warranty” most of which are intended to describe its force and 

effect in law. One such definition is offered as follows: 
 
“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for performance of its 
product is extended for a specific period of time beyond the date at which the title to the product passes to 
the buyer.” 
 
E2.3 Warranty Conditions 
 
 (a) General Conditions 2030, Higher Complexity - Goods are augmented by clauses incorporated into 

the subject Contract. 
 

 (b) The warranty periods may be stated in more than one part.  
   
  (i) 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed for 

workmanship provided by the contractor for the refit work specified; 
  (ii) 365 days from the date of undocking the vessel for the specified areas of underwater paint and 

topside painting; 
  (iii) 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed for 

parts and material provided by the contractor for the refit work specified; 
 
  (iv) Any other specific warranty periods that may be required in the contract or offered by the 

Contractor.  
 
 (c) The foregoing does not cover the disposition of other deficiencies that will be directly related to 

Technical Authority problem areas of the following nature: 
   
  (i) items becoming unserviceable that were not included in the refit specification; 
  (ii) refit specifications or other related documentation requiring amendments or corrections to 

increase viability; and 
  (iii) work performed that is directly related to the Technical Authority.  
 
E2.4 Reporting Failures With Warranty Potential 
 

 (a) The initial purpose of a report of a failure is to facilitate the decision as to whether or not to involve 
warranty and to generate action to effect repairs. Therefore in addition to identification, location 
data, etc. the report must contain details of the defect. Warranty decisions as a general rule are to 
be made locally and the administrative process is to be in accordance with procedures as indicated. 

 
 (b) These procedures are necessary as invoking a warranty does not simply mean that the warrantor 

will automatically proceed with repairs at his expense. A review of the defect may well result in a 
disclaimer of responsibility, therefore, it is imperative that during such a review the Department is 
directly represented by competent technical authority qualified to agree or disagree with the 
warrantor’s assertions.  
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E2.5 Procedures 
 
 (a) Immediately it becomes known to the Ship's Staff that an equipment/system is performing below 

accepted standards or has become defective, the procedures for the investigation and reporting 
are as follows: 

 
  (i) The vessel advises the Technical Authority when a defect, which is considered to be directly 

associated the refit work, has occurred. 
 
  (ii) On review of the Specification and the Acceptance Document, the Technical Authority in 

consort with Ship's Staff is to complete the Tombstone Data and section 1 of the Warranty 
Claim Form and forward the original to the Contractor for review with a copy to the PWGSC 
contracting Authority. If the PWGSC Contracting or Inspection Authority is unable to support 
warranty action, the Defect Claim Form will be returned to the originator with a brief justification. 
(It is to be noted that in the latter instance PWGSC will inform the Contractor of its decision 
and no further action will be required of the Contractor. 

  
Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever format is the most 
convenient. 
 
  (iii) Assuming the Contractor accepts full responsibility for repair, the Contractor completes Section 

2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who confirms 
corrective action has been completed, and who then distributes the form to the Technical 
Authority and the PWGSC Contracting Authority. 

 
 (b) In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the 

contractor is to complete Part 2 of the Warranty Claim Form with the appropriate information and 
forward it to the Contracting Authority who will distribute copies as necessary. 

 
 (c) When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange 

to correct the defect by in-house resources or by contracting the work out.  All associated costs 
must be tracked and recorded as a possible charge against the contractor by PWGSC action. 
Material costs and man-hours expended in correcting the defect are to be recorded and entered in 
Section 5 of the warranty defect claim by the Technical Authority who will forward the warranty 
defect claim to the PWGSC Contracting Authority for action. Defective parts of equipment are to 
be retained pending settlement of claim. 

 
 (d) Defective equipment associated with potential warranty should not normally be dismantled until the 

contractor’s representative has had the opportunity to observe the defect. The necessary work is 
to be undertaken through normal repair methods and costs must be segregated as a possible 
charge against a contractor by PWGSC action. 

  



Solicitation No – No de l’invitation Amd. No. – No de la modif. Buyer ID – id de l’acheteur 
F3756-15N323/A  qcl 036 
Client Ref No. – No de réf. du client File No. – No du dossier 
F3756-15N323 QCL-5-38320 
____________________________________________________________________________________ 

 Part – Partie 2 of – de 2 / Page 37 of - de 49 
 

E2.6 Liability  
 
 (a) Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the 

Contractor will result in one of the following conditions: 
 
  (i) The contractor accepts full responsibility for costs to repair or overhaul under the warranty 

provisions of the contract; 
 
  (ii) The Technical Authority accepts full responsibility for repair and overhaul of item concerned; or  
 
  (iii) The Contractor and the Technical Authority agree to share responsibility for the costs to repair 

or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority will 
negotiate the best possible sharing arrangement. 

 
 (b) In the event of a disagreement as in paragraph 5c,  PWGSC will take necessary action with the 

contractor while the Technical Authority informs its Senior Management including pertinent data 
and recommendations. 

 
 (c) The total cost of processing warranty claims must include accommodation and travel costs of the 

contractor’s employees as well as equipment/system down time and operational constraints. 
Accordingly, the cost to remediate the defect, in man-hours and material, will be discussed between 
the Contracting/Inspection Authorities and the Technical Authority to determine the best course of 
action. 

 
E2.7 Alongside Period For Warranty Repairs and Checks 
 
 (a) If at all possible,  an alongside period for the vessel is to be arranged just before the expiration of 

the 90 day warranty period. This alongside period is to provide time for warranty repair and check 
by the contractor. 

 
 (b) In respect to the underwater paint, should it become defective during the associated warranty 

period the contractor is only liable to repair to a value determined as follows: 
 
“Original cost to Canada for painting and preservation of the underwater section of the hull, divided by three 
hundred and sixty-five (365) days and multiplied by the number of days remaining in the three hundred and 
sixty-five (365) days day  warranty period. The resultant would represent the ‘Dollar Credit’ due to Canada 
from the Contractor.” 
 
 (c) The Underwater paint system, before expiration of the warranty, should be checked by divers. The 

Technical Authority, is to arrange the inspection and inform the Contracting Authority of any 
adverse results.   
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Appendix 1 of Annexe E 
 

 

                Public Works and Government 

                Services Canada 

Travaux publics et Services 

gouvernementaux Canada 

Warranty Claim 
Réclamation De Garantie 

Vessel Name – Nom de navire File No. – N° de dossier Contract No. - N ° de contrat 
Customer Department – Ministère client Warranty Claim Serial No. 

Numéro de série de réclamation de garantie 

Contractor – Entrepreneur 
 

Effect on Vessel Operations 
Effet sur des opérations de navire   
 
Critical         Degraded       Operational           Non-operational 

 

Critique        Dégradé        Opérationnel        Non-opérationnel 

1.  Description of Complaint – Description  de plainte 

 

 

 

 

Contact Information – l'information de contact 

______________________________         ________________________ 

  Name – Nom                                                 Tel. No. - N °  Tél 

__________________________________________            ____________________________ 

  Signature – Signature                                                           Date 

2.  Contractor’s Investigative Report – Le rapport investigateur de l'entrepreneur 
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3.  Contractor’s Corrective Action – La modalité de reprise de l'entrepreneur  

 

 

 

 

____________________________________________________________________        _____________________________________________ 

Contractor’s Name and Signature – Nom et signature de l’entrepreneur                               Date  of Corrective Action - Date de modalité de reprise  

 

____________________________________________________________________       ______________________________________________  

Client Name and Signature - Nom et signature de client                                            Date 

4.  PWGSC Review of Warranty Claim Action – Examen d'action de réclamation de garantie par TPSGC 

 

 

 

 

__________________________________________________________________        _____________________________________________  

 Signature – Signature                                                                                                           Date                                        
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ANNEX I 
 

FINANCIAL BID PRESENTATION SHEET 
 
I1 Price for Evaluation 
 

A) Known Work   
For work as stated in Part 1 Clause 2a, Specified in Annex “A” and 
detailed in the Price per Item Sheet, Appendix 1  of  this Annex, for a 
FIRM PRICE of: _______________$ 

B) Unscheduled Work  
Contractor Labour Cost: 
Estimated labour hours at a firm hourly Charge-out Labour Rate, 
including overhead and profit for evaluation purpose only: 
350 person hours X $_____ per hour for a PRICE of: 
See Note I2.1 and I2.2 below.  

_______________ $ 

C) EVALUATION PRICE 
GST Excluded, [A + B]: 
                                                For an EVALUATION PRICE of : _______________ $ 

 
I2 Unscheduled Work 
   
The Contractor will be paid for unscheduled work arising, as authorized by the Minister, calculated in the 
following manner: 
 
"Number of hours (to be negotiated)  X $_____ your firm hourly Charge-out Labour Rate which includes 
Overhead and profit, plus net laid-down cost of materials to which shall be added a 10% mark-up, plus 
Goods and Services Tax or Harmonized Sales Tax as applicable, of the total cost of material and labour. 
The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for the duration of the 
Contract and any subsequent amendments thereto." 
 

I2.1: Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s Cost 
Management System, when negotiating Hours for unscheduled work, PWGSC will 
consider only those hours of labour directly involved in the production of the subject work 
package. 

 
Elements of Related Labour Costs identified in I2.2 below, will not be negotiated, but will 
be compensated for in accordance with paragraph I2.2  It is therefore incumbent upon 
the Bidder to enter values in the above table which will result in fair compensation, 
regardless of the structure of their Cost Management System.  

 
I2.2: Allowance for Related Labour Costs such as: Management, Direct Supervision, 

Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free 
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes 
of determining the Charge-out Labour Rate entered in line I2 above. 

 
I2.3: The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up 

rate includes any allowance for material and subcontract management not allowed for in 
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour 
component for the purchase and handling of materials or subcontract administration. 
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I3 Overtime 
 

No overtime work shall be compensated for under the Contract unless authorized in advance and 
in writing by the Contracting Authority. Any request for payment must be accompanied by a copy 
of the overtime authorization and a report containing such details as Canada may require with 
respect to the overtime work performed. Compensation for authorized overtime will be calculated 
in the following manner: 

 
a.  For Known Work, the Contractor will be paid the original contract price plus agreed overtime 

hours paid at the following premium rates; or, 
 
b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours paid at the firm 

hourly Charge-out Labour Rate above plus the following premium rates: 
 

Premium for Time and one half: $ ______ per hour; or, 
 

Premium for Double time: $ ______ per hour 
 

The above premiums rates shall be calculated as follows: 
 

Premium for time and one half: 
 

½ (that portion of the firm Hourly Charge-out Labour Rate in I2 that is directly attributable to 
salary cost plus related certified fringe benefits) times 7.5% (representing profit) 

 
Premium for double time: 
 
The portion of the Unscheduled Work firm Charge-out Labour Rate in I2 that is directly 
attributable to salary cost plus related certified fringe benefits times 7.5% (representing profit) 

 
These premiums will remain firm for the duration of the Contract, including all amendments and 
are subject to audit by Canada, and to retroactive adjustment if Canada discovers that the 
premiums have not been calculated in accordance with the formulae, above. 

 
I4 Daily Services Fee 
 
 Not used 
 
I5 Cost of all Services is Included in Contract Price 
 
All charges, fees expenses and disbursements incidental to the carrying out of the Work, are 
included in the Evaluation Price for the Work, including, without limitation: 

 
1. Services: Not used 

 
2. Docking and Undocking: Not used 

 
3. Field Service Representatives/Supervisory Services: include all costs for field service 

representatives/supervisory services including manufacturers' representatives, engineers, 
etc. 
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4. Removals: include all costs for removals necessary to carry out the Work and will be the 

responsibility of the Contractor whether or not they are identified in the specifications, except 
those removals not apparent when viewing the vessel or examining the drawings. The 
successful Bidder will also be responsible for safe storage of removed items and reinstalling 
them on completion of the Work. The successful Bidder will be responsible for renewal of 
components damaged during removal. 

 
5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, 

staging including handrails, cranage and transportation to carry out the Work as specified. 
 
The successful Bidder will be responsible for the cost of any necessary modification of these facilities to 
meet applicable safety regulations. 
 
I6   Vessel Transfer Costs 
 

Not used 
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APPENDIX 1 OF ANNEX I 
 

PRICE PER ITEM SHEETS 
Item Description – A) SCHEDULED WORK Firm Price 

1. GENERAL REMARKS $ ________ 
3. Safety and Security Equipment $ ________ 
4. Hull and Related Structure $ ________ 
7. Load analysis $ ________ 
9.  Domestic Systems $ ________ 

 
A) SCHEDULED WORK - TOTAL FIRM PRICE $ _________

 
 
Remark to Bidders: 

Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing 
the part of the work to which that price applies.  
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ANNEX J 
 

PRICING DATA SHEETS 
Item Description – A) SCHEDULED WORK Firm Price 

1 General Remarks 
(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are distributed in each of the items bellow.  
In case the fees are not distributed an amount must be indicated in the price box.) $__________ 

3 Safety and Security Equipment  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3.1 Firefighting systems and equipment 
(Overheads fees related to this item and its sub items must be distributed in each sub items.) 
Fixed CO2 fire extinguishing system 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for this item : $ ________ 

$________ 

Portable fire extinguishers 
 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ ________ /hour X ________ hours = $ ________ 
 
 

Total for this item : $ ________ 
Fixed fire extinguishing system (Kitchen Knight II) in the galley 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for this item : $ ________ 

Flight deck fire extinguishing system 
 
Provide a price for known extinguishers (based due dates provided in the list). 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for this item : $ ________ 

Total for 3.1 : 

3.2 Elevator and Dumbwaiter 
(Overheads fees related to this item must be distributed in each sub items.) 
Elevator 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for the elevator : $ ________ 

 
$________ 

3.11.3 General Welding Repairs 
 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ ________ /hour X ________ hours = $ ________ 
 

Total for the dumbwaiter : $ ________ 

Total for 3.2 : 
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PRICING DATA SHEETS 
Item Description – A) SCHEDULED WORK Firm Price 
3.3 Lifeboats, davits and Miranda davits 

(Overheads fees related to this item must be distributed in each sub items.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

$__________ 

Lifeboats 
 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ ________ /hour X ________ hours = $ ________ 
 

Total for the lifeboats : $ ________ 

 
$________ 

Lifeboats davits 
 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ ________ /hour X ________ hours = $ ________ 
 

Total for the lifeboats davits : $ ________ 
Miranda davits 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for the Miranda davits : $ ________ 

Total for 3.3 : 
3.4 Fuel transfer hoses 

(Overheads fees related to this item must be distributed in each sub items.) 
Four diesel fuel transfer hoses (dia. 4’’ x 50’ long) 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for the diesel fuel transfer hoses : $ ________ 

$________ 

One helicopter fuel hose (dia. 1½’’ x 103’ long) 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ ________ /hour X ________ hours = $ ________ 
 

Total for the helicopter fuel hose : $ ________ 
Two boat filling hoses (dia. 1’’ x 76’ long) 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for the boat filling hoses : $ ________ 

Total for 3.4 : 
Total for 3 : 

4 Hull and related structure 
(Overheads fees related to this item must be distributed in each sub items.) 

 

4.1 Enclosing of a compartment under a stairway, behind the wheelhouse, port side  
 
 
 
 
 
 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for this item : $ ________ 

$________ Total for 4.1 : 
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PRICING DATA SHEETS 
Item Description – A) SCHEDULED WORK Firm Price 
4.2 Installation of four Roxtec cable gland  

 
 
 
 
 
 
 
 
 
 
 
 
 

$__________ 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for this item : $ ________ 

$________ Total for 4.2 : 
4.3 Installation of a 2’’ sea water discharge line 

 
Mobilisation / Demobilisation = $ ________  

Materials, equipment and consumables = $ ________  
Labour ; $ ________ /hour X ________ hours = $ ________ 

 
Total for this item : $ ________ 

$________ Total for 4.3 : 
Total pour 4 : 

7 Power distribution 

$__________ 

7.1 Load Analysis 
 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ _____ /hour X ___ hours = $ ________ 
 

Total for this item : $________ 
Total for 7.1 : 

   
9 Domestic systems 

(Overheads fees related to this item must be distributed in each sub items.) 

$__________ 

9.1 Galley hood cleaning 
 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ ________ /hour X ________ hours = $ ________ 
 

Total for this item : $ ________ 
$________ Total for 9.1 : 

9.2 Kitchen ceiling 
 

Mobilisation / Demobilisation = $ ________  
Materials, equipment and consumables = $ ________  

Labour ; $ ________ /hour X ________ hours = $ ________ 
 

Total for this item : $ ________ 
$________ Total for 9.2 : 

Total for 9 : 

A) TOTAL FIRM PRICE = $__________ 

 
Remark to Bidders: 

Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing 
the part of the work to which that price applies. 
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1 GENERAL REMARKS 

1.1 Identification 
These general remarks describe the requirements of the Canadian Coast Guard (CCG) 
applicable to all the attached technical specifications. 

1.2 Reference documents  
Applicable documents:  

Fleet Safety and Security 
Manual (FSSM) procedures 

Title 

7.A.1 Assessing Risk 
7. B.1 Diving operation 
7. B.2. Fall protection 
7. B.3 Access to confined spaces 
7. B.4 Hot work 
7. B.5 Locking and labelling 
7. B.6 Electrical work on energized circuits 
10. A.7 Contractor safety and security 

Publications: 
TP3177E Standard for the Control of Gas Hazards in Vessels to 

be Repaired or Altered 
TP127E Transport Canada’s Marine Safety Electrical 

Standards 
IEEE 45 Recommended Practice for Electrical Installations on 

Shipboard 
CSA W47.1 Certification of companies for fusion welding of steel, 

section 2 (Certification) 
  
CSA W59 Welded steel construction (metal arc welding) 
  

 

Acts and regulations: 
 

CSA Canada Shipping Act 
CLC Canada Labour Code 
MOSH Marine Occupational Safety and Health 
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1.3 Occupational Health and Safety 
� The contractor and all sub-contractors must comply with occupational health and safety 

(OHS) instructions in accordance with relevant federal and provincial OHS regulations and 
ensure that the contractor’s activities are conducted safely and without compromising the 
safety of any personnel. 

� The contractor and its employees, including sub-contractors, must participate in an 
orientation session on safety on board the vessel prior to commencing work in order to 
fully understand the risks specific to a vessel and the work protocol permit systems, as well 
as the procedures for safety, risk prevention, intervention in case of danger and assessment 
of safety prior to working. The contractor will have access to an uncontrolled copy of the 
Fleet Safety and Security Manual. 

� The contractor must comply with the Fleet Safety and Security Manual (DFO/5737) and 
with the work instructions on board the vessel, in addition to the relevant Canada Labour 
Code regulations, while performing tasks that include the following aspects: 

• Diving operation 
• Hot work; 
• Work at height; 
• Confined spaces Entry; 
• Lock out / Tag out; 
• Electrical work on energized circuits 
• Safety assessments. 

� For the purpose of Lock out / Tag out procedures, the contractor must provide locks and 
locking devices to its employees in addition to those supplied by the vessel’s Chief 
Engineer. 

� The contractor must provide a copy of the gas free certificate from a certified marine 
chemist or other qualified person with technical authority when performing work in tanks 
and bilges, prior to beginning work. The certificates must specify “Safe for persons” or 
“Safe for hot work”, as applicable. The certificates are to be displayed in full view close to 
the entrance to the compartment. All tanks and pipe tunnels open for inspections and tests 
must be cleaned and subject to a final inspection by the technical authority (TA) prior to 
closure. 

� The contractor and its employees will not have access to crew stations or to the vessel’s 
sanitary facilities. The contractor must provide the necessary amenities for its employees 
and sub-contractors. 

1.4 Access to the workplace 
� The contractor must ensure that the technical authority and CCG staff has unrestricted 

access at all times to the workplace throughout the duration of the contract. 

1.5 Workplace Hazard Material Information System (WHMIS). 
� The contractor must provide the TA with the Material Safety Data Sheets (MSDS) for all 

the products it supplies that are controlled under WHMIS. 
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� The TA will allow the contractor access to the MSDS for all controlled products on board 

the vessel for all work items specified. 

1.6 Tobacco in the workplace 
� The contractor must ensure compliance with the Non-smokers’ Health Act. The contractor 

must ensure that each employer and any person acting on behalf of an employer ensure that 
they refrain from smoking in workplaces under the employer’s control. The contractor must 
ensure that absolutely no person smokes on board the vessel. 

1.7 Healthy and safe workplace 
� Before the contractor begins work on the vessel, the TA and the contractor’s quality 

assurance representative must inspect the areas where the work will take place, including 
access ways. The contractor’s quality assurance representative must take digital 
photographs of each area in order to demonstrate that it has complied with the requirements 
of this document. It must then upload such photographs in JPG format to a CD or a DVD. 
Each photograph must be dated and indicate where on the vessel it was taken. Copies of 
the CD or DVD must be provided to the TA for reference purposes within 48 hours of the 
start of the contract period. 

� During the period of the work, the contractor must ensure the upkeep of the areas of the 
vessel that its staff use to access the work areas. The areas must be clean and free of debris 
and waste must be removed every day. 

� Areas that present a danger due to the work under this specification must be secured and 
clearly identified by the contractor. Posters must be installed to inform and protect all 
members of staff in accordance with the applicable requirements of the Canada Labour 
Code. 

� At the end of this contract, the contractor must ensure that all waste produced by the work 
under this specification is disposed of and that the vessel is as clean as it was before 
beginning the contract period. 

� Once all the known work has been completed and the final cleaning has been performed, 
the contractor’s quality assurance representative must inspect all areas of the vessel where 
work was performed by the contractor. Any deficiency or damage noted must be recorded 
and compared to the photographs taken in order to determine if the deficiency or damage 
stems from the work performed by the contractor. If this is the case, the damage must be 
repaired by the contractor, at no cost to the CCG. 

1.8 Fire protection 
� The contractor must ensure that the isolation, removal and installation of fire detection and 

extinguishing systems and related components are performed by a qualified technician. 
When fire detection or extinguishing systems are deactivated or put out of service by the 
contractor throughout the duration of the contract, a qualified technician must certify that 
they are fully functional again. The original signed and dated certificate must be issued to 
the technical authority (TA) and to technical inspection before the end of the contract. 

� The contractor must inform the technical inspection and the TA and obtain written approval 
before disturbing, removing, isolating, deactivating, putting out of service or locking out 
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any element of the fire detection and extinguishing systems, including heat and smoke 
detectors.  

� The contractor must provide protection against fires at all times and also while work is 
being performed on the vessel’s fire detection and extinguishing systems. This may be 
performed in the manner proposed below, only after having obtained written approval from 
the TA: 
 

i. put only one part of the system out of service at a a time; 
ii. keep the system functional by using spare parts while the work is underway; 

iii. employ other methods accepted and approved by the TA. 
 

� The contractor must know that if all the necessary precautions are not taken during work 
on the vessel’s fire extinguishing systems, accidental discharge of extinguishing agent may 
occur. The contractor must fill and certify, at its expense, the containers or systems that are 
depleted due to such work. 

1.9 Damaged paint and retouching 
� Unless otherwise indicated, the contractor must provide and apply two coats of marine 

primer paint compatible with the vessel’s paint system on all new metal surfaces and 
surfaces requiring retouching.  

� Before applying the first coat, the contractor must prepare all new steel structures and those 
that require retouching in accordance with the paint manufacturer’s directions. 

1.10 CCG and other employees on board the vessel 
� Employees of the CCG and of DFO, as well as other employees such as manufacturer’s 

representatives, TCMS or classification investigators, could result in further work on board 
the vessel, including work not mentioned in this specification, during the period of work. 
The TA will do its utmost so that other work, related inspections and investigations do not 
interfere with the contractor’s work. The contractor should not coordinate the related 
inspections or pay the inspection costs for such work.  

1.11 Regulatory inspections and/or classification examination 
� The contractor must schedule and coordinate all regulatory inspections and classification 

surveys in collaboration with the authority concerned, e.g., Transport Canada Marine 
Safety, Classification society, Health Canada, Environment Canada and others, on the basis 
of this specification. 

� All documents produced in the context of the inspections and surveys referred to above 
and substantiating that they have taken place (e.g., original signed and dated certificates) 
must be submitted to the TA. 

� The contractor must not substitute the TA’s inspection for regulatory inspections by the 
TCMS or classification surveys. 

 
 
 



  

 
 Page 6 of 22 
 

� The contractor must give prior notice (of at least 24 hours) to the TA before the TCMS 
regulatory inspections or classification surveys planned so that the TA can be present for 
the inspection. 

1.12 Results of tests and data collection 
� The contractor must develop a testing and trial plan including at least all of the tests and 

trials mentioned in the specification. This plan must be submitted to the TA for review 
purposes one week before the start of the work period originally planned. 

� Any data specific to the trials, measurements, calibration or readings must be recorded, 
dated, accompanied by the signature of the person who took the measurements, and 
forwarded to the technical authority and to Marine Safety as a report in hard copy and 
electronic format.  

� The data recorded must be accurate to three decimal places (unless otherwise specified) 
and comply with the measurement system in place on the vessel. 

� The contractor must provide the TA with valid calibration certificates for all instruments 
used for the testing and trial plan to prove that the instruments have been calibrated in 
accordance with the manufacturer’s instructions. 

� Hard copies of reports must be placed in standard three-ring binders, typewritten on letter-
size paper and classified by specification number. Electronic copies must be in unprotected 
Adobe PDF format on CD-ROM. The contractor must provide three paper copies and one 
electronic copy of all reports. 

� All documents produced during the contract must be placed in a data collection then 
submitted to the TA at the end of the contract. 

� All drawings requested must be produced on ANSI format B (11 in x 17 in) paper or 
smaller. Three copies must be provided. Drawings must also be forwarded in DWG format 
(AutoCAD 2000 or more recent version), on CD-ROM, and are not to be password 
protected. One (1) CD-ROM must be provided. 

1.13 Material and tools provided by the contractor 
� The contractor must ensure that all material is new and has never been used. 
� The contractor must ensure that all replacement products such as sealing components, 

gaskets, insulation, small hardware items, oils, lubricants, degreasing solvents, 
preservation agents, paints, coatings, bolts and fastening materials, among others, comply 
with the drawings, manuals and instructions of the equipment’s manufacturer. 

� When no particular item is specified or when a replacement must be made, the TA must 
approve the replacement item in writing. The contractor must give the TA details on the 
material used and the grade and quality certificate of the various materials before use.  

� The contractor must provide all equipment, devices, tools and machinery, such as welders, 
cranes, scaffolding and fixtures required to perform the work indicated in this specification. 

 
 
 

� The contractor must ensure services for removal of waste oil, hydrocarbons and any other 
hazardous waste or controlled products as part of the work planned under this specification. 
The contractor must provide certificates of disposal for all waste listed above. 
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� Such certificates of disposal must demonstrate that the disposal has been completed in 
accordance with federal, provincial and municipal regulations in force. 

1.14 Material and tools provided by the government 
� All tools must be provided by the contractor unless otherwise specified in the technical 

specification. 
� If the TA provides tools, the contractor must return them in the condition in which they 

were borrowed. Borrowed tools must be inventoried. The contractor must affix its signature 
on the inventory statement upon receipt of the tools and when they are returned to the TA. 

� The contractor must keep all goods supplied by the government in a warehouse or secure 
storage in a controlled atmosphere, in accordance with the manufacturer’s instructions.  

1.15 Restricted access areas  
� The contractor must not enter the following areas (except to perform work in accordance 

with the specification): cabins, offices, workshops, engineer’s office, wheelhouse, control 
room, toilets, kitchen, crew stations, recreation areas or other areas where restricted access 
is posted. 

� The contractor must give 24 hours prior notice to the TA when it needs to work in occupied 
spaces or offices. The CCG will then have sufficient time to move staff and secure the 
areas.  

1.16 Contractor inspections and protection of equipment and the workplace 
� In collaboration with the TA, the contractor must coordinate an inspection of the condition 

and location of items to be removed before performing the work specified or accessing a 
location to work on it. 

� Any damage resulting from the contractor’s work and attributable to its performance of the 
work must be repaired by the contractor at its own expense. Material used for replacements 
or repairs must comply with the criteria for the material supplied by the contractor, 
indicated in the section Material and tools provided by the contractor.  

� The contractor must protect adjacent equipment and areas from damage. Workplaces must 
be protected against water infiltration, sanding and welding particles, etc. Temporary 
covers must be installed on workplaces. 

� The contractor must protect the vessel from infestation by vermin (insects, mammals). If 
an infestation occurs during the contract period, the contractor must ensure, at its expense, 
extermination of the vermin prior to the vessel’s departure and the end of the contract.   

 
 
 
 
 

1.17 Records of work in progress 
� The TA may record work in progress by various methods, including photos, digital videos 

and film. 
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1.18 List of confined spaces 
� The contractor may request a list of confined spaces in the vessel at the meeting prior to 

the refit. 

1.19 Hazardous material 
� CCG will provide a report of the hazardous material existing onboard the vessel. It is the 

contractor responsibility to plan the work according to the existing hazardous material. 
� The contractor must not use any material containing asbestos. 
� Handling of materials containing asbestos must be performed by personnel trained and 

certified in the removal of material containing asbestos in accordance with the federal, 
provincial and municipal regulations in force as well as the Fleet Safety and Security 
Manual. Such certificates of disposal must demonstrate that the disposal has been 
performed in accordance with federal, provincial and municipal regulations in force. 

� The contractor must not use paint containing lead. 
� In the past, paint containing lead was used to paint CCG vessels. Consequently, some of 

the contractor’s processes, such as grinding, welding and burning, may release the lead 
content of the paint. The contractor must ensure that analyses are conducted in the work 
areas to test for the presence of lead in the paint and that the work is performed in 
accordance with applicable federal and provincial regulations. 

� The contractor must obtain approval from Health Canada for paint applied to the surface 
of hulls subject to regulations of Health Canada and the Pest Management Regulatory 
Agency. 

1.20 Material and equipment removed 
� All equipment removed under this specification remains the property of the CCG unless 

otherwise noted in certain sections of the specification. 

1.21 Welding certification 
� For any work requiring fusion welding of steel, the contractor or its sub-contractors must 

hold certification from the Canadian Welding Bureau in accordance with subsection 2.1 of 
the most recent version of W47.1-03 standard of the Canadian Standards Association. 

� For any work requiring fusion welding of steel, the contractor or its sub-contractors must 
hold certification from the Canadian Welding Bureau in accordance with subsection 16 of 
the most recent version of CSA\ACNOR AWS standard of the Canadian Standards 
Association. 

 
 

� For any work requiring fusion welding of steel, the contractor or its sub-contractors must 
hold certification from the Canadian Welding Bureau in accordance with subsection 2.1 of 
the most recent version of W47.2 standard of the Canadian Standards Association. 

� The contractor must provide the technical authority with documents clearly indicating the 
welding certification for all the employees who will perform all the welding work planned 
in this specification. 
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1.22 Electrical installations 
� All electrical installations and repairs must be performed in accordance with the most 

recent version of Standard TP17E (Transport Canada’s Marine Safety Electrical Standards) 
and Standard 45 of the Institute of Electrical and Electronic Engineers (Recommended 
Practice for Electrical Installations on Shipboard). 

� All electronic equipment installations and repairs must be performed in accordance with 
the Canadian Coast Guard publication on telecommunications and electronics entitled 
“General Specification for the Installation of Shipboard Electronic Equipment.” 

1.23 Refrigeration and Air Conditioning Systems 
� Any work on refrigeration and air conditioning systems must be performed in accordance 

with Sections 2.7 and 2.8 of the Environmental Code of Practice for Elimination of 
Fluorocarbon Emissions from Refrigeration and Air Conditioning Systems. 

1.24 Tradesmen’s competence 
� The contractor must use qualified tradesmen, certified (where applicable) and competent 

and supervise them in order to guarantee a high uniform level of performance quality.  
� The head of inspection may ask to consult and record details of the certification or 

competence of the contractor’s tradesmen. This request must not be exercised unduly, but 
is only intended to ensure that qualified tradesmen are performing the necessary work. 

1.25 Shipboard crane 
� The vessel’s crane will be available to perform the necessary handling to load material on 

board the vessel, but the contractor shall submit a request to the Chief Engineer at least 24 
hours before the beginning of the handling. 

1.26 Contractor’s crane 
� It is the contractor’s responsibility to verify applicable load restrictions at the dock where 

the vessel is moored. Slings and lifting gear are to be provided by the contractor. 
 
 
 
 
 
 
 

1.27 Electric power and compressed air supply 
� 120 VAC electricity and 100 psi compressed air will be provided by the vessel (when 

available. 
 
 

 LIST OF ACRONYMS  
CA Contracting Authority (PWGSC) 
CCG Canadian Coast Guard 
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CLC Canada Labour Code 
CSM Contractor Supplied Material 
CSA Canadian Standards Association 
CWB Canadian Welding Bureau 
DFO Fisheries and Oceans Canada 
FSSM Fleet Safety and Security Manual (CCG) 
FSR Field Service Representative 
GSM Government Supplied Material 
GFE Government Furnished Equipment 
HC Health Canada 
IEEE Institute of Electrical and Electronics Engineers 
OL Overall length 
MSDS Material Safety Data Sheet 
OHS Occupational Health and Safety 
PWGSC Public Works and Government Services Canada 
SSMS Safety and Security Management System 
TBS Treasury Board Secretariat of Canada 
TCMS Transport Canada Marine Safety 
TA Technical Authority – Owner’s Representative (CCG)  
WHMIS Workplace Hazardous Materials Information System  
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2 GENERAL INFORMATION ABOUT THE VESSEL 
 
Name:  CCGS Amundsen  
 
Type:  Medium/River Icebreaker 
 
Year of construction: 1979 
 
Shipbuilder: Burrard Dry Dock, Vancouver, BC 
 
Length: 98.2 m 
 
Width: 19.5 m 
 
Loaded draft: 7.2 m 
 
Loaded displacement: 1678.8 t 
 
Power: 13,200 kw 
 
Propulsion:  Diesel electric 

3 SAFETY AND SECURITY EQUIPMENT 

3.1 Firefighting systems and equipment 
3.1.1 Scope 

 Perform annual inspection and maintenance of firefighting systems in accordance 
 with Transport Canada requirements.  

References 

Manual drawing or photograph 
� List of portable fire extinguishers 
� List of fixed fire extinguishing systems 
� Batches of 3% AFFF 
� Fire extinguisher for bidding  

Regulations 
 Canada Shipping Act and its regulations 
 
 



  

 
 Page 12 of 22 
 

3.1.2 Technical description 

3.1.2.1 General description 
a) The Contractor shall include in its bid all known work in accordance with the lists 

provided as reference, a file listing equipment requiring maintenance is attached as 
“maintenance to be done”. 

b) Labels showing the name of the Contractor, the date and the initials of the person 
performing the inspection shall accompany each system. 

 

3.1.2.2 Fixed CO2 fire extinguishing system 
a) Check that all of the vessel’s timing systems, visual indicators, audible alarms and 

ventilation system stops are operating properly. Cylinders shall be disconnected to 
prevent accidental discharges. Piping shall be blown with dry air, nitrogen or another 
inert gas. 

b) At the beginning of each day, the Contractor shall have a sufficient number of full 
cylinders to blow out the piping throughout the entire inspection period so as to avoid 
delays. 

c) Demonstrate that all nozzles and distribution lines are clear of any obstructions. These 
tests may require disassembly and closure of some parts of the piping. Each system 
shall be restored to its original condition and proper operation once the tests have been 
completed, at the end of each day. 

d) Check the proper operation of all devices used on site or remotely and of the time delays 
and high-temperature triggers. 

e) Ensure that hoses connecting the cylinders to the distribution lines are watertight and 
in good condition. Perform an hydrostatic test on all flexible hoses according to 
standards, 10 hoses are due. 

f) Check the level of all cylinders in each system. A label shall be affixed to the cylinder 
indicating the level of its contents.  

g) It is agreed that fire equipment will be accessible and available in the event of an 
emergency and that adequate precautions will be taken during hot work that will be 
performed to complete the inspection. 

h) In all cases where a fixed extinguishing agent cylinder is found to be defective or below 
normal charge or where a hydrostatic test is necessary, the Contractor will be 
responsible for removing the cylinder, filling it, returning it to its original location on 
board and connecting it.  

i) Perform all hydrostatic tests on fixed extinguishing cylinders that will reach their expiry 
date within the next 12 months. 

 

 3.1.2.3 Portable fire extinguishers 
a) The Contractor shall perform the annual inspection on all portable fire extinguishers on 
board the vessel according to the list provided as reference. The inspection shall be done 
on board the vessel. If for any reason extinguishers must be brought ashore, the Senior 
Ship's Officer or Chief Engineer shall be notified. 
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b) Each extinguisher is to be removed from its wall support and inspected for any 
anomalies. Pressure gauges and the date of the last hydrostatic test are to be verified. 
c) The cartridges of all dry powder extinguishers shall be verified and weighed. 
 
d) Labels showing the name of the Contractor, the date and the initials of the person 
performing the inspection shall accompany each extinguisher. 
e) The Contractor is to repair and recharge any extinguisher found to be defective or below 
its normal charge and perform a hydrostatic test if needed. The Contractor will be 
responsible for removing the extinguishers, filling them and replacing them in their 
respective locations. 
f) Perform all hydrostatic tests and 6-year maintenance on portable extinguishing cylinders 
that will reach their expiry date within the next 12 months. 
g) It is agreed that fire equipment will be accessible and available in the event of an 
emergency. Adequate protection is required when hot work needs to be performed to 
complete the inspection. 

 

3.1.2.4 Fixed fire extinguishing system (Kitchen Knight II) in the galley 
a) The Contractor is to perform the complete annual inspection of the fixed system in the 
galley. 
b) The Contractor is to check the proper operation of ventilation stops, visual indicators 
and fuses. 
c) The local, remote and automatic operating devices shall be verified. 
d) The condition, level and date of the last hydrostatic test of each cylinder shall be verified. 
e) The Contractor shall install a cylinder compatible with the system if it needs to remove 
the existing cylinder to take it to its facility. The cylinder is to be removed only if it needs 
to be recharged or undergo a hydrostatic test. 
f) The Contractor shall affix a new label once the inspection has been completed. 

 

3.1.2.5 Flight deck fire extinguishing system 
a) Perform the annual inspection and maintenance of fixed fire extinguishing systems on 
the flight deck: FireCombat and Minuteman. 
b) The Contractor shall provide sampling containers to collect a sample of the aqueous 
film-forming foam (AFFF) from each system: one from the Minuteman system, one from 
the FireCombat system and one from each reserve batch indicated by the Senior Ship's 
Officer.  
c) See appended reference document. 
d) Results of the analysis of each specimen shall be provided to the CCG. 
e) Technical information: 

� Minuteman fixed system: Foam (container under nozzle) 
� FireCombat fixed system: Dry powder (rear container) and foam (front 

container) 
� Inventory of foam reserves: See appended reference document 
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3.1.3 Proof of performance 

Inspection 
a) All work shall be completed to the satisfaction of the Senior Ship's Officer. The Senior 

Ship's Officer shall be present during inspections. 

Tests 
a) Proper equipment operation shall be demonstrated to the Senior Ship's Officer. 

Certification 
a) The Contractor shall provide the Senior Ship's Officer with two hard copies of 

inspection certificates, along with the original. The Contractor shall also send an 
electronic copy of certificates to the Vessel Maintenance Manager. 

3.1.4 Deliverable 

Report 
a) The Contractor shall submit a complete report explaining in detail the replacement 

work. 
b) The Contractor shall submit to the Chief Engineer and to the Vessel Maintenance 

Manager an electronic copy of the report in PDF format.  
    

3.2 ELEVATOR AND DUMBWAITER 
3.2.1 Scope 

a) Annual maintenance and inspection of the vessel elevator and dumbwaiter by a 
certified company. 

3.2.2 Reference 

Regulations 
a) Canada Shipping Act and its regulations 

Standard 
a) Standard CAN/CSA-B44-M90, Section 12 

3.2.3 Technical description 

Equipment features:  
� Montgomery elevator, model VT-3431 
�  Montgomery dumbwaiter, model VDS-3432 

 
a) Provide the labour to perform the annual inspection and maintenance of the vessel’s lift 
and service hoist, in accordance with the directives of Section 12 of Standard CAN/CSA-
B44-M90. 
b) Following the work, update the maintenance register for each piece of equipment. 
c) On the service hoist, adjust the brake in accordance with the manufacturer's standards. 
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d) Within three days of the inspection, the Contractor shall provide a certificate for each 
device attesting to its compliance with the standard and listing all the inspections specified 
in Section 12. 

3.2.4  Proof of performance 
a) All work shall be completed to the satisfaction of the Chief Engineer. 
b) Following the work, update the maintenance register for each piece of equipment. 

Tests 
a) The Chief Engineer shall be present during inspections and tests. 

Certification 
a) The Contractor shall submit to the Chief Engineer the original copy of the certificates 

of inspection upon completion of the work. The Contractor shall also send an electronic 
copy of all reports and certificates to the Vessel Maintenance Manager. 

3.2.5 Deliverable 

Report 
a) Upon completion of the work, the Contractor shall submit a complete report explaining 

in detail the work done, cause of failures (if any), necessary changes and parts replaced. 
The Contractor shall also submit to the Chief Engineer and to the Vessel Maintenance 
Manager an electronic copy of the report in PDF format.  

3.3 Lifeboats, davits and Miranda davits  
3.3.1 Scope 

 Perform annual maintenance and inspection of two (2) lifeboats and their respective 
davits as well as the annual inspection of the Miranda davit in order to maintain the 
vessel’s SOLAS certification.  

3.3.2 Reference  

Equipment description 
� Miranda davit: Schat Harding type MRT 3900 and BHY 5300 winch 
� Lifeboat davit: Schat Davit Company, model BE7800 

 
� Port boat:  

Name: Watercraft International Ltd. 
Model: 9012934 (Boat number) 
 

� Starboard boat: 
Name: Watercraft International Ltd. 
Model: 9012933 (Boat number) 
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3.3.3 Technical description 

General  
a) The manufacturer or its authorized Schat Harding representative shall either perform or 

supervise the work.   
b) As per June 2015 recommendations the brake linings needs to be renew on both davits, 

CCG will supply OEM parts. 
c) Inspection of davits includes, but is not limited to, the following: 

 
� Checking limit switches  
� Checking controls  
� Inspection of davits  
� Opening winch gearboxes, gears, brakes, clutches, manual lever 
� Cables, pulleys, pulley shaft  
� Zerk fitting for greasing  
� Oil level 
� Structural inspection of the davit and support equipment 
� Dynamic inspection with empty boat  
� Inspection of power units, hand pump, hoses, hydraulic system operation, manual 

and normal pump, and normal mode  
 

d) Inspection of the two lifeboats includes, but is not limited to, the following: 
� Steering gear 
� Pressure gauge and all indicators   
� New release hooks, frame and mechanism  
� Rations  
� Fluid levels and filter 
� Sprinkler system and air supply  
� Battery, lighting, control system  
� Hook clearance measurements 
� Inspection of doors, door seals and portholes 
� Bilge pump 
� Engine exhaust system sealing and presence of CO2 after lengthy engine 

operation  
e) Replace the diaphragm for the two boats and supply material.   

 

3.3.4 Proof of performance 

Inspection 
a) All work shall be completed to the satisfaction of the Senior Ship's Officer. 
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3.3.5 Deliverable 

Report 
a) The Contractor shall submit a complete report explaining in detail the work done, cause 

of failures (if any), necessary changes and parts replaced on the lifeboat.  
b) The Contractor shall also provide an inspection report of the lifeboat launch system. 
c) The Contractor shall submit to the Senior Ship's Officer and to the Vessel Maintenance 

Manager an electronic copy of the two reports in PDF format.  
 

3.4 Fuel transfer hoses  
3.4.1 Scope 

 Perform annual certification of the fuel transfer hoses.  

3.4.2 Technical description 
a) Provide all required material and labour to perform hydrostatic checks and tests on 

seven (7) fuel transfer hoses (diesel and A-1 jet fuel). Hoses contains hydrocarbon 
residues, hoses to be cleaned and residue to be disposed. 

b) Supply the material, tooling and labour to conduct a hydrostatic test in accordance with 
the RMA IP-11-4 publication. 

c) Provide round-trip transportation.  
d) Hoses will be disassembled and reassembled by the CCG. 

Description of hoses 
� Four (4) diesel fuel transfer hoses, each 4" in diameter and 50' long. The working 

pressure of the hoses is 150 psi. 
� A helicopter fuel hose (1½" x 103')  
� Two (2) to fill the boats (1" x 76') 

3.4.3 Proof of performance 

Certificate 
a) Supply a certificate for each hose, stating the company that did the work, the 

certification number, and the name and signature of the technician responsible. 
b) The certificates shall indicate the reference hose. Identify the hoses with metal clips in 

accordance with the attached order: AMD 01, AMD 02, etc. 

3.4.4 Deliverable 

Report 
a) The Contractor shall submit a complete report explaining in detail the work done, cause 

of failures (if any), necessary changes and parts replaced. 
b) The Contractor shall submit to the Chief Engineer and to the Vessel Maintenance 

Manager an electronic copy of the report in PDF format. 
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4 HULL AND RELATED STRUCTURE 

4.1 Enclose a compartment under a stairway, behind the wheelhouse, port side 
 

4.1.1 Scope 

a) Replace the existing plywood enclosing by a steel structure and plates. 

4.1.2  References 
Drawings 
a) Attached pictures  

Regulations 
a) Canada Shipping Act and its regulations 

 

Equipment supplied by owner 
a) Unless otherwise indicated, the Contractor shall supply all the material, equipment 

and parts necessary for performing the work in the specifications. 

4.1.3 Technical description 

General 
a) Remove the existing wood structure and dispose, replace all by mild steel, stiffeners 
3/16 '' arranged at 16 '' with a steel plate of 1/8 ''. The area to cover is 48 '' x 117 '' and 48'' 
x 60 '' and the sides close to the staircase of 46 '' x 48 ''. 
b) Welds must be continuous in order to seal the compartment. 
c) Install two panels / doors of access similar as the existing ones. 
d) Change the drain line to make it along the wall and through the wall. Dimension ½ '' x 
10 feet, elbows, with drainage slope attached photo. 
e) Attach an existing ceiling light. 
f) Make and weld 12 fasteners/lug points as the existing ones, with round bar ½ '' photo 
attached, install at locations specified by the chief officer. 
g) All worked and new surfaces should be coated with a marine primer paint after 
construction. 

Location 
Between the Officer’s Deck and the Wheelhouse deck 
 

4.1.4 Proof of performance 
Inspection 
All work must be completed to the satisfaction of the Chief Engineer and the Vessel 
Maintenance Manager.  
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4.1.5  Deliverables 
Drawings/reports 
N/A 

4.2 Installation of 4 Roxtec cable gland 
4.2.1 Scope 

Supply and install 4 Roxtec cable gland in sciences rooms. 

4.2.2  References 
Drawings 
Attached pictures  

Regulations 
Canada Shipping Act and its regulations 

Equipment supplied by owner 
Unless otherwise indicated, the Contractor shall supply all the material, equipment and 
parts necessary for performing the work in the specifications. 

4.2.3 Technical description 

General 
a) At the upper deck port side, in the paleo-geography and box core labs, above the doors, 
supply and install 3 new Roxtec cable gland, rectangular 4 '' x 6 '', filled with blocks. 
b) At the upper deck starboard side, in the scuba room, on the rear wall, supply and install 
one new Roxtec cable gland, rectangular 4 '' x 6 '', filled with blocks. 

Location 
After upper deck port and starboard sides. 
 

4.2.4 Proof of performance 
Inspection 
All work must be completed to the satisfaction of the Chief Engineer and the Vessel 
Maintenance Manager. 
 

4.2.5  Deliverables 
Drawings/reports 
N/A 
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4.3 Installation of a 2’’ sea water discharge line 
4.3.1 Scope 

a) Install a SDNR (GCC supply) under the water line, supply and install a 2’’ steel piping 
connected to a science pump discharge. 

4.3.2  References 
Drawings 
Attached pictures  

Regulations 
Canada Shipping Act and its regulations 

Equipment supplied by owner 
Unless otherwise indicated, the Contractor shall supply all the material, equipment and 
parts necessary for performing the work in the specifications. 

4.3.3 Technical description 

General 
a) At the port side forward engine room, in the OBD compartment, with the help of a diver, 
insert a cap plug with a rope to seal the opening. 
b) Remove the cover plate and brush the surface, apply a coat of primer and let dry. 
c) Install 4 '' the valve provided by the GCC, contractor providing gaskets and new nuts. 
Remove the sealing cap plug. 
d) Supply and install 80 feet of steel pipe 80 gauge hot dip galvanized after assembly and 
welding, with necessary welded fittings necessary and welded flanges. For connection to 
the valve it is necessary to provide a reducer 4 '' x 2 '', and to connect to the pump a stainless 
steel flexible with a 2 '' bronze ball valve. 
e) Near the outlet of the pump, install a 1 ''  FPT fitting, and install a glycerin pressure 
gauge 0-30 psi. Install supports every 3 feets, and where required. Most of the piping will 
be fixed to the ceiling. 

Location 
Forward engine room, port side. 

4.3.4 Proof of performance 
Inspection 
The pump will be run to test the new piping for no leakage. 
All work must be completed to the satisfaction of the Chief Engineer and the Vessel 
Maintenance Manager. 
 

4.3.5  Deliverables 
Drawings/reports 
N/A 
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5 PROPULSION AND MANOEUVRING SYSTEMS 

6 REPAIR OF TURNING GEAR VESSEL ELECTRICAL POWER GENERATION 

7 POWER DISTRIBUTION 

7.1 Load analysis 
7.1.1 Scope 

Supply an update version of the vessel load analysis and the short circuit calculation for the 
air circuit breakers. 

7.1.2  References 
See oneline diagram. 

Regulations 
Canada Shipping Act and its regulations. 
TP127 

7.1.3 Technical description 

General 
a) The current load study was done in 1979, and must be updated by including a new mode 

of operation, the science mode, and integrate the new equipments of the ship. 
b) A plan line diagram "one line diagram" update will be provided with the characteristics 

of each load (V, A, kW, HP ...) will be provided by the CCG. 
c) The analysis will be provided in French, in Excel format, validated by an engineer. 
d) A study of the short-circuit currents is included in this application. 

7.1.4 Proof of performance 

Inspection 
All work must be completed to the satisfaction of the Chief Engineer and the Vessel 
Maintenance Manager. 

Certification 
N/A 

7.1.5  Deliverables 
Drawings/reports 
At the end of the work, the contractor must provide a full report of load analysis study in 
excel format and short-circuit currents curves. 

8 AUXILIARY SYSTEMS 
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9 DOMESTIC SYSTEMS 

9.1 Galley hood cleaning 
9.1.1 Scope  

 Perform annual cleaning of the galley hood and hood ventilation duct. 

9.1.2 Technical description 
a)  Clean and degrease the galley hood exhaust conduit up to the exhaust fan located behind the 
emergency generator compartment. Work to start after 18:00.  
b) The conduit for a 12" x 32" rectangular section includes a 36' horizontal segment, a 90-degree 
elbow and a 27' vertical segment. An access panel is installed in the cleaning product storage 
room and another in the passageway in front of the helicopter hangar.  
c) The Contractor shall open and close the access panels for cleaning purposes. 
d) The hood and its components shall also be cleaned. 
e) The Contractor shall leave the galley and the cleaning product storage room as clean as they 
were before the work started.   
f) Also, waste shall be placed in the container on the dock.   

9.1.3 Proof of performance 

Inspection 
All work shall be completed to the satisfaction of the Chief Engineer.  

9.1.4 Deliverable 

Report 
 The Contractor shall submit a complete report explaining the work in detail. 

9.2 Kitchen ceilings 
9.2.1 Scope 

Supply and install new ceiling tiles and frames. 

9.2.2   Technical description 
The contractor shall supply every morning the kitchen in the same state of cleanliness as it was 
before the work. All waste to be deposited in the waste container on the docks. 
See the technical description and attached pictures in annex. 

9.2.3 Proof of performance 

Inspection 
All work shall be completed to the satisfaction of the Chief Engineer.  

9.2.4 Deliverable 

Report 
 N/A 


