



**RETURN BIDS TO:
RETOURNER LES SOUMISSIONS A:
Bid Receiving/Réception des
sousmissions**

**RCMP / GRC
Procurement & Contracting services
c/o Commissionaires, F Division
6101 Dewdney Avenue
Regina, SK S4P 3K7**

**Facsimile Number for Amendments:
(306) 780-5232**

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

**The referenced document is hereby
revised; unless otherwise indicated, all
other terms and conditions remain the
same.**

**Ce document est par la présente révisé;
sauf indication contraire, les modalités
de l'invitation demeurent les memes.**

Comments - Commentaries

**Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Facsimile No. - No de télécopieur:

Telephone No. - no de téléphone:

Title-Sujet Renovation of the 25B Firearms Range, Regina, SK	
Solicitation No. - No. de l'invitation M5000-16-5481/A	Date 03 March 2016
Amendment No. - No modif. 05	
Client Reference No. - No. De Référence du Client M5000-16-5491/A	
GETS Reference No. - No. de Référence de SEAG PW-16-00722644	
Solicitation Closes -L'invitation prend fin at - à 2 :00 pm Central Standard Time on - le 08 March 2016	
F.O.B. - F.A.B. Destination	
Address Enquiries to: - Adresser toutes questions à: Teresa Hengen, Agente principale des marchés	
Telephone No. - No de téléphone (306) 780-8179	Fax No. - N° de FAX: (306) 780-5232
Destination of Goods, Services, and Construction: Destinations des biens, services et construction: Royal Canadian Mounted Police Academy-Depot Division 5600 - 11 th Ave Regina, SK S4P 3J7	
This document does not contain a PERSONNEL SECURITY Clearance requirements	
Delivery Required - Livraison exigée: See Herein Voir aux présentes	Delivery Offered - Livraison proposée See Herein Voir aux présentes
Name and title of person authorized to sign on behalf of Vendor/Firm Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur	



The purpose of this amendment is to add an addendum: ADDENDUM No. 3, attached separately

Q1. Are the Roof Top Units being removed during the lead abatement, if so are they being stored on site until the completion of the project. I would like to know if I need to carry a cost to have the controls and electrical disconnected and reconnected.

A1. The air handlers are not being moved.