PWGSC

P/N R.0796459.001
BREAKWATER CONSTRUCTION
DANIEL'S HARBOUR, NL

CONSTRUCTION/DEMOLITICN Section 01 74 21
WASTE MANAGEMENT AND DISPOSAL Page 1

JANUARY 2016

1.1 RELATED .1
SECTIONS
1.2 WASTE -1

MANAGEMENT PLAN

1.3 WASTE AUDIT .1

Section 01 35 44 - Environment Protection
Procedures for Marine Work.

Prior to commencement of work, prepare waste
Management Workplan.

Workplan to include:

.1 Waste audit.

.2 Waste reduction practices.

.3 Material source separation process.

.4 Procedures for sending recyclables to
recycling facilities.

.5 Procedures for sending non-salvageable items
and waste to approved waste processing facility or
landfill site.

.6 Training and supervising workforce on waste
management at site.

Workplan to incorporate waste management
requirements specified herein and in other sections
of the Specifications.

Develop Workplan in collaboration with all
subcontractors to ensure all waste management
issues and opportunities are addressed.

Implement and manage all aspects of Waste
Management Workplan for duration of work.

Revise Plan as work progresses addressing new
opportunities for diversion of waste from landfill.

At project start-up, conduct waste audit of:

.1 Site conditions identifying salvageable and
non-salvageable items and waste resulting from
demolition and removal work.

.2 Projected waste resulting from product
packaging and from material leftover after
installation work.

Develop written list. Record type, composition and
quantity of various salvageable items and waste
anticipated, reasons for waste generation and
operaticnal factors which contribute to waste.
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1.4 WASTE REDUCTION .1

1.5 MATERIAL SOURCE .1
SEPARATION PROCESS

Based on waste audit, develop waste reduction
program.

Structure program to priocritize actions, with waste
reduction as first priority, followed by salvage
and recycling effort, then disposal as solid waste.

Identify materials and equipment to be:

.1 Protected and turned over to Departmental
Representative when indicated.

.2 Salvaged for resale by Contractor.

.3 Sent to recycling facility.

.4 Sent to waste processing/landfill site for
their recycling effort.

.5 Disposed of in approved landfill site.

Reduce construction waste during installation work.
Undertake practices which will minimize waste and
optimize full use of new materials on site, such
as:

.1 Use of a central cutting area to allow for
easy access to off-cuts;

.2 Use of off-cuts for blocking and bridging
elsewhere.

.3 Use of effective and strategically placed
facilities on site for storage and staging of
left-over or partially cut materials (such as
gypsum board, plywood, ceiling tiles, insulation,
etc.) to allow for easy incorporation into work
whenever possible aveoiding unnecessary waste.

Develop other strategies and innovative procedures
to reduce waste such as minimizing the extent of
packaging used for delivery of materials to site,
etc.

Develop and implement material source separation
process at commencement of work as part of
mobilization and waste management at site.

Provide on-site facilities to collect, handle and
store anticipated gquantities of reusable,
salvageable and recyclable materials.

.1 Use suitable containers for individual
collection of items based on intended purpose.

.2 Locate to facilitate deposit but without
hindering daily operations of existing building
tenants.

.3 Clearly mark containers and stockpiles as to
purpose and use.
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1.5 MATERIAL SQOURCE
SEPARATION PROCESS .3 Perform demolition and removal of existing
{Cont'd) structurebuilding components and equipment
following a systematic deconstruction process.
.1 Separate materials and equipment at source,
carefully dismantling, labelling and stockpiling
alike items for the following purposes:
.1 Reinstallation into the work where
indicated.
.2 Salvaging reusable items not needed in
project which Contractor may sell to other
parties. Sale of such items not permitted on
site.
.3 Sending as many items as possible to
locally available recycling facility.
.4 Segregating remaining waste and debris
into various individual waste categories for
disposal in a "non-mixed state" as recommended
by waste processing/landfill sites.

.4 Isolate product packaging and delivery containers
from general waste stream. Send to recycling
facility or return to supplier/manufacturer.

.5 Send leftover material resulting from installation
work for recycling whenever possible.

.6 Establish methods whereby hazardous and toxic waste
materials, and their containers, encountered or
used in the course work are properly isolated,
stored on site and disposed in accordance with
applicable laws and regqgulations from authorities
having jurisdiction.

.7 Isclate and store existing materials and equipment
identified for re-incorporation into the Work.
Protect against damage.

1.6 WORKER TRAINING .1 Provide adeguate training to workforce, through
AND SUPERVISION meetings and demonstrations, to emphasize purpose
and worker responsibilities in carrying out the
Waste Management Plan.

.2 Waste Management Cocrdinator: designate full-time
person on site, experienced in waste management and
having knowledge of the purpose and content of
Waste Management Plan to:

.1 Oversee and supervise waste management during
work.
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1.6 WORKER TRAINING .2
AND SUPERVISION

(Cont'd)
.3
1.7 CERTIFICATION .1
OF MATERIAL
DIVERSION
.2
.3
1.8 DISPOSAL |
REQUIREMENTS
.2
3
.4
.5
.6

{Cont'd)

.2 Provide instructions and directions to all
workers and subcontractors on waste reduction,
source separation and disposal practices.

Post a copy of Plan in a prominent location on site
for review by workers.

Submit to Departmental Representative, copies of
certified weigh bills from authorized waste
processing sites and sale receipts from
recycling/reuse facilities confirming receipt of
building materials and gquantity of waste diverted
from landfill.

Submit data at pre-determined project milestones as
determined by Departmental Representative.

Compare actual quantities diverted from landfill
with projections made during waste audit.

Burying or burning of rubbish and waste materials
is prohibited.

Disposal of waste, volatile materials, mineral
spirits, oil, paint, paint thinner or unused
preservative material into waterways, Storm, or
sanitary sewers is prohibited.

Do not dispose of preservative treated wood through
incineration.

Do not dispose of preservative treated wood with
other materials destined for recycling or reuse.

Dispose of treated wood, end pieces, wood scraps
and sawdust at a sanitary landfill.

Dispose of waste only at approved waste processing
facility or landfill sites approved by authority
having jurisdiction.
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1.8 DISPOSAL .7 Contact the authority having jurisdiction prior to

REQUIREMENTS commencement of work, to determine what, if any,
(Cont'd) demolition and construction waste materials have

been banned from disposal in landfills and at
transfer stations. Take appropriate action to
isolate such banned materials at site of work and
dispose in strict accordance with provincial and
municipal regulations.

.8 Transport waste intended for landfill in separated
condition, following rules and recommendations of
Landfill Operator in support of their effort to
divert, recycle and reduce amount of solid waste
placed in landfill.

.9 Collect, bundle and transport salvaged materials to
be recycled in separated categories and condition
as directed by recycling facility. Ship materials
only to approved recycling facilities.

.10 Sale of salvaged items by Contractor to other
parties not permitted on site.

END OF SECTION




