
Schedule A ‐ Clearing and Brushing Inventory (1 of 2)

WB WB Length Clearing &

From km To km (km) Brushing

81.88 82.500 0.620 No Recently Cleared

82.500 88.520 6.020 Yes

88.520 88.940 0.420 No Rock Slope Recap Work

88.940 89.420 0.480 Yes Adjacent to rock slope

89.420 91.300 1.880 No W‐Beam Guardrail

91.300 91.960 0.660 Yes

91.960 92.060 0.100 No W‐Beam Guardrail

92.060 92.300 0.240 Yes

92.300 93.040 0.740 No W‐Beam Guardrail

93.040 93.300 0.260 Yes

93.300 100.920 7.620 No Field Flats

100.920 102.920 2.000 Yes

102.920 103.020 0.100 No Barrier / Creek

103.020 106.580 3.560 Yes

106.580 106.760 0.180 No Bridge

106.760 108.460 1.700 Yes

108.460 108.760 0.300 No Concrete Barrier

108.760 109.860 1.100 Yes

109.860 110.240 0.380 No Concrete Barrier

110.240 110.500 0.260 Yes

110.500 110.760 0.260 No Concrete Barrier

110.760 111.360 0.600 Yes

111.360 111.780 0.420 No Concrete Barrier

111.780 112.840 1.060 Yes

112.840 113.940 1.100 No Concrete Barrier

113.940 114.360 0.420 Yes

114.360 115.420 1.060 No Concrete Barrier

115.420 116.320 0.900 Yes

116.320 116.900 0.580 No Concrete Barrier

116.900 117.180 0.280 Yes

117.180 117.920 0.740 No Concrete Barrier

117.920 118.460 0.540 Yes

118.460 118.680 0.220 No Concrete Barrier

118.680 121.160 2.480 Yes

121.160 121.580 0.420 No Bridge

121.580 122.700 1.120 Yes

122.700 122.860 0.160 No Concrete Barrier

122.860 123.400 0.540 Yes

123.400 123.800 0.400 No Bridge

123.800 124.260 0.460 Yes

124.260 124.640 0.380 No Rock Slope Recap Work

124.640 127.500 2.860 Yes

27.540 <‐‐ Total WB Clearing & Brushing

Notes



Schedule A ‐ Clearing and Brushing Inventory (2 of 2)

EB EB Length Clearing &

From km To km (km) Brushing

81.88 82.500 0.620 No Recently Cleared

82.500 86.300 3.800 Yes

86.300 87.160 0.860 No W‐Beam Guardrail

87.160 87.260 0.100 Yes

87.260 87.380 0.120 No W‐Beam Guardrail

87.380 87.540 0.160 Yes

87.540 87.930 0.390 No W‐Beam Guardrail

87.930 88.030 0.100 Yes

88.030 88.240 0.210 No W‐Beam Guardrail

88.240 88.460 0.220 Yes

88.460 88.540 0.080 No W‐Beam Guardrail

88.540 91.500 2.960 No W‐Beam Guardrail

91.500 92.360 0.860 Yes

92.360 92.640 0.280 No Bridge

92.640 93.580 0.940 Yes

93.580 100.920 7.340 No No Brushing ‐ Field Flats

100.920 101.200 0.280 Yes

101.200 101.320 0.120 No Concrete Barrier

101.320 102.940 1.620 Yes

102.940 103.100 0.160 No Concrete Barrier

103.100 106.600 3.500 Yes

106.600 106.780 0.180 No Concrete Barrier

106.780 114.880 8.100 Yes

114.880 115.100 0.220 No Rock Slope Recap Work

115.100 115.160 0.060 Yes

115.160 115.340 0.180 No Concrete Barrier

115.340 115.600 0.260 No Adjacent River

115.600 115.820 0.220 Yes

115.820 116.140 0.320 No Concrete Barrier

116.140 118.560 2.420 Yes

118.560 118.720 0.160 No Concrete Barrier

118.720 121.160 2.440 Yes

121.160 122.000 0.840 No Bridge

122.000 122.700 0.700 Yes

122.700 122.880 0.180 No Concrete Barrier

122.880 123.420 0.540 Yes

123.420 123.720 0.300 No Bridge

123.720 124.300 0.580 Yes

124.300 124.780 0.480 No Concrete Barrier

124.780 125.660 0.880 Yes

125.660 126.080 0.420 Yes

126.080 126.300 0.220 No Concrete Barrier

126.300 127.500 1.200 Yes

29.140 <‐‐ Total EB Clearing & Brushing

Notes


