Schedule A - Clearing and Brushing Inventory (1 of 2)

WB WB Length Clearing & Notes
From km To km (km) Brushing
81.88 82.500 0.620 No Recently Cleared
82.500 88.520 6.020 Yes
88.520 88.940 0.420 No Rock Slope Recap Work
88.940 89.420 0.480 Yes Adjacent to rock slope
89.420 91.300 1.880 No W-Beam Guardrail
91.300 91.960 0.660 Yes
91.960 92.060 0.100 No W-Beam Guardrail
92.060 92.300 0.240 Yes
92.300 93.040 0.740 No W-Beam Guardrail
93.040 93.300 0.260 Yes
93.300 100.920 7.620 No Field Flats
100.920 102.920 2.000 Yes
102.920 103.020 0.100 No Barrier / Creek
103.020 106.580 3.560 Yes
106.580 106.760 0.180 No Bridge
106.760 108.460 1.700 Yes
108.460 108.760 0.300 No Concrete Barrier
108.760 109.860 1.100 Yes
109.860 110.240 0.380 No Concrete Barrier
110.240 110.500 0.260 Yes
110.500 110.760 0.260 No Concrete Barrier
110.760 111.360 0.600 Yes
111.360 111.780 0.420 No Concrete Barrier
111.780 112.840 1.060 Yes
112.840 113.940 1.100 No Concrete Barrier
113.940 114.360 0.420 Yes
114.360 115.420 1.060 No Concrete Barrier
115.420 116.320 0.900 Yes
116.320 116.900 0.580 No Concrete Barrier
116.900 117.180 0.280 Yes
117.180 117.920 0.740 No Concrete Barrier
117.920 118.460 0.540 Yes
118.460 118.680 0.220 No Concrete Barrier
118.680 121.160 2.480 Yes
121.160 121.580 0.420 No Bridge
121.580 122.700 1.120 Yes
122.700 122.860 0.160 No Concrete Barrier
122.860 123.400 0.540 Yes
123.400 123.800 0.400 No Bridge
123.800 124.260 0.460 Yes
124.260 124.640 0.380 No Rock Slope Recap Work
124.640 127.500 2.860 Yes

27.540 <-- Total WB Clearing & Brushing




Schedule A - Clearing and Brushing Inventory (2 of 2)

EB EB Length Clearing &

From km To km (km) Brushing Notes
81.88 82.500 0.620 No Recently Cleared
82.500 86.300 3.800 Yes
86.300 87.160 0.860 No W-Beam Guardrail
87.160 87.260 0.100 Yes
87.260 87.380 0.120 No W-Beam Guardrail
87.380 87.540 0.160 Yes
87.540 87.930 0.390 No W-Beam Guardrail
87.930 88.030 0.100 Yes
88.030 88.240 0.210 No W-Beam Guardrail
88.240 88.460 0.220 Yes
88.460 88.540 0.080 No W-Beam Guardrail
88.540 91.500 2.960 No W-Beam Guardrail
91.500 92.360 0.860 Yes
92.360 92.640 0.280 No Bridge
92.640 93.580 0.940 Yes
93.580 100.920 7.340 No No Brushing - Field Flats

100.920 101.200 0.280 Yes

101.200 101.320 0.120 No Concrete Barrier

101.320 102.940 1.620 Yes

102.940 103.100 0.160 No Concrete Barrier

103.100 106.600 3.500 Yes

106.600 106.780 0.180 No Concrete Barrier

106.780 114.880 8.100 Yes

114.880 115.100 0.220 No Rock Slope Recap Work

115.100 115.160 0.060 Yes

115.160 115.340 0.180 No Concrete Barrier

115.340 115.600 0.260 No Adjacent River

115.600 115.820 0.220 Yes

115.820 116.140 0.320 No Concrete Barrier

116.140 118.560 2.420 Yes

118.560 118.720 0.160 No Concrete Barrier

118.720 121.160 2.440 Yes

121.160 122.000 0.840 No Bridge

122.000 122.700 0.700 Yes

122.700 122.880 0.180 No Concrete Barrier

122.880 123.420 0.540 Yes

123.420 123.720 0.300 No Bridge

123.720 124.300 0.580 Yes

124.300 124.780 0.480 No Concrete Barrier

124.780 125.660 0.880 Yes

125.660 126.080 0.420 Yes

126.080 126.300 0.220 No Concrete Barrier

126.300 127.500 1.200 Yes

29.140 <-- Total EB Clearing & Brushing




