

**Schedule A - Clearing and Brushing Inventory (1 of 2)**

WB From km	WB To km	Length (km)	Clearing & Brushing	Notes
81.88	82.500	0.620	No	Recently Cleared
82.500	88.520	6.020	Yes	
88.520	88.940	0.420	No	Rock Slope Recap Work
88.940	89.420	0.480	Yes	Adjacent to rock slope
89.420	91.300	1.880	No	W-Beam Guardrail
91.300	91.960	0.660	Yes	
91.960	92.060	0.100	No	W-Beam Guardrail
92.060	92.300	0.240	Yes	
92.300	93.040	0.740	No	W-Beam Guardrail
93.040	93.300	0.260	Yes	
93.300	100.920	7.620	No	Field Flats
100.920	102.920	2.000	Yes	
102.920	103.020	0.100	No	Barrier / Creek
103.020	106.580	3.560	Yes	
106.580	106.760	0.180	No	Bridge
106.760	108.460	1.700	Yes	
108.460	108.760	0.300	No	Concrete Barrier
108.760	109.860	1.100	Yes	
109.860	110.240	0.380	No	Concrete Barrier
110.240	110.500	0.260	Yes	
110.500	110.760	0.260	No	Concrete Barrier
110.760	111.360	0.600	Yes	
111.360	111.780	0.420	No	Concrete Barrier
111.780	112.840	1.060	Yes	
112.840	113.940	1.100	No	Concrete Barrier
113.940	114.360	0.420	Yes	
114.360	115.420	1.060	No	Concrete Barrier
115.420	116.320	0.900	Yes	
116.320	116.900	0.580	No	Concrete Barrier
116.900	117.180	0.280	Yes	
117.180	117.920	0.740	No	Concrete Barrier
117.920	118.460	0.540	Yes	
118.460	118.680	0.220	No	Concrete Barrier
118.680	121.160	2.480	Yes	
121.160	121.580	0.420	No	Bridge
121.580	122.700	1.120	Yes	
122.700	122.860	0.160	No	Concrete Barrier
122.860	123.400	0.540	Yes	
123.400	123.800	0.400	No	Bridge
123.800	124.260	0.460	Yes	
124.260	124.640	0.380	No	Rock Slope Recap Work
124.640	127.500	2.860	Yes	
27.540 <-- Total WB Clearing & Brushing				

**Schedule A - Clearing and Brushing Inventory (2 of 2)**

EB From km	EB To km	Length (km)	Clearing & Brushing	Notes
81.88	82.500	0.620	No	Recently Cleared
82.500	86.300	3.800	Yes	
86.300	87.160	0.860	No	W-Beam Guardrail
87.160	87.260	0.100	Yes	
87.260	87.380	0.120	No	W-Beam Guardrail
87.380	87.540	0.160	Yes	
87.540	87.930	0.390	No	W-Beam Guardrail
87.930	88.030	0.100	Yes	
88.030	88.240	0.210	No	W-Beam Guardrail
88.240	88.460	0.220	Yes	
88.460	88.540	0.080	No	W-Beam Guardrail
88.540	91.500	2.960	No	W-Beam Guardrail
91.500	92.360	0.860	Yes	
92.360	92.640	0.280	No	Bridge
92.640	93.580	0.940	Yes	
93.580	100.920	7.340	No	No Brushing - Field Flats
100.920	101.200	0.280	Yes	
101.200	101.320	0.120	No	Concrete Barrier
101.320	102.940	1.620	Yes	
102.940	103.100	0.160	No	Concrete Barrier
103.100	106.600	3.500	Yes	
106.600	106.780	0.180	No	Concrete Barrier
106.780	114.880	8.100	Yes	
114.880	115.100	0.220	No	Rock Slope Recap Work
115.100	115.160	0.060	Yes	
115.160	115.340	0.180	No	Concrete Barrier
115.340	115.600	0.260	No	Adjacent River
115.600	115.820	0.220	Yes	
115.820	116.140	0.320	No	Concrete Barrier
116.140	118.560	2.420	Yes	
118.560	118.720	0.160	No	Concrete Barrier
118.720	121.160	2.440	Yes	
121.160	122.000	0.840	No	Bridge
122.000	122.700	0.700	Yes	
122.700	122.880	0.180	No	Concrete Barrier
122.880	123.420	0.540	Yes	
123.420	123.720	0.300	No	Bridge
123.720	124.300	0.580	Yes	
124.300	124.780	0.480	No	Concrete Barrier
124.780	125.660	0.880	Yes	
125.660	126.080	0.420	Yes	
126.080	126.300	0.220	No	Concrete Barrier
126.300	127.500	1.200	Yes	
29.140			<-- Total EB Clearing & Brushing	