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PART 1 - GENERAL INFORMATION

11 Security Requirements
There is no security requirement associated with this bid solicitation.

1.2 Statement of Work

The Royal Canadian Mounted Police have a requirement for the supply and delivery of one (1), 8.9 meter to 9.5
meter, Aluminum vessel with enclosed cabin, including outboard motors and trailer in accordance with the
Technical Statement of Requirement at Annex A. All deliverables are desired to be delivered on or before
August 31, 2016.

Delivery of one unit is to 2881 Nanaimo St. Victoria, BC. V8T 478
There is an option to acquire one (1) additional boat with trailer.

1.3 Debriefings

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the request
to the Contracting Authority within 15 working days of receipt of the results of the bid solicitation process. The
debriefing may be in writing, by telephone or in person.

1.4 Trade Agreements
This requirement is subject to the provisions of the Agreement on Internal Trade (AIT).
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PART 2 - BIDDER INSTRUCTIONS

2.1 Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set out in the
Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manua I) issued by Public Works and Government Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid solicitation and
accept the clauses and conditions of the resulting contract.

The 2003 (2015-07-03) Standard Instructions - Goods or Services - Competitive Requirements, are incorporated
by reference into and form part of the bid solicitation.

2.1.1 SACC Manual Clauses
B3000T, 2006-06-16, Equivalent Products
A9125T, 2007-05-25, Valid Labour Agreement

2.2 Submission of Bids

Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving Unit by
the date, time and place indicated on page 1 of the bid solicitation.

23 Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than 4 calendar days before the bid
closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the enquiry
relates. Care should be taken by bidders to explain each question in sufficient detail in order to enable Canada to
provide an accurate answer. Technical enquiries that are of a proprietary nature must be clearly marked
"proprietary” at each relevant item. Items identified as "proprietary” will be treated as such except where Canada
determines that the enquiry is not of a proprietary nature. Canada may edit the question(s) or may request that
the Bidder do so, so that the proprietary nature of the question(s) is eliminated, and the enquiry can be answered
to all bidders. Enquiries not submitted in a form that can be distributed to all bidders may not be answered by
Canada.

24 Applicable Laws

Any resulting contract must be interpreted and governed, and the relations between the parties determined, by
the laws in force in British Columbia.

Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their choice
without affecting the validity of their bid, by deleting the name of the Canadian province or territory specified and
inserting the name of the Canadian province or territory of their choice. If no change is made, it acknowledges
that the applicable laws specified are acceptable to the bidders.

25 Improvement of Requirement During Solicitation Period

Should bidders consider that the specifications or Statement of Work contained in the bid solicitation could be
improved technically or technologically, bidders are invited to make suggestions, in writing, to the Contracting
Authority named in the bid solicitation. Bidders must clearly outline the suggested improvement as well as the
reason for the suggestion. Suggestions that do not restrict the level of competition nor favour a particular bidder
will be given consideration provided they are submitted to the Contracting Authority at least five (5) working
days before the bid closing date. Canada will have the right to accept or reject any or all suggestions.

Page 4 of 67



Solicitation No. - N° de ['invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M2989-163373/A xlv166
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M2989-163373 XLV-5-38201

PART 3 - BID PREPARATION INSTRUCTIONS

3.1 Bid Preparation Instructions

Canada requests that bidders provide their bid in separately bound sections as follows:
Section Technical Bid — Two (2) hard copies

Section II: Financial Bid — One (1) hard copy

Section IlI: Certifications - One (1) hard copy

Prices must appear in the financial bid only. No prices must be indicated in any other section of the bid.

Canada requests that bidders follow the format instructions described below in the preparation of their bid:

(a) use 8.5 x 11 inch (216mm x 279 mm) paper;
(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary steps to
incorporate environmental considerations into the procurement process Policy on Green Procurement
(http://www.tpsgc-pwgsc.gc.cal/ecologisation-greening/achats-procurement/politique-policy-eng.html).

To assist Canada in reaching its objectives, bidders should:

1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fibre certified as originating from a sustainably-
managed forest and containing minimum 30% recycled content; and
2) use an environmentally-preferable format including black and white printing instead of colour printing,

printing double sided/duplex, using staples or clips instead of cerlox, duotangs or binders.

3.2 Section | - Technical Bid

In their technical bid, bidders should demonstrate their understanding of the requirements contained in the bid
solicitation and explain how they will meet these requirements. Bidders should demonstrate their capability in a
thorough, concise and clear manner for carrying out the work.

In order to demonstrate their capabilities, the bidders must use the ANNEX H - TECHNICAL EVALUATION
PLAN, using column B ONLY in responding to the technical requirements of the solicitation.

The technical bid must demonstrate that the proposed crafts will be mechanically sound, completely seaworthy,
and operable and fit in all respects for the purposes intended.

3.21 Bidder’s Check List and Technical Confirmation

The Bidders must submit a fully completed Annex G - BID PACKAGE CHECKLIST as part of their Technical
Bid.

3.2.2 Inspection and Test Plan (ITP)

1. Bidders must provide with their bid the inspection plan and testing procedures that will be used to verify,

test and inspect all of the components and systems on the boat from initial construction to completion.
The ITP must be in accordance with Annex C attached to this RFP.

2. Bidders must outline the process by which they will address and solve problems or delays with the
fabrication, various installations, testing and delivery of the boat.

3.2.3 Drawings and Other Documentation

Prescribed drawings format and documentation to be provided with the bid:

° A general arrangement.
° Structural Drawings showing Deck Plan, a Centerline profile.
° A detailed Lines Plan.
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° A drawing of the fuel supply arrangement.

° A drawing of bilge pumping system

° Electrical one-line diagram.

° The lightship weight.

° Draft Stability Calculation of the proposed vessel

3.2.4 Subcontractors
As part of their Technical Bid, Bidders must submit a completed Annex E, Subcontractor List.

3.2.5 Vessel Construction Experience
The Bidder must provide objective evidence of experience in the construction of vessels of the size, type and
complexity which are the subject of this RFP. To demonstrate this experience, the Bidder must provide
(a) detailed list of such vessels built pursuant to TP 1332, Construction Standards for Small Vessels,
Non-pleasure craft latest edition, within the last 5 years;
(b) photographs of vessels of listed;
(c) (for listed TP 1332, non-pleasure craft sold within the last 5 years only) purchaser’s name and
contact information, and the date of sale.

The Bidder must also provide details on how the materials and equipment used in the construction, manufacture
of the proposed vessel is suited to the operating and environmental conditions that the vessel may encounter.

3.2.6 Naval Engineering Capability

The Bidder must provide objective evidence that it has either in-house capabilities, or has a written commitment
for the duration of the Contract from a qualified sub-contractor to provide marine drafting and engineering
services. Qualified sub-contractor is defined as having the provided these services on similar vessel
construction projects (same size, type and complexity).

3.2.7 Contractor’s Quality Management System
1. The Bidder must provide objective evidence that it has a Quality Assurance Program, which must be in
place during the performance of the Work, and which addresses the quality control elements below.

2. The objective evidence may be in the form of a copy of the Bidder's Quality Assurance Manual which
addresses these elements.

3. The Bidder must also provide a minimum of one (1) samples of completed quality records used on the
most recent marine vessel construction at its facility.

4. The quality control elements must include, as a minimum:

Quality Assurance Manual or Quality Assurance Program Descriptions
Inspection and Test Plan

Final Inspection

Quality Records

3.2.8 Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company licensed to operate in
Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can be insured in
accordance with the Insurance Requirements specified in Part 6 - Resulting Contract, Clause 6.19.

If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and provide the
Bidder with a time frame within which to meet the requirement. Failure to comply with the request of the
Contracting Authority and meet the requirement within that time period will render the bid non-responsive.

3.3 Section Il - Financial Bid

Bidders must submit their financial bid in accordance with the Detailed Financial Bid Presentation Sheet at
Annex D.
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3.3.1  Exchange Rate Fluctuation
C3011T, 2013-11-06, Exchange Rate Fluctuation

3.3.2 Financial Capability
A9033T, 2012-07-16, Financial Capability

3.3.3 Unscheduled Work
Bidders must provide the information requested in Annex D, Article D-2.The unscheduled work rates will be
included in the Basis of Payment but will not form part of the bid evaluation.

3.4 Section lli: Certifications
Bidders must submit the certifications required under Part 5.

Page 7 of 67



Solicitation No. - N° de ['invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M2989-163373/A xlv166
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M2989-163373 XLV-5-38201

PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

41 Evaluation Procedures

(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation including the
technical and financial evaluation criteria.

(b) An evaluation team composed of representatives of Canada will evaluate the bids.

411 Technical Evaluation
4.1.1.1 Mandatory Technical Criteria
In order to be compliant, the Bidder's proposal must, to the satisfaction of Canada:

a) Meet all requirements of the Annex A, TSOR; and
b) Provide all information as requested in PART 3 - BID PREPARATION INSTRUCTIONS

41.2 Financial Evaluation
SACC Manual Clause A0222T (2013-04-25), Evaluation of Price.

4.2 Basis of Selection

A bid must comply with the requirements of the bid solicitation and meet all mandatory technical evaluation criteria
to be declared responsive as per Annex H - Evaluation plan. The responsive bid with the lowest evaluated price
will be recommended for award of a contract.

A mandatory requirement is described using the words "shall", "must", "will" "is required" or "is mandatory."
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PART 5 - CERTIFICATIONS
Bidders must provide the required certifications and associated information to be awarded a contract.

The certifications provided by bidders to Canada are subject to verification by Canada at all times. Canada will
declare a bid non-responsive, or will declare a contractor in default in carrying out any of its obligations under the
Contract, if any certification made by the Bidder is found to be untrue whether made knowingly or unknowingly,
during the bid evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information verify the Bidder’s certifications.
Failure to comply and to cooperate with any request or requirement imposed by the Contracting Authority may
render the bid non-responsive or constitute a default under the Contract.

5.1 Certifications Required with the Bid
Bidders must submit the following duly completed certifications as part of their bid.

5.1.1 Declaration of Convicted Offences

As applicable, pursuant to subsection Declaration of Convicted Offences of section 01 of the Standard
Instructions, the Bidder must provide with its bid, a completed Declaration Form, to be given further
consideration in the procurement process.

5.2 Certifications Precedent to Contract Award and Additional Information

The certifications and additional information listed below should be submitted with the bid, but may be submitted
afterwards. If any of these required certifications or additional information is not completed and submitted as
requested, the Contracting Authority will inform the Bidder of a time frame within which to provide the
information. Failure to provide the certifications or the additional information listed below within the time frame
provided will render the bid non-responsive.

5.2.1 Integrity Provisions — List of Names
Bidders who are incorporated, including those bidding as a joint venture, must provide a complete list of names
of all individuals who are currently directors of the Bidder.

Bidders bidding as sole proprietorship, as well as those bidding as a joint venture, must provide the name of the
owner(s).

Bidders bidding as societies, firms or partnerships do not need to provide lists of names.

In order to facilitate the compliance of the Bidder’s obligations under the Integrity Provisions, it is suggested that
the Bidder provide the information requested in Annex F, INFORMATION REQUIRED FOR THE
VERIFICATION OF INTEGRITY PROVISIONS in its bid.

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a Joint
Venture, is not named on the Federal Contractors Program (FCP) for employment equity "ECP Limited Eligibility
to Bid" list (http://www.labour.gc.ca/eng/standards_equity/eq/emp/fcpllist/inelig.shtml) available from
Employment and Social Development Canada (ESDC) - Labour's website.

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if the
Bidder is a Joint Venture, appears on the “ECP Limited Eligibility to Bid“ list at the time of contract award.
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PART 6 - RESULTING CONTRACT CLAUSES
The following clauses and conditions apply to and form part of any contract resulting from the bid solicitation.

6.1 Security Requirement
There is no security requirement applicable to this Contract.

6.2 Statement of Work

The Contractor must perform the Work in accordance with the Technical Statement of Requirement at Annex
|IAII.

6.2.1 Optional Goods

The Contractor grants to Canada the irrevocable option to acquire up to one (1) additional boat with trailer, as
described at Annex A of the Contract under the same conditions and at the prices stated in the Contract. The
option may only be exercised by the Contracting Authority and will be evidenced, for administrative purposes
only, through a contract amendment.

The Contracting Authority may exercise the option within twelve (12) months after contract award by sending a
written notice to the Contractor.

6.3 Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard
Acquisition Clauses and Conditions Manual
(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manua 1) issued by
Public Works and Government Services Canada.

6.3.1 General Conditions
2030, (2015-09-03) Goods (Higher Complexity) apply to and form part of the Contract.

6.3.2 Supplemental General Conditions
1028, 2010-08-16, Ship Construction - Firm Price, apply to and form part of the Contract.

Conduct of Work. The Supplemental General Conditions 1028, Article 02 (2010-08-16) Conduct of Work,
Paragraph 1. Canadian Labour is deleted in its entirety.

Warranty. The Supplemental General Conditions 1028, Article 12 (2010-08-16) — Warranty, Paragraph 3 is
deleted and replaced with the following:

The warranty periods for the vessel, from the date of its delivery to and acceptance by Canada, are:

a) Twelve (12) months for the boat propelling machinery and auxiliaries, fittings and equipment of all
kinds (excluding Government Supplied Material).

b) Twenty four (24) months for the vessel hull and welding.

6.4 Term of Contract

6.4.1 Delivery Date
All the deliverables must be received on or before . (date to be entered at contract
award)

6.4.2 Delivery Locations
RCMP

2881 Nanaimo St.
Victoria, BC V8T 478
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6.4.3 Shipping Instructions — Delivery at Destination

1. Goods must be consigned to the destination specified in the contract and delivered
CIP, Carriage and Insurance Paid, to the destination listed in 6.4.2 Incoterms 2000 for shipments from a
commercial contractor.

2. The Contractor is responsible for all delivery charges from the Contractor's facility to destination,
including administration costs, insurance and risk of transport.

6.4.4 Delivery and Unloading

1. Delivery trucks must be equipped with an unloading device which will permit unloading at sites with no
hydraulic, stationary or other type of unloading facility.
2. When making deliveries, sufficient personnel must be provided to permit unloading of any type of

vehicle without the assistance of federal government personnel.

6.5 Authorities

6.5.1 Contracting Authority
The Contracting Authority for the Contract is:

Name: Dave Castle

Title: Supply Specialist, Acquisitions, Marine
Public Works and Government Services Canada
Acquisitions Branch

Address: Suite 401 - 1230 Government Street, Victoria B.C. V8W 3X4
Telephone: 250-363-0110
Facsimile: 250-363-3960

E-mail address: david.castle@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to the Contract
must be authorized in writing by the Contracting Authority. The Contractor must not perform work in excess of or
outside the scope of the Contract based on verbal or written requests or instructions from anybody other than the
Contracting Authority.

6.5.2 Technical Authority
The Technical Authority for the Contract is provided upon contract award

The Technical Authority named above is the representative of the department or agency for whom the Work is
being carried out under the Contract and is responsible for all matters concerning the technical content of the
Work under the Contract. Technical matters may be discussed with the Technical Authority, however the
Technical Authority has no authority to authorize changes to the scope of the Work. Changes to the scope of the
Work can only be made through a contract amendment issued by the Contracting Authority.

6.5.3 Inspection Authority
The Inspection Authority for the Contract is provided upon contract award

The Inspection Authority is the representative of the department or agency for whom the Work is being performed
under the Contract and is responsible for inspection of the Work and acceptance of the finished work. The
Inspection Authority may be represented on-site by a designated inspector and any other Government of Canada
inspector who may from time to time be assigned in support of the designated Inspector.

6.5.4 Contractor’s Representative
Name and telephone numbers of the person responsible for:
General Enquiries:

Name: Telephone Number:

Facsimile Number: E-mail address:

Delivery Follow-up:
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Name: Telephone Number:

Facsimile Number: E-mail address:

6.6 Payment

6.6.1 Basis of Payment

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the
Contractor will be paid a firm Price of $ . Customs duties and Goods and Services Tax or
Harmonized Tax is extra, if applicable.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work, unless
they have been approved, in writing, by the Contracting Authority before their incorporation into the Work.

6.6.2 Charge-out Labour Rate / Material Mark-up
The following rates are included in the Basis of Payment and must remain valid for the duration of the contract:

Charge-out Labour Rate:
Mark-up on Materials and Sub-Contracts: 10%

6.6.3 Unscheduled Work:

a) Price Breakdown:

The Contractor must, upon request, provide a price breakdown for all unscheduled work, by specific activities
with trades, person-hours, material, subcontracts and services.

b) Pro-rated Prices:

Hours and prices for unscheduled work will be based on comparable historical data applicable to similar work at
the same facility, or will be determined by pro-rating the quoted work costs in the Contract when in similar areas
of the vessel.

c) Payment for Unscheduled Work:
The Contractor will be paid for unscheduled work arising, as authorized by Canada. The authorized
unscheduled work will be calculated as follows:

6.6.3.1 Number of hours (to be negotiated) X $ , being the Contractor's firm hourly charge-out labour rate
which includes overhead and profit, plus net laid-down cost of materials to which will be added a mark-
up of 10 percent, customs duties are included and applicable taxes are extra. The firm hourly charge-
out labour rate and the material mark-up will remain firm for the term of the Contract and any
subsequent amendments.

6.6.3.2 Notwithstanding definitions or usage elsewhere in this document, or in the Contractor's Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only those
hours of labour directly involved in the production of the subject work package. Elements of Related
Labour Costs identified in 6.3.3.3, will not be negotiated, but will be compensated for in accordance with
6.3.3.3.

6.6.3.3 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and Reporting, and
Estimating will be included as Overhead for the purposes of determining the Charge-out Labour Rate
set out in clause 6.6.2

6.6.3.4 The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate includes
any allowance for material and subcontract management not allowed for in the Charge-out Labour Rate.

The Contractor will not be entitled to a separate labour component for the purchase and handling of
materials or subcontract administration.

6.6.4 Payment for Fuels, Oils and Lubricants
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The Contractor is responsible for the supply and cost of all fuel, lubricating oil, hydraulic oil and other Iubricants
sufficient for fully charging all systems as required for operating the machinery and other equipment and for
performing all tests and trials.

6.6.5 Field Engineering and Supervisory Services
If Field Service Representatives (FSR) and/or Supervisory Services are required for the Work, the cost of all such
services is to be included in the price for the Work.

6.6.6 Limitation of Price
Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work unless
they have been approved, in writing, by the Contracting Authority before their incorporation into the Work.

6.6.7 Method of Payment - Single Payment

Canada will pay the Contractor upon completion and delivery of the work in accordance with the payment
provisions of the Contract if:

a. an accurate and complete invoice and any other documents required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;

b. all such documents have been verified by Canada;

c. the Work delivered has been accepted by Canada.

6.7 Invoicing Instructions
1. The Contractor must submit invoices in accordance with the information required in Section 13 of 2030
General Conditions Higher Complexity Goods, article 6.6.7 Method of Payment.

2. Invoices must be distributed as follows:

a. The original and one (1) copy must be forwarded to the following address for certification and
payment.
Canadian Mounted Police
Regional Fleet Management
1101 — 45337 Calais Crescent
Chilliwack, BC V2R 2S7

b. One (1) copy of the original invoice must be forwarded to the Contracting Authority identified in
section 6.5.1.

6.7.1  Warranty Holdback

A warranty holdback of 3% will be applied to the claim(s) for payment. This holdback is payable by Canada
upon the expiry of the warranty holdback period of twelve (12) months applicable to the Work. Goods and
Services Tax or Harmonized sale Tax (GST/HST), as appropriate, is to be calculated and paid on the total
amount of the claim before the 3 percent holdback is applied. At the time that the holdback is released, there will
be no GST/HST payable, as it was included in the previous payments.

6.7.2 Outstanding Work Holdback

In addition to any amount held under the Warranty Holdback Clause, a holdback of twice the estimated value of
outstanding work will be held until completion of the Work. Applicable Taxes will be calculated on this
outstanding work holdback amount and paid at the time that the outstanding work holdback is released.
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6.8 Certifications

Compliance with the certifications provided by the Contractor in its bid is a condition of the Contract and subject to
verification by Canada during the term of the Contract. If the Contractor does not comply with any certification or
it is determined that any certification made by the Contractor in its bid is untrue, whether made knowingly or
unknowingly, Canada has the right, pursuant to the default provision of the Contract, to terminate the Contract for
default.

6.9 Welding Certification — Contract

1. The Contractor must ensure that welding is performed by a welder certified by the Canadian Welding
Bureau (CWB) in accordance with the requirements of the following Canadian Standards Association
(CSA) standards:

(a) CSA W47.2-M1987 (R2003), Certification for Companies for Fusion Welding of Aluminum division 2.1.

2. In addition, welding must be done in accordance with the requirements of the applicable drawings and
specifications.
3. Before the commencement of any fabrication work, and upon request from the Inspection Authority, the

Contractor must provide approved welding procedures and/or a list of welding personnel he intends to
use in the performance of the Work. The list must identify the CWB welding procedure qualifications
attained by each of the personnel listed and must be accompanied by a copy of each person's current
CWB welding certification.

6.10  Project Schedule

1. The Contractor must provide a detailed project schedule in MS Project format or equivalent to the
Contracting Authority and the Technical Authority 5 days after award of Contract. This schedule must
highlight the specific dates for the events listed below.

(@)  hull materials delivered to Contractor and sustained construction commenced;

(b)  hull and deck completed, but not closed in to allow for full inspection of the structure and welding.
The Contractor must supply a hard copy of the material certificates and construction drawings to
the Technical/lnspection Authority one week prior to inspection by the Technical/lnspection
Authority;

(c) outfitting/electrical 75% complete but all equipment and components delivered to the Contractor
and available for full inspection. The Contractor must supply a hard copy of the list of equipment
and electrical supplies to the Technical/lnspection Authority one week prior to inspection by the
Technical/lnspection Authority;

(d)  technical manuals delivered to Canada for approval (no less than 14 days prior to the planned
delivery date);

e) Contractor’s tests and trial and final sea trials required by the SOW;

(f) boat and trailer delivered to Canada for approval;

g) the start and the end of the twelve (12) month warranty period.

Note: Technical Manuals will not be returned once approved.

2. The schedule is to be regularly updated and available in the Contractor's office for review by Canada's
authorities to determine the progress of the Work.

6.11 Progress Reports

1. The Contractor must submit monthly reports on the progress of the Work in an electronic format to the
Technical Authority and to the Contracting Authority.

2. The progress report must contain two (2) Parts:
(a) PART 1: The Contractor must answer the following three questions:
(i) is the project on schedule?
(i) is the project within budget?
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(i) is the project free of any areas of concern in which the assistance or guidance of Canada may be
required?

Each negative response must be supported with a clarification.

(b) PART 2: A narrative report, brief, yet sufficiently detailed to enable the Technical Authority to evaluate the
progress of the Work, containing as a minimum:

(i) a description of the progress of each task and of the Work as a whole during the period of the
report. Sufficient sketches, diagrams, photographs, etc., must be included, if necessary, to describe
the progress accomplished.

(i) reasons for any variation from the schedule.

6.12 SACC Manual Clauses

B9035C - Progress Meetings 2008-05-12
B5007C - Procedures for Design Change or Additional Work 2010-01-11
D3015C - Dangerous Goods/Hazardous Products 2007-11-30
D0018C - Delivery and Unloading 2007-11-30
C0711C - Time Verification 2008-05-12

6.13 Trade Qualifications

The Contractor must use qualified, certified (where applicable) and competent tradespeople and supervision to
ensure a uniform high level of workmanship. The Contracting Authority may request to view and record details of
the certification and/or qualifications held by the Contractor's tradespeople. This request should not be unduly
exercised but only to ensure qualified tradespeople are on the job.

6.14  Quality Management Systems

1.  The Contractor must have in place a Quality Assurance Program approved by the Inspection Authority
during the performance of the Work which addresses the quality control elements below.

2. The quality control elements must include, as a minimum:
Quality Assurance Manual or Quality Assurance Program Descriptions
Inspection and Test Plan
Final Inspection
Quality Records

3. The Contractor's facilties may be audited by Canada, or its authorized representative, during the performance
of the Work to ensure that the approved system is in place and in accordance with the foregoing
requirement.

4. The Contractor will be required to submit completed quality assurance documentation with each claim for
payment as applicable.

6.15 Post Contract Award/Pre-Production Meeting

Within three (3) working days of the receipt of the contract, the Contractor must contact the Contracting Authority
to determine the details of a pre-production meeting. The meeting will be held at the Contractor's plant or via
telephone or video conference. The Cost of holding such a pre-production meeting must be included in the price
of the bid. Please note that the travel and living expenses for Government Personnel will be arranged and paid
for by the Canada.

6.16 Manuals

1. The Contractor must obtain and deliver to the Technical Authority for approval, all Data Books, Operating
Instruction Books, Maintenance Manuals and Spare Parts Lists (including part humbers and ordering
instructions) for all machinery and equipment fitted on the Vessel as required. Once approved by the TA,
the Contractor must provide two (2) complete copies in accordance with and as specified in the TSOR,
Section 28.
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2. Where manuals are examined by Canada, such examination does not relieve the Contractor of any

responsibility under the Contract for ensuring the correctness of all details and adequacy of performance
of the Vessel, nor does it obligate Canada to accept, in whole or in part, an item of Work completed in
accordance with such manual, nor does it mean such an item of Work meets the requirements of the
TSOR.

6.17 Inspection, Test & Trials

1. During Construction of the vessel, the Contractor must arrange for regular inspections and upon
completion of the construction of the vessel, the Contractor must arrange trials. All Inspections and test
and trials performed must be in accordance with the TSOR and the Annex C - Inspection/Quality
Assurance/Quality Control. The Inspection Authority must approve any additional testing not specified in
the TSOR.

2. The Contractor must update as required the Inspection and Test Plan (ITP) provided with its bid and
submit to the Contracting Authority and the Inspection Authority seven (7) days after contract award for
review and approval.

0. Once approved, any modification to the ITP must be pre-approved by the Inspection Authority. A revised
ITP will be required should any modification be made.

6.18 Government Supplied Material (GSM)

As per the Annex A — Technical Statement of Requirement, Articles 13.5 and14.4.2 (a&b) the Contractor
must install the noted GSM.

6.19 Insurance Requirements

The Contractor must comply with the insurance requirements specified in Articles 6.19.1 and 6.19.2 below. The
Contractor must maintain the required insurance coverage for the duration of the Contract. Compliance with the
insurance requirements does not release the Contractor from or reduce its liability under the Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary to fuffill its obligation
under the Contract and to ensure compliance with any applicable law. Any additional insurance coverage is at the
Contractor's expense, and for its own benefit and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the date of award of the
Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the insurance policy
complying with the requirements is in force. Coverage must be placed with an Insurer licensed to carry out
business in Canada. The Contractor must, if requested by the Contracting Authority, forward to Canada a
certified true copy of all applicable insurance policies.

6.19.1 Commercial General Liability Insurance
1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force throughout
the duration of the Contract, in an amount usual for a contract of this nature, but for not less than
$2,000,000 per accident or occurrence and in the annual aggregate.
2. The Commercial General Liability policy must include the following:
(a) Additional Insured: Canada is added as an additional insured, but only with respect to liability arising
out of the Contractor's performance of the Contract. The interest of Canada should read as follows:
Canada, as represented by Public Works and Government Services Canada.

(b) Bodily Injury and Property Damage to third parties arising out of the operations of the Contractor.
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(c)

Products and Completed Operations: Coverage for bodily injury or property damage arising out of
goods or products manufactured, sold, handled, or distributed by the Contractor and/or arising out
of operations that have been completed by the Contractor.

Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel and
Slander, False Arrest, Detention or Imprisonment and Defamation of Character.

Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must protect
all insured parties to the full extent of coverage provided. Further, the policy must apply to each
Insured in the same manner and to the same extent as if a separate policy had been issued to each.

Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference to the
Contract, extend to assumed liabilities with respect to contractual provisions.

Employees and, if applicable, Volunteers must be included as Additional Insured.

Employers' Liability (or confirmation that all employees are covered by Worker'scompensation
(WSIB) or similar program).

Broad Form Property Damage including Completed Operations: Expands the Property Damage
coverage to include certain losses that would otherwise be excluded by the standard care, custody
or control exclusion found in a standard policy.

Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty (30)
days written notice of policy cancellation.

If the policy is written on a claims-made basis, coverage must be in place for a period of at least 12
months after the completion or termination of the Contract.

Owners' or Contractors' Protective Liabilty: Covers the damages that the Contractor becomes
legally obligated to pay arising out of the operations of a subcontractor.

Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, c. J-2,
s.1, if a suit is instituted for or against Canada which the Insurer would, but for this clause, have the
right to pursue or defend on behalf of Canada as an Additional Named Insured under the insurance
policy, the Insurer must promptly contact the Attorney General of Canada to agree on the legal
strategies by sending a letter, by registered mail or by courier, with an acknowledgement of receipt.

For the province of Quebec, send to: Director Business Law Directorate,
Quebec Regional Office (Ottawa),

Department of Justice,

284 Wellington Street, Room SAT-6042, Ottawa, Ontario, K1A O0H8

For other provinces and territories, send to: Senior General Counsel,
Civil Litigation Section, Department of Justice

234 Wellington Street, East Tower

Ottawa, Ontario K1A OH8

A copy of the letter must be sent to the Contracting Authority. Canada reserves the right to co-defend any action
brought against Canada. All expenses incurred by Canada to co-defend such actions wil be at Canada's
expense. If Canada decides to co-defend any action brought against it, and Canada does not agree to a
proposed settlement agreed to by the Contractor's insurer and the plaintiff(s) that would result in the settlement
or dismissal of the action against Canada, then Canada will be responsible to the Contractor's insurer for any
difference between the proposed settlement amount and the amount finally awarded or paid to the plaintiffs
(inclusive of costs and interest) on behalf of Canada.

6.19.2 Marine Liability Insurance
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The Contractor must obtain Protection & Indemnity (P&l) insurance that must include excess collision
liability and pollution liability. The insurance must be placed with a member of the International Group of
Protection and Indemnity Associations or with a fixed market in an amount of not less than the limits
determined by the Marine Liability Act, S.C. 2001, c. 6. Coverage must include crew liability, if it is not
covered by Worker's Compensation as detailed in paragraph (2.) below.

The Contractor must obtain Worker's Compensation insurance covering all employees engaged in the
Work in accordance with the statutory requirements of the Territory or Province or state of nationality,
domicile, employment, having jurisdiction over such employees. If the Contractor is assessed any
additional levy, extra assessment or super-assessment by a Worker's Compensation Board, as a result of
an accident causing injury or death to an employee of the Contractor or subcontractor, or due to unsafe
working conditions, then such levy or assessment must be paid by the Contractor at its sole cost.

The Protection and Indemnity insurance policy must include the following:

(a) Additional Insured: Canada is added as an additional insured, but only with respect to liability arising
out of the Contractor's performance of the Contract. The interest of Canada as additional insured
should read as follows: Canada represented by Public Works and Government Services Canada.

(b) Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against Canada
as represented by Department of Fisheries and Oceans and Public Works and Government
Services Canada for any and all loss of or damage to the watercraft however caused.

(c) Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty (30)
days written notice of cancellation.

(d) Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must protect all
insured parties to the full extent of coverage provided. Further, the policy must apply to each Insured
in the same manner and to the same extent as if a separate policy had been issued to each.

(e) Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, c. J-2,
s.1, if a suit is instituted for or against Canada which the Insurer would, but for this clause, have the
right to pursue or defend on behalf of Canada as an Additional Named Insured under the insurance
policy, the Insurer must promptly contact the Attorney General of Canada to agree on the legal
strategies by sending a letter, by registered mail or by courier, with an acknowledgement of receipt.

For the province of Quebec, send to: Director Business Law Directorate,
Quebec Regional Office (Ottawa),

Department of Justice,

284 Wellington Street, Room SAT-6042, Ottawa, Ontario, K1A OH8

For other provinces and territories, send to:

Senior General Counsel, Civil Litigation Section, Department of Justice
234 Wellington Street, East Tower
Ottawa, Ontario K1A OH8

A copy of the letter must be sent to the Contracting Authority. Canada reserves the right to co-defend
any action brought against Canada. All expenses incurred by Canada to co-defend such actions will
be at Canada's expense. If Canada decides to co-defend any action brought against it, and Canada
does not agree to a proposed settlement agreed to by the Contractor's insurer and the plaintiff(s)
that would result in the settlement or dismissal of the action against Canada, then Canada will be
responsible to the Contractor's insurer for any difference between the proposed settlement amount
and the amount finally awarded or paid to the plaintiffs (inclusive of costs and interest) on behalf of
Canada.
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6.20 Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties determined, by the laws in

force in

6.21

Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the wording of the
document that first appears on the list has priority over the wording of any document that subsequently appears

on the list.

1. The Articles of Agreement;

2. The Supplemental General Conditions 1028, 2010-08-16, Ship Construction - Firm Price;

3. The General Conditions 2030, 2015-09-03, Goods (Higher Complexity);

4. Annex A - Statement of Work;

5. Annex B — Question & Answer;

6. Annex C, Inspection/Quality Assurance/Quality Control;

7. Annex D, Basis of Payment;

8. The Contractor's bid dated

6.22  Acceptance

1. The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work items
at the end of the vessel’s construction period. This list will form the annexes to the formal acceptance
document for the vessel. A vessel acceptance meeting or telephone conference will be convened by
the Inspection Authority on the work completion date of the vessel to review and sign off the form
PWGSC-TPSGC 1105, Contractor’s Certification.

2. The Inspection Authority must complete the above form and obtain the signatures of the Contractor and

the Contracting Authority. The form will then be distributed by the Inspection Authority as follows:
a. one copy to the Contracting Authority;

b. one copy to the Technical Authority;

c. one copy to the Contractor.
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. SCOPE

—

1.2

2.0

Requirement: The Royal Canadian Mounted Police (RCMP) has a requirement for one (1) all welded 9.0 metre
aluminum vessel with enclosed cabin, including outboard motors and trailer. The vessel must be delivered to
2881 Nanaimo Street, Victoria, British Columbia V8T 428

Background: The primary role for this vessel will be border enforcement, including tactical operations and
surveillance, interception, boarding, emergency response and Search and Rescue (SAR) operations.

GENERAL

21

2.2
23

24

2.5

2.6
2.7
2.8
2.9

2.10

3.0

The vessel must be designed and constructed in accordance with the Transport Canada TP1332 requirements

for non-pleasure craft exceeding 6 metres, as detailed at section [7.0].

The vessel is to be designed to comply with ISO Design Category B.

The actual areas of deployment will include, but not be limited to, the coastal waters of British Columbia, not more than
twenty-five miles off shore.

Vessel must be designed and constructed for ease of maintenance, repair and must be readily supportable by

local commercial facilities and suppliers. All components, all mechanical, auxiliary, electronic and electrical
equipment installed on the boat, must be supportable by parts and service within fifteen (15) days.

CFM: All materials, equipment and components must be Contractor Furnished Materials (CFM), unless specified
otherwise.

GSM: Only materials which are specifically designated as Government Supplied Materials (GSM) will be provided by
Canada. The RCMP will provide such materials to the Contractor and the Contractor must be responsible for the care
and custody, correct installation, and delivery of such materials back to Canada together with the completed vessel.
Wherever actual brand or model names are referenced, equivalent or superior equipment may be considered.
Bidder must provide supporting documentation to validate choice.

Contractor must standardize on selection of equipment, fittings and fabrication methods to facilitate

replacement, inter-changeability of parts, maintenance procedures and operator training. All components and
equipment must be current production models.

Contractor must provide a letter to confirm vessel has been constructed and outfitted to the standards

addressed herein. Letter must be on company letterhead.

Inspector: The term “Inspector” means the Inspection Authority identified in the Contract, or his representative.
Contracting Authority: The term “Contracting Authority” means the Contracting Authority identified in the

Contract.

BIDDER’S PROPOSAL

3.1

3.2

4.0

The Bidder must submit a proposal that clearly demonstrates the vessel and equipment offered meets or
exceeds the mandatory requirements specified herein.
The Bidder must submit the following drawings showing all vessel dimensions and clearly labelled to identify the
type of drawing being offered. Maximum details must be provided to effectively demonstrate the bidder has met
the requirements herein:
A) General Arrangement
Side Profile
Cabin Interior
Fuel Tank location, including filling and venting arrangements
Bilge pump arrangement
Lines plan

Imoo®

VESSEL PARTICULARS

41

Physical Characteristics:
A) Length of Hull (bow to transom) — 8.9 metres (minimum) - 9.5 metres (maximum)
B) Overall Length — 9.75 metres (maximum)
C) Breadth Overall — must not exceed trailer able dimensions and must not compromise the vessel speed,
weight or handling
D) Draft (outboard motor lowered) maximum 1.0 metre
E) Draft (outboard motor raised) maximum 0.6 metre
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4.2 Normal Load Condition:
A) Crew —four (4) persons — 120 kg/person
B) Fuel tanks full
C) Equipment and supplies — 300 kg.
4.3 Vessel Tonnage Measurement
Itis a MANDATORY REQUIREMENT that the registered tonnage of the vessel must not be greater than five (5)
tons - the Contractor must complete and provide the “Simplified Tonnage Measurement” form demonstrating
that this requirement has been met.
5.0 OPERATIONAL PERFORMANCE
51 The completed vessel must be of sufficient strength to withstand the lateral, vertical impact- loading that
equates to the conditions of the Operational Profile when in Normal or Maximum Load Conditions.
5.2 Maximum speed — It is a MANDATORY REQUIREMENT that the vessel is capable of no less than 45 knots in
the normal load condition specified at [4.2].
53 Cruising speed — 30 knots
54 Range: approximately 250 nautical miles at cruising speed with 10% fuel reserve
5.5 Full plane within 4 seconds at full acceleration.
5.6 Full power - (3) hours
5.7 Cruising power - (10) hours (recommended RPM by engine manufacturer)
5.8 Slow speed operation — (10) hours (approx. 1500 RPM)
5.9 The Maximum Load Condition(s) must be calculated in accordance with the applicable standard given at [7.2]
below and must be clearly identified on capacity plate.
6.0 ENVIRONMENTAL CONDITIONS
6.1 Vessel must be capable of operating both day and night and must maintain a stable platform when operated at
varying speeds during any of the following conditions:
A) Average ambient air temperature: -10 degrees C to 35 degrees C
B) Average water temperature: 0 degrees C to 25 degrees C
C) Wave heights: 0 - 4.0 metres
D) Wind speed: 0 -40 knots
E) Operate in freezing spray or freezing rain with accumulations of up to 6.0 mm.
F) Operate fully in depths of 1 metre with outboard motor(s) lowered.
G) Basic maneuvering in depths of 0.80 metre with outboard motor(s) in partially raised position.
7.0 CONSTRUCTION STANDARDS
71 Construction, machinery and outfit: The vessel must be designed and constructed in accordance with the latest
issue of: Transport Canada TP 1332 “Construction Standards for Small Vessels”, for non-pleasure craft
exceeding 6.0 metres. Where applicable, the American Boat and Yacht Council [ABYC] standards and/or other
standards may be referenced as equivalent, subject to approval of the Inspector.
7.2 Stability: The vessel must comply with the latest issue of either: Transport Canada TP 1332 “Construction
Standards for Small Vessels”, Section 5.3; or the ISO Standard 12217-1. The Contractor must provide Canada
14 days’ notice of any applicable test or trial and must submit completed calculations demonstrating compliance
with the selected standard.
7.3 Electrical systems: The electrical installation must be in accordance with the latest issue of: Transport Canada
TP 1332 “Construction Standards for Small Vessels, Section 8.0, Electrical Systems”; the American Boat and
Yacht Council [ABYC] standards; and/or the Canadian Standards Association C22.2 NO.183.2-M1983 (R2013)
“DC Electrical Installations on Boats”; as applicable, subject to approval of the Inspector.
7.4 Welding:
7.4.1 - The minimum weld design must be in accordance with: ABS Rules for Materials and Welding 2015, Part
2, Aluminum and Reinforced plastic (FRP); and/or CSA Standard W59.2-M1991 (R2013) - Welded Aluminum
Construction; subject to approval of the Inspector.
7.4.2 — All aluminum welding must be performed by a company that is certified in accordance with CSA
Standard W47.2-11 - Certification for Companies for Fusion Welding of Aluminum (Minimum Division Level 2.1).
7.5 Canada Shipping Act Collision Regulation (C.R.C., c. 1416) [COLREGS], for vessels under 12 metres. (Refer

to rules 22, 23, and Annex 1, rules 2, 9, and 10.
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Note: Navigation lights must be installed parallel to the "Normal Load Waterline” which often may not be parallel
to the deck.

7.6 Transport Canada TP13136 — Trailer.

8.0 CONSTRUCTION PRACTICES

8.1 All materials and equipment must be stored, installed and tested in accordance with the manufacturers’
guidelines, recommendations and requirements.

8.2 Vessel and all components must be free of local vibration that could endanger crew, damage boat structure or
interfere with the operation or maintenance of machinery & systems.

8.3 All equipment must be accessible for use, inspection, cleaning and maintenance. Measures must be taken to
avoid wear and damage incident to construction, and to prevent corrosion and deterioration. Equipment subject
to freezing must be kept drained, except during sea trials. Equipment must be kept clean and protected from the
environment.

8.4 Prior to painting, vessel must be free of construction marks such as gouges, magic marker, pencil, scratches,
stains and welding smoke. All exposed metal surfaces (excluding deck) must be prepared and painted in such a
way to insure long lasting adhesion with no paint blisters. Marine quality paint or coating for commercial use
must be used. A minimum of two top coats must be applied with a minimum of 4 to 5 mil thickness per
application.

9.0 ERGONOMIC DESIGN

9.1 The design of the vessel must incorporate accessibility, visibility, readability, crew efficiency and comfort for a
range of physiques from approx. 5’ to 6 ‘4” in height, wearing cold weather clothing and equipment. All rough
edges and sharp angled corners must be rounded and ergonomically adapted.

9.2 Weather tight stowage for small items of equipment must be provided in void spaces, and where practical,
inside console(s). All stowage compartments must be self-locking, secured by positive means and operable by
gloved or insensitive hands. One Master key and two spare must be provided.

10.0 MATERIALS - GENERAL

10.1  All materials must be corrosion resistant and suitable for use as detailed in the Environmental Conditions. All
materials normally subjected to sunlight must resist degradation caused by ultraviolet radiation.

10.2  Any dissimilar metals must be insulated from each other.

10.3  Aluminum alloy types 5086, H116 must be used for plate; aluminum alloy 6061-T6 (anodized grade), suitable for
type 5356 filler alloy, must be used for extruded shapes and welded tubing and pipe. Non-structural items of trim
and outfit such as hatch frames, castings, consoles and hardware items must be of other aluminum alloys best
suited for commercial marine salt water use such as dual rated 5083/86 or 5052.

10.4  Stainless steel type 316L or 316 must be used for all stainless steel applications.

10.5  Any fasteners directly threaded into aluminum alloys must be coated and threaded into the appropriate
thickness of aluminum.

10.6  Where nuts can become inaccessible after assembly of the vessel, nuts must be captured to allow reassembly
and prevent backing off. Unless otherwise specified, self-locking nut must be installed to prevent loosening of
fasteners due to shock and vibration.

11.0 HULL DESIGN AND CONSTRUCTION

111 Hull design characteristics: The overall design must be a deep-V planing hull with a moderately sharp entry.
Fore-body design features, such as the amount of flare, freeboard and reserve of buoyancy, must be
satisfactory to prevent excessive bow immersion and pounding when operating at speed in a seaway. The
design must incorporate a combination of spray/planning strakes and reverse chines to provide lift and
directional control, and to direct spray downwards away from the crew. To suit other specified requirements and
the builder’'s model, the hull may incorporate a planning “delta plate” at the transom.

11.2  Hull parameters: The hull design must fall within the following parameters:

Length of hull: As per [4.1]
Breadth overall: Must be trailer able (maximum limit 2.6 metres)
Breadth at chine: Contractor to specify
Hull form deadrise “V”:
At transom: Approximately 24 to 28 degrees
At entrance: Approximately 50 to 60 degrees
11.3  Hull design must incorporate quick access points for body recovery. These points or openings must be located

aft on port and starboard sides where practical. The length of access point must be a minimum of twenty-four
inches (24”) to allow a diver in full gear to enter and exit with ease. Overall design of quick access points must
not compromise performance or sea keeping ability.
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11.4  Hull design must have a sufficient number of watertight compartments and/or flotation foam to allow for
adequate stability and positive buoyancy in a flooded condition. Low smoke and flame spread or fire retardant
flotation foam.

11.5  Hull must be constructed of 1/4” plate for bottom and chine. Side and deck must be a minimum 3/16” plate.

11.6  Hull must be transversely framed from keel to deck reinforced longitudinal girders running from transom to as far
forward as practical. Transom must be reinforced to support weight of engines and the accompanying thrust.

11.7  Welding must be continuous in the hull, deck, bow and transom and other areas subject to corrosion, vibration
and impact.

11.8  Hull exterior on centerline must be reinforced with a minimum 3/8” thick welded aluminum beaching shoe to
allow for emergency beaching/grounding. Vertical stiffener must be fitted inside on centerline. Sea keeping
capabilities and performance must not be affected.

11.9  The bow stem must be equipped with two eyes for securely attaching the bow line, trailer hook, safety line, etc.

11.10 To prevent damage when coming alongside other vessels, docks, piers etc. a suitably sized “D” shaped bumper
system must be designed to fit the vessel perimeter below the gun whale. Material must be solid foam that is
light weight, impervious to water, able to withstand impact without significant deformation. Foam must be
encased in current and proven collar/sponson material that meets or exceeds the criteria for strength, elasticity,
resistance to wear and longevity. Bumper system must not compromise performance or sea keeping ability.
Color must be flat black. Contractor must provide drawing of proposed bumper system prior to installation.

11.11  The hull above the water line must remain bare. No paint. Below the water line a suitable anti-fouling coating
must be applied Color must be matte black.

12.0 DECK CONSTRUCTION AND OUTFITTING

121 Deck and the hull must be constructed of similar materials.

12.2  Deck must be self-draining by use of scuppers installed at transom. They must be designed for quick and
effective drainage of deck area when vessel is at slow speed or stationary. Bow deck must have separate self-
drainage.

12.3  Fore deck must be fitted with oval shaped dogged hatch to allow for easy access to compartment below. Hatch
must be fitted to eliminate a tripping hazard. Material must be welded aluminum. The brand Freeman or equal.

12.4  Deck area in companionway must have removable panel where practical, to allow for the inspection,
maintenance, repair of hull and equipment below.

12.5  All walking decks must have a commercial grade, marine suitable non-skid coating applied. Color must be matte
black. Non-skid tape is not acceptable.

12.6  All fasteners must be flush mounted to eliminate tripping and snagging hazards.

12.7  Four lift up type tie downs must be fitted to secure equipment along inside of aft deck. They must be of a
suitable size and quality to withstand severe strain when in use. Material must be stainless steel.

12.8  Four pop-up type cleats for mooring, anchoring and towing must be securely mounted flush to deck. Location
must be one cleat each side of sliding door and one each side at cabin edge aft. Size must be a minimum of
eight inches. Material must stainless steel.

12.9 Four double bit bollards must be securely mounted. One on each side of bow, one on each side of transom.
Bollard size must allow for one full turn and three figure eights when securing lines. Material must be stainless
steel.

12.10 Cruciform tow post used for EMERGENCY towing rated for 3000 Ibs. (1360 kg.) must be permanently mounted
to aft deck ahead of vessel thrust point. A hand cranked tow reel must be fitted at transom with 100 metres of
buoyant 3/4 inch towline with eye/chaffing gear fitted at the tow end line. Tow reel must be equipped with a
cover that can be quickly removed. An aluminum screen protection barrier must be installed to prevent aft
egress and recoil of towing line. Hand rails of a suitable height must be installed on each side of screen barrier.
Material must be welded aluminum pipe. Color must be flat black for all items.

12.11 Stowage locker for anchor/ lines must be installed at bow. Locker must be self-draining, ventilated, fitted with
suitable gasket, properly hinged and lockable. Top of locker must have a commercial grade, marine suited non-
skid applied. Hand rails of a proper height must be installed.

12.12 To prevent glare, all surfaces forward of cabin must be painted. Color must be matte black.

13.0 CABIN - GENERAL

13.1  Cabin must be fully enclosed with forward cuddy. Position of cabin must allow for greater work space aft. Cabin
color must be grey.

13.2  Cabin must be the maximum length of 2.74 metres. Base of cabin side(s) must be designed as walking deck(s)

for the safe passage of crew members to bow and transom areas. Cabin roof aft must extend beyond cabin
door to provide shelter.
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Every effort must be made to minimize sound inside cabin from ambient noise including sound from hull moving
through water and waves. Noise level inside cabin with doors open must not exceed 80 db when operating at
full speed in 1.0 metre waves. Any sound dampening material must not hinder inspection of the interior hull and
cabin. Material must be non-combustible /flammable and resistant to absorbing any type of liquid or vapor.
Floor covering in cabin including cuddy must be shock and sound absorbing rubber with an embossed tread.
Color must be black.

Contractor must install two (2) dual purpose Carbine/Shotgun racks supplied as GFM (Government Furnished
Material). One must be mounted inside cuddy at hatch door positioned for quick access. The other must be
mounted behind the aft seat starboard below window ledge.

A minimum of sixteen (16) welded aluminum grab rails must be fitted and securely attached at the locations
identified below. Location of each grab rail must allow quick access. They must be painted the color in contrast
to paint color at grab rail location. Color must be grey or flat black.

Two (2
One (1
Two (2
Two (2
Two (2
One (
(
(
(
(
(

— located at each crew seat.

— helm station — side of console entry into forward cuddy.

— co-pilot station — one on console, one on side of console going into forward cuddy.
— side sliding door (interior) - one just forward of each.

— cabin ceiling full length offset from passage way (one port, one starboard).

~— ~— ~—

~ ~—

aft sliding door (interior) starboard side.

aft sliding door (exterior) starboard side.

cuddy hatch (interior) starboard side.

) One cuddy hatch (exterior) above.

J) One (1) — roof perimeter (exterior).

K) Two (2) — cabin aft (outer exterior) vertical port and starboard.

One
) One

IOIMUOwm>

)
)
)
)
)
1)
1)
1)
1)
1)
)

CABIN - OUTFITTING

141

Windows

14.1.1 - Window design must allow for maximum lines of sight when coming alongside larger vessels/structures
and when turning whether in a seated or standing position. Where practical all windows must be configured to
reduce “blind spots”.

14.1.2 - Windows must be certified by the manufacturer for ISO Design Class B, provided however that the
minimum acceptable design for windshields is 3/8 inch laminated tempered safety glass, and for other windows
not less than % inch laminated safety glass. Glass must be fitted into anodized aluminum frames.

14.1.3 - Hardware for windows must be of a commercial grade able to withstand frequent use without damage.
Material must be stainless steel. Sliding windows must have removable screens and must slide open to
maximum capacity.

14.1.4 - Windshield must be an aft rake design with a minimum of two windows. Design of windshield must
eliminate “blind spots” where practical.

14.1.5 - Each windshield must be equipped with a heavy-duty commercial grade wiper system with pantograph
arm installed above windshield. Washer system must have a fluid reservoir of ten liters minimum. The helm and
co-pilot stations each must have a control to operate all wipers.

14.1.6 — In addition to the windshields, a minimum of thirteen windows must be located as follows:

e Two (2) fixed — forward of side sliding door(s) — height close to roof line where practical

e Two (2) fixed — one inside each side sliding door(s)

e Two (2) sliding (large) — aft of side sliding door(s) — designed to provide full ventilation for crew
aft

e One (1) sliding — in cabin door aft

e Four (4) fixed spotter windows — two above windshield. One above each fixed window forward
of side sliding door(s)

e Two (2) fixed — either side of sliding door cabin wall aft
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Doors

14.2.1 - All doors must be designed to remain in an open position and close with ease. They must be weather
tight, lockable and fitted with a suitable size sill to offset water from deck and overhead. Doors must allow
exit/entry of person in full gear with ease. Material must be metal. Color must be same as cabin exterior. Doors
are to be fitted with windows as specified at [14.1].
14.2.2 - Doors must be located as follows:

e Two (2) (slide aft) - one at helm and one at co-pilot station to access side decks

e One (1) (slide port) - cabin aft to access aft deck

Consoles - General

14.3.1 - Two (2) separate welded aluminum consoles with walk thru access must be provided. Helm must be
located on starboard side and co-pilot station on port side. Consoles must be painted with textured, coating
resistant to wear from abrasion, scratching and chipping. The brand Zolatone or equal. Color must be matte
black.

14.3.2 - Console face must be at an angle that maximizes a comfortable operating position with good visibility of
all console equipment in a standing or seated position. Layout must be arranged in an ergonomic manner, to
provide easy access to all light switches, controls, electrical panels and easy viewing of navigation,
communication and propulsion instruments. Prior to installation Contractor must provide a drawing of proposed
lay-out for review and approval by Technical/Inspection Authority.

14.3.3 - All electrical equipment and hardware must be installed in accordance with the manufacturer
specifications and must be capable of operating simultaneously with any electronic equipment without causing
interference to it or to the magnetic compass.

14.3.4 - Displays for the electronic equipment must be mounted on forward dash. A suitable size opening to
access the equipment above for repair or replacement must be provided.

14.3.5 - Forward of consoles at ceiling on either side of companion way, three individual brackets must be
securely mounted. Location must allow easy access and viewing from both consoles. Arrangement as follows:

e Port - Raymarine VHF radio- model 218 DSC

e Center bracket — Raymarine- Hybrid Touch multifunction display- model E-125 interfaced
with radar and sounder

e Starboard - Raymarine VHF radio- model 218 DSC

Console - Helm Station
14.4.1 — The Contractor must supply and install the following items:
A) Raymarine Raystar 130 Plus GPS Sensor - model (E32153).

B) Raymarine Raynet HS5 - model (A80007) with associated cabling and adaptors.
C) Raymarine CP370 Digital Sounder Module - model (E63074) with P319 low profile through hull
transducer - model (E66013).

D) Raymarine AIS 350 Automatic Identifier (receive only) - model (E32157).

14.4.2 - Contractor must install the following Government Supplied Material (GSM) items:
A) A total of two POLICE radios. The brand - Motorola - model XTL 5000 complete with marine antennae
and components. Antennas must be mounted on radar arch.
Dimensions:
e Speaker: 139.7 x139.7 x63.5 mm (5.5"x 5.5”"x 2.5”)
e Mobile : Mid Power Radio Transreceiver - 50.8 x 177.8 x 198.1 mm (2" x 7"x 7.8”)

e Control Head : 128 x 60 x 33 mm (5.0" x 2.4” x 13”)

B) One handheld satellite-based GPS tracking device. Brand - Track 24 Whisper- Part # T24-0001456-
WHP including the following:
e Vehicle Adaptor (mini USB) — Model - T24-VEH-ADP
e Antenna Dual GPS/ Iridium — Model — T24 DUAL — ANT- PRO must be mounted on
radar arch
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e Cables — Model - T24 - Pair SMA

14.5 Console - Co-Pilot Station
The Contractor must supply and install the following items:

A) Raymarine E-165 Hybrid Touch multifunction display complete, interfaced with radar and sounder.
B) Standard Horizon Loud Hailer/Fog Horn - model (VLH-3000).

C) Cell phone signal boosting system with the on/off switch mounted on console. The antenna must be roof
mounted.

14.6  Seating
14.6.1 - All seats must made of marine quality materials and resistant to tears, punctures and deterioration due
to environmental exposure. The upholstery must be of a UV resistant material. All seats must have shock
mitigation marine suspension capable of supporting the weight of 130 kg. Color must be black.
14.6.2 - The helm and co-pilot seats must be designed to allow a standing or sitting position while providing full
comfort and lateral support. Seats must have a high back adjustable fore, aft, and height. They must be
equipped with folding arm rests and seat belts. Pistol grip style hand grips must be provided on co-pilot seat
only. Shockwave S3 Drop Down Seat — model SWP-1065 or equal. A suitable size foot rest must be provided at
each console designed to not interfere when in a standing position.
14.6.3 - Two additional seats must be installed directly behind helm and co-pilot stations. Seats must have a
high back, be adjustable fore, aft and height. They must be equipped with folding arm rests, seat belts and pistol
hand grips. Shockwave model - (S2G-Force Helm SWP1001) seats or equal. A suitable size foot rest must be
provided for each seat. Each seat must be securely mounted on a welded aluminum stowage box. An opening
with a hinged door on the front face must be arranged with a suitable mechanism to hold in an open position.
Size of the opening must be maximized for quick and easy access. Boxes must be designed to best utilize
interior space and maximize stowage capacity. Color must be black.
14.6.4 - A small work table must be mounted on back of co-pilot seat to provide a work area for crew member
aft. It must be fold down with a minimum size of 14 inches wide and 12 inches deep. A robust locking
mechanism with quick release must be fitted to keep table stable. It must be at proper height for quick access
and comfort when in use.
14.6.5 - A large work table must be mounted behind helm for the purpose of a mobile work station. Table must
be fold down and hinged to cabin wall. Size must allow for lap top computer with table dimensions of 20 inches
wide and 14 inches deep minimum. A robust locking mechanism with quick release must be fitted to keep table
stable. It must be at proper height for quick access and comfort when in use.
14.6.6 - All seat locations must have a cup/water bottle holder designed to fold close against cabin wall(s).
Material must be metal.
14.6.7 - To allow for the safe stowage of small items such as binoculars, gloves, etc. an open-topped metal bin
must be mounted on cabin wall at each seat (excluding helm). Location must be low to deck with quick access.
Pinch points caused from shifting of seats must be considered in location of bins. Height of bin must be a
minimum of five inches.

14.7 Interior Lighting
14.7.1 - To facilitate night time operations progressive dimmers for all equipment where practical, must be
installed.
14.7.2 - Companionway ceiling must have lighting capable of illuminating the entire main cabin in either white or
red light. A separate switch must be used for each color.
14.7.3 - Each seat overhead must have both a white and red LED light with dimmers installed. They must
operate separate with a switch installed at each light.
14.7 .4 - A chart lamp with red LED lighting and dimmer must be installed at each seat position.
14.7.5 - Cuddy and head must be fitted with an overhead 12 volt red/white light.

14.8 Heating and Cooling
14.8.1 - One complete diesel heating system to defrost windshield, side windows and heat cabin interior must
be installed. Defroster must have a three speed fan blowing either warm or cold air, capable of clearing entire
windshield. Heat ducts must be located at all four seat positions close to deck. Heat duct material must be
heavy duty. System must be controlled by a dash mounted thermostat. The brand Espar D4 Airtronic heater
system or equal.
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14.8.2 - Four commercial grade fans must be installed to provide effective cooling inside cabin and cuddy. Fan
must be multi directional providing a high level of air flow with no noise. It must have quick connect / disconnect
type fittings for easy change-out. Each fan must be located in cabin corner securely mounted to prevent shifting
when in rough weather or when being trailered. Material must be metal.

14.8.3 - A hatch must be securely fitted on cabin roof to provide additional interior ventilation. Size must be a
minimum of eighteen inches fitted with removable screen. Hatch cover must be weather tight, lockable and
equipped with a suitable and robust mechanism to allow door to remain in an open position and close with ease.
Location must be the center of cabin.

14.8.4 - A minimum of two vents, one in the cuddy and one in the head must be installed to provide natural air
flow from outside. Vents must be weather tight, adjustable and the proper size to provide effective air flow thru
out. Vents must be controlled from inside. Material must be heavy duty.

14.9.1 - Cuddy must be arranged between the consoles. It must have a hinged door with closing mechanism.
Material must be welded aluminum coated with a textured, water based coating resistant to wear from abrasion,
scratching and chipping. The brand Zolatone or equal. Color must be same as consoles.

14.9.2 - Cuddy must have bench seating with vented and lockable stowage boxes below. Foam cushions must
be fitted on top with snaps for easy removal. Color of upholstery must be flat black. Material for stowage boxes
must be welded aluminum. Stowage boxes must be coated with a textured, coating resistant to wear from
abrasion, scratching and chipping. The brand Zolatone or equal. Color must be flat black.

14.9.3 - A complete Head system must be installed in cuddy. Location must be forward center of seating. A
suitable cover for top of head must be provided to protect it when not in use. Access to fresh air must be
arranged by installing suitable size vent. Head and pump out arrangement must meet both Federal and

14.9.4 - Cuddy must have a stowage shelf mounted on side wall. It must be hinged on one end, other end
equipped with a quick release mechanism. Location must be on the helm side.
14.9.5 - Any electric or electronic components inside cuddy must be protected from damage from shifting of

14.9.6 - A suitable size microwave must be supplied and mounted in a practical area that accounts for
accessibility and maximizes usage of space. The type, location and mounting must consider impact from the
vessel maneuvering. When in use power to all other operating systems must not be affected. Prior to installation
Technical/Inspection Authority to approve location.

14.9.7 - A hatch above to access bow deck must be provided. Hatch frame must be fitted with suitable material
to minimize injury when exiting/entering in full gear. Hatch cover must be hinged on the port side, weather tight,
lockable and securely dogged to stay in an open position and close with ease. Cover must be easy to open from
both inside & out. Material must be welded aluminium. Color must be same as cabin.

The Contractor must supply and install a twin outboard engine system capable of achieving the mandatory
speed requirement specified at [5.2] provided however that the combined power must not be less than 700
horsepower. Fuel must be regular unleaded fuel (no high-octane). Outboard Engine system must be of a
commercial grade capable of meeting or exceeding the Operational Requirements addressed herein. Engines
selected should be of the latest generation high (fuel) efficiency design.

Bidder must provide supporting documentation to clearly demonstrate choice of Outboard Engine system.

As a minimum the following criteria must be considered in choice of engine:

e Proven reliability for service and support

14.9 Cuddy
Provincial Regulations.
stowage items.
15.0 PROPULSION SYSTEM
15.1
15.2
e  Minimum noise level,
e  Minimum weight
e High alternator output
e Fuel efficient
e Low maintenance
15.3

The instrumentation package for each engine must be digital and include as a minimum, a
tachometer, hour meter, trim gauge, fuel gauge, battery indicator meter, water pressure gauge. Size
must allow for easy visibility. To facilitate night operations progressive dimmers must be installed
where applicable. Audible alarms and warning indicator lights must be installed where applicable.

Page 28 of 67



Solicitation No. - N° de ['invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M2989-163373/A xlv166
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M2989-163373 XLV-5-38201

15.4  Engine(s) control must be dual binnacle type with the additional capability of trim and tilt. Engine controls must
conform for commercial use. Control cables must be encased in protective hose. Ignition switch must be keyed
and positioned not to collect water. Master Kill switch with lanyard must be included.

15.5 The engines must be mounted on an outboard engine bracket/hull extension that must support the motors and
accompanying thrust. Drain plug must be installed in the lowest part at the aft end. A zinc anode mount and zinc
anode must be mounted on the aft plate. Material must be welded aluminum.

15.6  Tie bar must be supplied and installed with the proper length to allow engines full movement in either direction.
Material must be stainless steel.

15.7 A switch to operate the drive leg trim in unison or separately must be installed at helm. The brand SYNCRO trim
switch or equal.

15.8  Propellers must be stainless steel. Contractor must inform the Technical/Inspection Authority prior to sea trials
of appropriate pitch and diameter to meet the Operational and Performance requirements.

15.9  An engine guard must be designed to protect the motors from impact. It must be heavy duty constructed of
welded aluminum pipe suitable for salt water use. Guard must not interfere when engines are tilted or in any
steering configuration. Non-skid coating must be applied to top of engine guard. Color must be flat black.

15.10 Trim tabs must be installed on transom. The electronic indicator control must be installed at helm.

15.11 The complete outboard engine system must be approved and installed in accordance with the engine
manufacturer’'s recommendations.

15.12 As a minimum the installation of the controls, lubrication, fuel systems, battery connections must be verified by
the outboard engine authorized representative.

15.13 All components of the propulsion system must be warranted by the original equipment manufacturer for the
standard term. Engines and components must not be used, nor trials performed on the engines that would in
any way void the manufacturer’s warranty.

15.14 Outboard engines must be supportable by parts and service in Canada within five days.

15.15 Choice of engines must not exceed maximum outboard rating allowed for proposed hull design as per Transport
Canada.

16.0 FUEL SYSTEM

16.1  Fuel system must meet with all requirements of TP 1332 “Construction Standards for Small Vessels” and the
most current American Boat and Yacht Council Standards (ABYC).

16.2  Twin fuel tanks must be fitted with baffles and located below deck. They must be hydrostatically tested,
approved and bear manufacturers' name, capacity and testing data.

16.3  Fuel system must be arranged to allow for maintenance and repair. Fuel lines must be protected from chafe and
wear and arranged such that each engine may be supplied from either tank. The fuel shut-off valves must be
located to prevent accidental shut-off. They must be readily visible, accessible and clearly labelled in English
and French.

16.4 A fuel/water separator filter is to be mounted “in-line” to each engine with easy access to drain the sediment
bowl, a RACOR 320 or equal.

16.5  Fuelfills must be the type for a high flow nozzle. They must be surface mounted on the side decks located to
prevent any over fill draining unto deck. Each must be clearly labelled for fuel type.

16.6  Fuel system area must be equipped with a proper bilge blower system with both passive and powered
ventilation. A carbon monoxide sensor must be installed.

17.0 STEERING / PIPING SYSTEMS

17.1  Steering system must be supplied and installed based on engine manufacturers’ recommendations.

17.2  Where flexible connections are required for steering and fuel systems, suitable hose of a sufficient size, strength
and length must be installed to prevent pulsing. The steering hoses must be routed below deck fitted with no
pinch or chafing points. Ends must be either permanently crimped or reusable hose ends used. Fittings and
clamps must be stainless steel. Exposed hoses must best suited for marine application.

17.3  The wheel/console location must be of robust construction, to eliminate fore and aft or lateral movement of
wheel/steering shaft fixture. The steering wheel must be stainless steel and properly padded to provide a grip
surface. The brand MOMO marine steering wheel or equal.

18.0 ELECTRICAL SYSTEM

18.1  Electrical system must meet the Canadian Standards Association C22.2 NO.183.2-M1983 (R1999) “Standards

for D.C. Electrical Installations” and American Bureau Yacht Council (ABYC) where applicable.

18.1.1 - All electrical equipment and hardware must be installed in accordance with the manufacturer
specifications and must be capable of operating simultaneously with any electronic equipment without causing
interference to it or to the magnetic compass.
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18.1.2 - Electrical system must be designed, installed, and protected for marine application. All wiring must be
properly secured and fastened to protect from chafing. Wiring in or behind consoles must be grouped separate
and color coded for each system. Each group must be clearly labeled in English.

18.1.3 - A 12 volt circuit breaker panel with a breaker for each accessory plus six spare for additional equipment
must be installed. The panel must have a digital ammeter to indicate voltage, draw, and charge remaining.

Each breaker must be clearly labeled in English. Panel must be equipped with a cover.

18.1.4 - Four (4) GFCI protected 110 VAC power receptacles must be installed. One at each seat (excluding
helm) and one inside cuddy.

18.1.5 - Four (4) 12 volt splash proof auxiliary receptacles must be installed on cabin exterior. One each side of
transom, one each side of opening into cuddy. Prior to installation the Technical/ Inspection Authority to approve
locations.

18.1.6 - A shore power system with 75 foot extension cord must be installed. Receptacle must be installed on
aft wall starboard side.

18.2.1 - Twelve volt DC distribution system must be provided to power the engine starting and boat service
loads including all navigation, instrumentation, interior/exterior lighting, electrical equipment and bilge pumps.

18.2.2 - Batteries must be of marine quality 12 volt Deep-Cycle maintenance free equipped with rollover caps
with the capacity to service engines and ancillary vessel loads. The brand - Premium Group 8D Deep Cycle or
equivalent, house service battery with an auto charging relay must be provided.

18.2.3 - Batteries must be connected in accordance with the motor manufacturer’s technical specifications. They
must be wired to cross connect for twin engine start-up of either engine from either battery. A three kilowatt

18.2.4 - Selector switch for batteries must be certified and mounted in a safe location to prevent snagging or

18.2.5 - Batteries must be contained in a suitable size compartment. Size and location must allow for easy
access and removal of batteries. The area must weather tight and fitted with a suitable means of gas venting.

18.3.1 - Cables for all power and lighting must be ample size for their particular service. They must be grouped
into wiring harnesses where possible color coded, routed below deck or under side decks hidden. PVC conduit
pipe must be used for all below deck cabling. Cabling running to the ceiling/roof must be in a raceway easily

18.3.2 - Cabling/conductors passing through structures without watertight glands must be protected against
chafing by the use of abrasive resistant grommets. Cables and conductors must be installed in PVC pipes or
wire races of a sufficient size to pass other wires without obstruction. Wires not run through wire ways must be
installed with clamps and straps spaced at 18 inches on horizontal runs and 14 inches on vertical runs. Tie

18.3.3 - All conduit must have a guiding thread to allow for additional wiring at a later date.

A low profile arch must be constructed of welded aluminum pipe and securely mounted to cabin roof. Position of
arch must be forward where practical, to allow all lights mounted be fully visible to oncoming traffic. Suitable size
and type of conduit must be installed inside stanchions to accommodate wiring. Waterproof connectors must be
fitted and labeled. Arch must be painted same color as cabin exterior.

19.2.1 - Raymarine 48 inch 12kw Super HD Digital open array radar scanner RA3048SHD model (T52086) or

19.2.2 - Loud hailer speaker — location must eliminate feedback when microphone is in use.

19.2.5 - One (1) Track 24 Antenna- Dual GPS / Iridium — Model — T24 DUAL — ANT- PRO
19.2.6 - Six (6) high grade commercial LED flood lights — two port, two starboard, two aft. Switch must be

19.2.7 - Two (2) flashing blue lights that must provide a 360 degree arc when illuminated. Lights must be able to
flash at regular intervals at a frequency of 50 to 70 flashes per minute. Switch must be installed at helm.

18.2 Battery
Starting battery must be used for engine service loads only.
inverter must be installed.
accidental switching.
18.3  Cabling Installation
accessible for maintenance and repairs.
wraps are not acceptable.
19.0 RADAR ARCH / CABIN ROOF
191
19.2  Arch must be equipped with following:
equal.
19.2.3 - Two (2) VHF radio 6DBA antennae- model (E43032).
19.2.4 - Two (2) POLICE radio antennas.
installed at helm.
19.3  Cabin roof must be equipped with the following:

19.3.1 - Cabin roof must be coated with a durable commercial grade non-skid coating. Color must be same as
cabin - Grey.
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19.3.2 - To gain access to the roof a step up arrangement with a minimum of two individual steps must be
provided on the cabin exterior both port and starboard. Steps must be folding with a weight capacity of a
minimum of 130 kg. Location of steps must allow for quick access. Material must be metal. South Park
Corporation model (LF S46ZC) or equal.

19.3.3 - Two (2) high grade commercial LED flood lights located forward at roof line. Flood lights must provide a
minimum of 1000 lumens. Switch must be installed at helm.

19.3.4 - Two (2) remote controlled search lights one on port side and one on starboard side positioned to
provide maximum visibility. Search light must be capable of 360 degree rotation and 140 degree motorized tilt
with @ minimum of 1,000,000 candelas. Controls for starboard light must be at helm station. Port light controls
must at co-pilot station.

19.3.5 - One (1) flashing blue light must be mounted forward on roof. Light must be able to flash at regular
intervals at a frequency of 50 to 70 flashes per minute. Switch must be installed at helm.

Navigation lighting fixtures must be of such a design as to resist the effects of vibration and moisture and must
be provided with adequate protection from damage which may occur when lying alongside a vessel or a pier.

Navigation lights must be permanently fitted to cabin located to not interfere with vision from helm or co-pilot
Non-white (red or green) lighting must be wired together on a separate breaker of the 12 volt DC electrical
An all-round mast light must be mounted on arch. It must be a fold down type that can be easily removed
without tools. Wiring must be reinforced to allow for frequent removal. Switch must be installed at helm.

An electric horn must be mounted on arch. It must be operated by a spring-loaded switch located at helm. The

A direct read compass with light must be mounted on dash center of steering wheel. The compass must be
equipped with its own waterproof marine-grade dimmer switch and must be adjustable for deviation. The Ritchie

A 12V electric bilge pump with a minimum 2000 gal/h capacity must be fitted in each hull compartment. Each
pump must be equipped with an automatic float switch. To prevent debris from entering a suitable metal cage

At each pump location a float switch with audible alarm to indicate high water must be installed.
Location and installation of bilge pumps must allow for inspection, maintenance and repair.

Bilge pump control system as a minimum must include a panel with three way on-off-auto switches,
with indicator lights for the operation, monitoring of pumps and a audible visual alarm to indicate high

Pumps must be wired in such a way to allow full operation when battery switches are in the “OFF” position.
All pump overboard outlets must be located aft at transom. Check valves and handles must be stainless and
A fixed manual pump, diaphragm type must be installed aft to remove any water in the compartments and

Hull drainage - a non-corrosive threaded plug must be provided in the lowest point to drain the hull aft

20.0 NAVIGATION
20.1
The brand Hella model - NaviLED series lights or equal.
20.2
station.
20.3
system.
20.4
20.5
“Signaltone” model RB-85 electric horn or equal.
20.6
Helmsman model (H74) or equal.
21.0 PUMPING AND DRAINAGE
211
must be provided.
21.2
21.3
21.4
water level. Location must be on dash at helm.
21.5
21.6
fitted close to discharge outlets and located for easy access.
21.7
arranged to discharge directly overboard aft.
21.8
compartment when out of the water.
22.0 LIFESAVING & EMERGENCY EQUIPMENT
221

The following items must be supplied and installed with proper stowage /securing arrangements. All fittings must
be heavy duty stainless steel. All items must be readily accessible.

e Three (3) Fire extinguishers (Class 1 BC, marine type) — 1 x cabin, 1 x cuddy

e One (1) Boat hooks (8 ft. long retractable) — 1 x aft deck door

e Two (2) Paddles — inside head on wall

e One (1) Anchor (Fortress model 11 X or equal) with 100 feet nylon rode

e One (1) Drogue sea anchor with 100 feet 1/2” braided nylon line

e Six (6) Mooring lines 20 feet X %" braided nylon line with eye spliced on one end
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One (1) Lifebuoy with buoyant heaving line of a minimum of 15 metres — mounted in transom
area

e Twelve (12) Pyrotechnical distress signals — 3 x Type A, 6 x Type B, 3 x Type C

e One (1) Watertight flashlight

¢ One (1) Re-boarding device

e One (1) Marine first aid kit — Transport Canada regulations for vessel length

¢ One (1) EPIRB: ACR Global fix TM 406 MHZ EPIRB with integral GPS. Model (RLB-35)

Product Number - (2744 Category II)

Contractor must inspect construction quality, test all on board equipment, systems and hull performance to

The propulsion system must be operated as per the engine manufacture recommendations to accumulate the
hours sufficient for the initial engine service check. An authorized engine manufacturer representative must
carry out the service check. Service report must be provided to both the Technical Authority and the Contracting

Contractor must submit a Test and Trials Plan a minimum of fourteen days prior to Canada sea trials. Plan will
include a description of all the acceptance trials to be performed.

Prior to sea trials the complete vessel must be weighed and the weight recorded on the Test and Trials form.
Stability examination as per TP 1332 requires the Contractor to record all stability and structural calculations.

Contractor must notify the Contracting Authority and Inspector no less than 14 days prior to sea trials. Canada
reserves the right to witness or decline attendance of sea trials. Absence does not relieve the Contractor of its
responsibility to conduct and record sea trials. Upon completion the sea trial report must be forwarded to

Contractor must be responsible for supply of fuel, crew, instrumentation and equipment required to conduct sea

During the trials the vessel must overall demonstrate excellent handling characteristics such as, but not limited
to, no slide out in hard turns, maintaining course with no deviation. There must be no constant pounding nor

23.0 SEATRIALS - CONTRACTOR
23.1
ensure all are fully functional.
23.2
Authority.
23.3
234
23.5
Copy must be provided in Operator Technical Manual.
24.0 SEATRIALS - CANADA
241
Canada for review prior to delivery of vessel.
24.2
trials.
243
excessive bow immersion.
244

As a minimum, the following trials must be conducted in the Normal Load Condition specified at [4.2]:

A) Speed Trials - The Contractor must demonstrate that the vessel meets or exceeds the mandatory speed
requirement specified at [5.2]. The speed trials must be done over a course at least one nautical mile in
length. Two runs must be made over the course, one in each direction, with the speeds for the two runs
averaged. The use of GPS data (averaged) is acceptable.

B) Endurance Trials:

e Maximum speed: The vessel is to be operated at maximum engine speed for not less than
1 hour, however, on agreement with the Inspector, a lesser time may be accepted.

e Maximum continuous speed: The vessel must be operated for not less than 2 hours at the
maximum engine speed recommended for continuous operation by the engine
manufacturer, which must achieve not less than the cruising speed specified at [5.3]. This
trial may be incorporated with the maximum speed trial, on agreement with the Inspector,
if the continuous speed in not less than the maximum speed.

During the endurance and other trials it must be demonstrated that all parts of the propulsion system
are in full operation. Characteristics such as engine rpm and vessel speed, oil pressure, and
temperatures must be recorded. All systems must be operated to check for proper installation.

C) Astern Propulsion - The vessel must be operated and maneuvered using astern propulsion to establish
performance. During the backing performance tests the throttles must be set to provide 1/3 of the rated
engine horsepower.
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D) Steering Gear - The complete steering system must be operated at increasing boat speeds with the
vessel being maneuvered through a series of turns port and starboard. Maneuvering trials must be
conducted in the.

24.4 At the conclusion of sea trials the boat must be thoroughly cleaned and inspected. Outboard engine cooling
systems must be flushed through with fresh water.

245 The Contractor must repair any damage to the vessel or ancillary equipment resulting from sea trials to the
satisfaction of the RCMP.

24.6  The Contractor must maintain records of testing for each boat for a minimum of two years. A copy of the
completed Tests and Trials sheets must be included in the Operator Technical Manual for each vessel.

25.0 FINAL INSPECTION

25.1  Final Inspection must not be performed until all tests have been satisfactorily completed with data available for
review. The boat must be ready for delivery in all respects, except for final preparation for shipment. The
Contractor must provide personnel, as required, to resolve questions and to demonstrate equipment operation
maintenance accessibility, removal and Installation. The Contractor must document the results of the final
inspection and submit these results to Canada. Serial numbers and other identifying information must be
recorded for each boat and engine.

26.0 PACKAGING AND SHIPPING

26.1  Prior to shipping, the boat must be cleaned throughout, preserved and covered as follows:

A) Vessel interior must be cleaned thoroughly including inside all hatches, all stowage boxes, consoles,
cuddy.

B) Bilges must be dry and free of oil and debris, and the fuel tanks must be drained if required.

C) The propulsion system must be preserved in accordance with manufacturer recommendations for
storage in an environment that will be subjected to freezing temperatures for up to one year.

D) The batteries must be disconnected for shipping or storage.

E) A durable warning tag must be wire tied to the steering wheel indicating vessel has been reserved for
shipping and storage and must not be started until the propulsion machinery has been reactivated.

F) During shipping and storage the vessel must be secured to prevent movement or damage.

G) The vessel must be properly covered with shrink wrap to minimize damage during transit.

H) Every effort must be made to ensure all contact points between vessel and trailer are properly padded
to prevent any damage during transit.

I) Vessel must be transported by commercial carrier. Trailer must not be used to deliver the vessel to
delivery destination.

27.0 ACCEPTANCE

27.1  Upon delivery, RCMP will inspect vessel and trailer to confirm there has been no damage resulting from
shipping. Contractor must repair the damage to the satisfaction of the RCMP.

28.0 OPERATOR TECHNICAL MANUAL

28.1  The Contractor upon delivery of vessel must provide one hard copy and one CD/USB of a manual that provides
a physical and functional description of the craft, its machinery and equipment. Each manual must have the
sections and subsections clearly identified in the same sequence as addressed below. Manual must include, but
not be limited to, sections such as the following:

A) General Information

) Technical Information

) Initial Spare Parts List

) Preventive Maintenance List

O O

28.2 Technical Manual - Requirements
A) General Information Section

This section must include a description of the arrangement and function of all structures, systems, fittings and

accessories, with subsections and illustrations as appropriate, for example:
A.1 Operating procedures
A.2 Basic operating characteristics, including as a minimum, temperatures, pressures, flow rates, etc.
A.3 Installation criteria and drawings, assembly and disassembly instructions with comprehensive

illustrations showing each step.
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A.4 Recommended planned maintenance which clearly illustrates the maintenance required, hourly, daily,
monthly and annually for all components including the engine, drive train and hull. Complete
troubleshooting procedures must be included.
Technical Information Section
This must include a complete set of detailed owner/operator instructions, drawings, parts lists and supplemental
data for all components of the boat (whether acquired from external sources or custom-manufactured),
including:

e Hull, Collar

e Outboard Engine(s)

e Systems, with schematics or one-line diagrams, (steering, fuel, electrical, etc.)

e Electronics

e Fittings, accessories and ancillary equipment.

Initial Spare Parts List
This must include a list of recommended initial on board spare parts to be stocked for the craft. As a minimum,
this list must include the following items:

e Propulsion: Propeller, filters, starting battery, throttle/ shift cables, any special engine tools
e Electrical: fuses, light bulbs
e Boat Structures and Fittings: Miscellaneous commonly used fasteners.

TRAILER

29.1

29.2

29.3

294

29.5

29.6

29.7

29.8
29.9

29.10

29.11

29.12

29.13

29.14

The trailer must be hot-dipped galvanized all welded construction designed to support the loaded weight of the
vessel in the Normal Load Condition specified at [4.2], but excluding crew, plus 30% reserve. The design of
trailer must allow for frequent launch and recovery and must be capable of withstanding frequent long and short
distance travel often on highways and/or non-paved roadways while safely supporting the vessel.

When trailering the vessel, the overall vehicle/vessel height must not exceed 4.0 metres either in loaded or light
condition (no fuel, equipment or supplies onboard). The overall width must not exceed 2.6 metres.

The trailer must be fitted with bunks and rollers. Bunks must be fitted on outer perimeter of trailer to provide
easy loading and added stability to vessel. The bunks and rollers must be adjusted to safely support the vessel
from stem to stern.

Triple axles with proper sized radial tires/wheels rated for the trailer capacity with equivalent spare and lug
wrench fitted on a heavy duty bracket. Axles must have bearing protection, grease nipple. Contractor must
ensure the weight of trailer and load is properly distributed over all axles. Weight on any axle or axle unit must
not exceed ratings as per manufacturer.

Suitable marine electric brake system with battery, breakaway, charger and stainless steel disc brakes. Battery
must be secured in covered box mounted on galvanized tray.

Heavy duty adjustable yoke and a heavy duty manual operated winch with strap and hook rated for trailer
design load. Strap length must be a minimum of 28 feet.

Heavy duty high lift swivel tongue jack complete with foot pad that will hold a minimum of 15% of the total
combined weight of trailer and load.

A tool box must be permanently mounted on trailer. It must be weather tight and lockable.

A safety turnbuckle system must be installed to allow for the direct attachment from vessel second bow eye to
an eye on trailer frame (not winch stand).

Transom must be equipped with suitable sized eyes to secure vessel to trailer. Two ratchet tie down straps with
hooks must be provided.

Trailer must be fitted with a 2 5/16” ball and hitch, heavy duty “stand on” galvanized steel fenders and LED
brake, turn signal lighting with 7- prong flat wiring connector.

A minimum of two individual steps must be provided on the trailer to gain access to the bow of the vessel. Steps
must be folding with a weight capacity of a minimum of 130 kg. Location of steps must allow for quick access.
Material must be metal. South Park Corporation model (LF S46ZC) or equal.

Trailer guides must be fitted to back of trailer. Height must be a minimum of four feet. Material must be white
PVC.

The trailer must be roadworthy and certified street legal for the roads in all provinces.

Page 34 of 67



Solicitation No. - N° de ['invitation

M2989-163373/A

Client Ref. No. - N° de réf. du client

M2989-163373

Amd. No. - N° de la modif.

File No. - N° du dossier

XLV-5-38201

Buyer ID - Id de I'acheteur

xlv166
CCC No./N° CCC - FMS No./N° VME

ANNEX B - QUESTION & ANSWER

Solicitation # M2989-163373/A

To be completed as required during the bid solicitation period.
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Spec-RFP
description

Questions

Answers

Page 35 of 67




Solicitation No. - N° de ['invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M2989-163373/A xlv166
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M2989-163373 XLV-5-38201

ANNEX C - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

Conduct of Inspection
(a) Inspections will be conducted in accordance with the ITP provided and accepted by the Inspection
Authority and as detailed in this Annex.

(b) The Contractor must provide its own staff or subcontractors to conduct inspections, tests and trials;
excepting that Technical Authority or Inspection Authority personnel may be designated in the
specifications, in which case the Contractor must ensure that its own staff are provided in support of
such inspection/test/trial.

(c) As applicable, the Contractor must ensure that the required conditions stated in the specification
prevail at the commencement of, and for the duration of, each inspection/test/trial.

(d) The Contractor must ensure that personnel required for equipment operation and records taking
during the inspection/test/trial are briefed and available at the start and throughout the duration of the
inspection/test/trial. Tradesmen or FSRs who may be required to effect minor changes or
adjustments in the installation must be available at short notice.

(e) The Contractor is to coordinate the activities of all personnel taking part in each inspection/test/trial
and ensure that safe conditions prevail throughout the inspection/test/trial.

Inspection Records and Reports
(a) The Contractor on the inspection record, test or trials sheets as applicable must record the results of
each inspection. The Contractor must maintain files of completed inspection records.

(b) The Contractor's Quality Control (QC) representative (and the FSR when required) must sign as
having witnessed the inspection, test or trial on the inspection record. The Contractor must forward
originals of completed inspection records, together with completed test(s) and/or trials sheets to the
Inspection Authority as they are completed.

(c) Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during the
normal course of the inspection/test/trial, will require the Contractor to establish and record the
cause of the unsatisfactory condition to the satisfaction of the Inspection Authority. Canada
representatives may assist in identification where appropriate.

(d) Corrective action to remove cause of unsatisfactory inspections must be submitted to the
Contracting Authority and to the Inspection Authority in writing by the Contractor, for approval before
affecting such repairs and rescheduling of the unsatisfactory inspection/test/trial. Such notices must
be included in the final records passed to the Contracting Authority and to the Inspection Authority.

(e) The Contractor must undertake rectification of defects and deficiencies in the Contractor's installation
or repair as soon as practicable. The Contractor is responsible to schedule such repairs at its own
risk.

(f) The Contractor must reschedule unsatisfactory inspections after any required repairs have been
completed.

(g) Quality Control, Inspection and Test records that substantiate conformance to the specified
requirements, including records of corrective actions, must be retained by the Contractor for three
(3) years from the date of completion or termination of the Contract and must be made available to
the Contracting Authority and to the Inspection Authority upon request.
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3.2

3.3

3.4

Inspection and Trials Process
Drawings and Purchase Orders

(a)

Upon receipt of two (2) copies of each drawing or purchase order, the designated Inspection
Authority will review its content against the provisions of the SOW. Where discrepancies are
noted, the Inspection Authority will formally advise all concerned, in writing using a Discrepancy
Notice. The resolution of any such discrepancy is a matter for consultation between the Contractor
and other Government of Canada Authorities.

Inspection

(a)

Upon receipt and acceptance of the Contractor's ITP, inspection will consist of a number of
Inspection Points supplemented by such other inspections, tests, demonstrations and trials as may
be deemed necessary by the Inspection Authority to permit him to certify that the work has been
performed in compliance with the provisions of the specification. The Contractor must be
responsible for notifying the designated Inspection Authority of when the work will be available for
inspection, sufficiently in advance to permit the designated Inspection Authority to arrange for the
appropriate inspection.

The Inspection Authority will inspect the materials, equipment and work throughout the project
against the provisions of the specification and, where non-conformances are noted, will issue
appropriate INSPECTION NON-CONFORMANCE REPORTS.

The Contract requires the implementation of a Quality Assurance/Quality Control system, so the
Inspection authority must require that the Contractor provide a copy of its internal inspection report
pertaining to a work item before conducting the requested inspection. If third party inspections are
required by the Contract (e.g. inspections by a certified CWB 178.2 welding inspector), the reports
of these inspections are required before the Work is inspected by the Inspection Authority.

The QA/QC system is a requirement, so if the documentation is presented to the Inspection
Authority before an inspection stating that the Work is satisfactory but the Inspection Authority finds
that the Work has not been satisfactorily inspected, the Inspection Authority must issue an
Inspection Non-conformance Report against the Work and another against the failure of the
Contractor's QA/QC system.

Before carrying out any inspection, the Inspection Authority must review the requirements for the
Work and the acceptance and/or rejection standards to be applied. Where more than one standard
or requirement is called up and they are potentially conflicting, the Inspection Authority must refer to
the order of precedence in the Contract to determine the standard or requirement to be applied.

Inspection Non-conformance report

(a)

(c)

An Inspection Non-conformance report will be issued for each non-conformance noted by the
Inspection Authority. Each report will be uniquely numbered for reference purposes, will be signed
and dated by the Inspection Authority, and will describe the non-conformance.

When the non-conformance has been corrected by the Contractor and has been re-inspected and
accepted by the Inspection Authority, the Inspection Authority will complete the Report by adding an
applicable signed and dated notation.

At the end of the project, the content of all Inspection Non-conformance Reports which have not
been signed-off by the Inspection Authority will be transferred to the Acceptance documents before
the Inspection Authority's certification of such documents.

Tests, Trials, and Demonstrations

(a)

To enable the Inspection Authority to certify that the Work has been performed satisfactorily, in
accordance with the Contract and specifications, the Contractor must schedule, co-ordinate,
perform, and record all specified tests, trials and demonstrations required by the Inspection
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Authority and the Specifications and any additional tests and trials performed by the Contractor
required by the Inspection Authority.

Where the specifications contain a specific performance requirement for any component, equipment,
sub-system or system, the Contractor must test such component, equipment, sub-system or system
to the satisfaction of the Inspection Authority, to prove that the specified performance has been
achieved and that the component, equipment, sub-system or system performs as required by the
specifications.

Tests, trials and demonstrations must be conducted in accordance with a logical, systematic
schedule which must ensure that all associated components and equipment are proven before sub-
systems demonstration or testing, and that sub-systems are proven before system demonstration or
testing.

Where the Specifications do not contain specific performance requirements for any component,
equipment, sub-system or system, the Contractor must demonstrate such component, equipment,
sub-system or system to the satisfaction of the Inspection Authority.

The Contractor must co-ordinate each test, trial and demonstration with all interested parties,
including the Inspection, Contracting and Technical Authorities; regulatory authorities; Classification
Society; Sub-contractors; etc. The Contractor must provide the Inspection Authority and other
Government of Canada Authorities with a minimum of ten (10) working days’ notice of each
scheduled test, trial, or demonstration.

The Contractor must keep written records of all tests, trials, and demonstrations conducted
required by the QA System.

The Contractor must in all respects be responsible for the conduct of all tests and trials in
accordance with the requirements of the Contract.

The Contracting Authority and the Inspection/Technical Authority reserve the right to defer starting
or continuing with any sea trials for any reasonable cause including but not limited to adverse
weather, visibility, equipment failure or degradation, lack of qualified personnel and inadequate
compliance with safety standards.
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ANNEX D - DETAILED FINANCIAL BID PRESENTATION SHEET

D-1 Proposed Work Location:
Contractor’s Facility

D-2 Evaluation of Price
The price of the bid will be evaluated in Canadian dollars, customs duties are included and applicable
taxes are extra, Incoterms 2000 Delivered Duty Paid (DDP) to destination.

a. [Known Work — One(1) boat, outboard motors & One (1)Trailer) For
work as stated in Part 1 article 1.2, and specified in Annex A entire
TSOR.

For a FIRM price of: $
b. |[Delivery to destination - Incoterms 2000 DDP to: Victoria,BC

For a FIRM price of: $
c. |Unscheduled Work
Labour Cost: Estimated labour hours at a firm Charge-out Labor
Rate, including overhead and profit:
50 person hours X $ per hour for a PRICE of: $
See articles D-3 and D3.1 below.
EVALUATION PRICE [a + b +C ]

For an EVALUATION PRICE of: (customs duties are included and $
applicable taxes are excluded)

D-3 Unscheduled Work
Unscheduled work arising, as authorized by the Minister, will be calculated in the following manner:

"Number of hours (to be negotiated) X $ your firm hourly Charge-out Labour Rate
which includes Overhead and profit, plus net laid-down cost of materials to which will be added a 10% mark-
up, plus Goods and Services Tax or Harmonized Sales Tax as applicable, of the total cost of material and
labour.

The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for the duration of the
Contract and any subsequent amendments."

D-3.1 Notwithstanding definitions or usage elsewhere in this document, or in the Bidder's Cost Management
System, when negotiating Hours for unscheduled work, PWGSC will consider only those hours of
labour directly involved in the production of the subject work package.

Elements of Related Labour Costs identified in D-3.2 will not be negotiated, but must be included within
the Charge-out Labour Rate. It is therefore incumbent upon the Bidder to enter values in the above
table which will result in fair compensation, regardless of the structure of their Cost Management
System.

D-3.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and Reporting, and
Estimating must be included as Overhead for the purposes of determining the Charge-out Labour Rate
entered in line D-2b and Article D-3 above.

D-3.3 A 10% mark-up rate will be allowed for materials and this rate will also apply to subcontracted costs.
The mark-up rate includes any allowance for material and subcontract management not allowed for in
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D-4

the Charge-out Labour Rate. A separate labour component for the purchase and handling of materials
or subcontract administration is not allowable.

Boat Delivery Proposal
While the delivery of the boat and all deliverables to destination required by the Contract is desired for
August 31, 2016.

The best delivery that could be offered is weeks after Receipt of Order (ARO).
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ANNEX E - SUBCONTRACTOR LIST

Description of
Goods/Services
(Including Make,
Model Number as

Name of Supplier

Address of Supplier
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ANNEX F - INFORMATION REQUIRED FOR THE VERIFICATION OF INTEGRITY PROVISIONS

Please provide a list of names of the following entities, according to the ownership nature of the company

1. For a Corporation - each current member of the Bidder's Board of Directors;

2. For a Partnership, General Partnership or Limited Partnership - the names of all current partners;

3. For a Sole Proprietorship or an individual doing business under a firm name - the name of the sole proprietor
or individual;

4. For a Joint Venture - the names of all current members of the Joint venture;

5. For an individual - the full name of the person
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ANNEX G — BID PACKAGE CHECKLIST

REQUIREMENT: Request for Proposals (RFP): for the fabrication and delivery of 8.9m to 9.5m Aluminum
vessel with cabin for the RCMP.

Instruction to Bidders: Table G-1 is a check list for self-verification purposes.

Table G-1 Bidder’s Bid Package Check List

G1.1

Notwithstanding deliverable requirements specified anywhere else within this bid solicitation and its associated
Technical Specifications, the following are the only mandatory deliverables that must be submitted with the Bid
documents at the time of bid closing. The following are mandatory and the Bidder must be compliant on each
item to be considered responsive.

No Part Article Description Condition Docu!nent
provided
Section I- Technical Bid
1 Front Request for Proposal document | Mandatory with the bid O
page part 1 page 1 completed and
signed;
2 3 3.2.1 Annex G - Bidder package Mandatory with the bid O
Check list
3 3 3.2.3 Drawing and other Mandatory with the bid O
documentations
4 3 3.2.5 Vessel construction experience | Mandatory with the bid O
5 | AnnexH All Technical Bid - Annex H Mandatory with the bid O
Bidders RFP Reply and
Evaluation Plan
Section lI- Financial Bid
6 | AnnexD All Annex D- Detailed Financial | Mandatory with the bid O
Bid Presentation Sheet

G1.2 Supporting Deliverable Requirements
If the following information which supports the bid is not submitted with the Bid; it will be requested by the
Contracting Authority, and it must be provided within 48 hours (2 business days) of the written request:

No | Part | Article Description Condition Docu_ment
provided
Section I- Technical Bid
1 3 3.2.2 | Inspection and Test Plan 48 hrs of written request O
2 3 3.2.4 | Subcontractor list 48 hrs of written request O
3 3 3.2.6 | Marine Drafting and Engineering | 48 hrs of written request O
capability
4 3 3.2.7 | Contractor Quality Management | 48 hrs of written request O
system
5 3 3.2.8 | Insurance requirement 48 hrs of written request O
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6 | 6 | 6.54 | Contractor representative | 48 hrs of written request |

Section llI- Certification

7 6 6.9 Welding certification 48 hrs of written request O
8 5 5.2.1 | Annex F Information required for | 48 hrs of written request O
the Verification of Integrity
Provisions
9 6 6.20 | Applicable Laws 48 hrs of written request O

G1.3 Contract Deliverable Requirements
The following information may be requested by the Contracting Authority, and it must be provided within the
conditions stated in the table below of the written request:

Document

No | Part | Article Description Condition .
provided

Other documentation after contract award ( Reminder)

1 6 6.10 | Project Schedule 5 days after contract
award

2 6 6.17 | Inspection and Test Plan 7 days after contract
award

3 6 6.19 | Insurance certificate 10 days after contract
award
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