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1.1 RELATED .1 Section 01 35 44 - Environment Protection
SECTIONS Procedures for Marine Work.

1.2 WASTE | Prior to commencement of work, prepare waste
MANAGEMENT PLAN Management Workplan.

.2 Workplan to include:
.1 Waste audit.
.2 Waste reduction practices.
.3 Material source separation process.
.4 Procedures for sending recyclables to
recycling facilities.
.5 Procedures for sending non-salvageable
items and waste to approved waste processing
facility or landfill site.
.6 Training and supervising workforce on waste
management at site.

.3 Workplan to incorporate waste management
requirements specified herein and in other
sections of the Specifications.

.4 Develop Workplan in collaboration with all
subcontractors to ensure all waste management
issues and opportunities are addressed.

.5 Implement and manage all aspects of Waste
Management Workplan for duration of work.

.6 Revise Plan as work progresses addressing new
opportunities for diversion of waste from
landfill.

1.3 WASTE AUDIT .1 At project start-up, conduct waste audit of:
.1 Site conditions identifying salvageable and
non-salvageable items and waste resulting from
demolition and removal work.
.2 Projected waste resulting from product
packaging and from material leftover after
installation work.

.2 Develop written list. Record type, composition
and quantity of various salvageable items and
waste anticipated, reasons for waste generation
and operational factors which contribute to
waste,
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1.4 WASTE REDUCTION .1

1.5 MATERIAL SOURCE .1
SEPARATION PROCESS

Based on waste audit, develop waste reduction
program.

Structure program to prioritize actions, with
waste reduction as first priority, followed by
salvage and recycling effort, then disposal as
solid waste.

Identify materials and equipment to be:

.1 Protected and turned over to Departmental
Representative when indicated.

.2 Salvaged for resale by Contractor.

.3 Sent to recycling facility.

.4 Sent to waste processing/landfill site for
their recycling effort.

.5 Disposed of in approved landfill site.

Reduce construction waste during installation
work. Undertake practices which will minimize
waste and optimize full use of new materials on
site, such as:

.1 Use of a central cutting area to allow for
easy access to off-cuts;

.2 Use of off-cuts for blocking and bridging
elsewhere,

.3 Use of effective and strategically placed
facilities on site for storage and staging of
left-over or partially cut materials (such as
gypsum board, plywood, ceiling tiles,
insulation, etc.) to allow for easy
incorpeoration into work whenever possible
avoiding unnecessary waste.

Develop other strategies and innovative
procedures to reduce waste such as minimizing
the extent of packaging used for delivery of
materials to site, etc.

Develop and implement material source separation
process at commencement of work as part of
mobilization and waste management at site.

Provide on-site facilities to collect, handle
and store anticipated quantities of reusable,
salvageable and recyclable materials.

.1 Use suitable containers for individual
cellection of items based on intended purpose.
.2 Locate to facilitate deposit but without
hindering daily operations of existing building
tenants.
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1.5 MATERIAL SOQURCE .2
SEPARATION PROCESS
(Cont'd)

1.6 WORKER TRAINING .1
AND SUPERVISION

(Cont'd)
.3 Clearly mark containers and stockpiles as
te purpose and use.

Perform demolition and removal of existing
structurebuilding components and equipment
following a systematic deconstruction process.
.1 Separate materials and equipment at source,
carefully dismantling, labelling and stockpiling
alike items for the following purposes:
.1 Reinstallation into the work where
indicated.
.2 Salvaging reusable items not needed in
project which Contractor may sell to other
parties. Sale of such items not permitted
on site.
.3 Sending as many items as possible to
locally available recycling facility.
.4 Segregating remaining waste and debris
into various individual waste categories
for disposal in a "non-mixed state" as
recommended by waste processing/landfill
sites.

Isolate product packaging and delivery
containers from general waste stream. Send to
recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from
installation work for recycling whenever
possible.

Establish methods whereby hazardous and toxic
waste materials, and their containers,
encountered or used in the course work are
properly isolated, stored on site and disposed
in accordance with applicable laws and
regulations from authorities having
jurisdiction.

Isolate and store existing materials and
equipment identified for re-incorporation into
the Work. Protect against damage.

Provide adequate training to workforce, through
meetings and demonstrations, to emphasize
purpose and worker responsibilities in carrying
out the Waste Management Plan.
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1.6 WORKER TRAINING .2 Waste Management Coordinator: designate
AND SUPERVISICN full-time person on site, experienced in waste
(Cont'd) management and having knowledge of the purpose

and content of Waste Management Plan to:
.1 Oversee and supervise waste management
during work.
o Provide instructions and directions to all
workers and subcontractors on waste reduction,
source separation and disposal practices.

.3 Post a copy of Plan in a prominent location on
site for review by workers.

1.7 CERTIFICATION .1 Submit to Departmental Representative, copies of
OF MATERIAL certified weigh bills from authorized waste
DIVERSION processing sites and sale receipts from

recycling/reuse facilities confirming receipt of
building materials and quantity of waste
diverted from landfill.

.2 Submit data at pre-determined project milestones
as determined by Departmental Representative.

o Compare actual quantities diverted from landfill
with projections made during waste audit.

1.8 DISPOSAL .1 Burying or burning of rubbish and waste
REQUIREMENTS materials is prohibited.

.2 Disposal of waste, volatile materials, mineral
spirits, oil, paint, paint thinner or unused
preservative material into waterways, storm, or
sanitary sewers is prohibited.

.3 Do not dispose of preservative treated wood
through incineration.

.4 Do not dispose of preservative treated wood with
other materials destined for recycling or reuse.

.5 Dispose of treated wood, end pieces, wood scraps
and sawdust at a sanitary landfill.

.6 Dispose of waste only at approved waste
processing facility or landfill sites approved
by authority having jurisdiction.
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1.8 DISPOSAL .7
REQUIREMENTS
(Cont'd)
.B
.9
.10

Contact the authority having jurisdiction prior
to commencement of work, to determine what, if
any, demolition and construction waste materials
have been banned from disposal in landfills and
at transfer stations. Take appropriate action to
isolate such banned materials at site of work
and dispose in strict accordance with provincial
and municipal regulations.

Transport waste intended for landfill in
separated condition, following rules and
recommendations of Landfill Operator in support
of their effort to divert, recycle and reduce
amount of solid waste placed in landfill.

Collect, bundle and transport salvaged materials
to be recycled in separated categories and
condition as directed by recycling facility.
Ship materials only to approved recycling
facilities.

Sale of salvaged items by Contractor to other
parties not permitted on site.

END OF SECTION




