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Part 1 General
1.1 RELATED SECTIONS

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Section 01 74 21 — Construction/Demolition Waste Management and Disposal.

SECTIONINCLUDES

Barriers.

INSTALLATION AND REMOVAL

Provide temporary controls in order to execute Work safely and expeditiously.
Remove from site all such work after use.

HOARDING

Erect temporary site enclosure using new 1.2M high snow fence wired to rolled steel “T” bar
fence posts spaced at 2.4 meters.

GUARD RAILS AND BARRICADES

Provide secure, rigid guard rails and barricades around deep excavations, open edges of deck ,
etc.

Provide as required by governing Authorities.

ACCESS TO SITE

Provide and maintain access to adjacent facilities.

FIRE ROUTES

Maintain access to property.

PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

Protect surrounding private and public property from damage during performance of Work.
Be responsible for damage incurred.

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for reuse and recycling. Refer to Section 01 74 21 —
Construction/Demolition Waste Management and Disposal.
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Part 2 Products

2.1 NOT USED
1 Not Used.

Part3 Execution

31 NOT USED
1 Not Used.

END OF SECTION



