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Part1 General
1.1 SECTIONINCLUDES

1.2
1
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1
2
1.4
1
2
3
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Inspection and testing by inspecting firms or testing laboratories designated by Department
Representative.

RELATED REQUIREMENTS SPECIFIED ELSEWHERE

Particular requirements for inspection and testing to be carried out by testing laboratory
designated by Departmental Representative are specified under various sections.

APPOINTMENT AND PAYMENT

Departmental Representative will appoint and pay for services of testing laboratory except as
follows:

1 Inspection and testing required by laws, ordinances, rules, regulations or orders of
public authorities.

2 Inspection and testing performed exclusively for Contractor's convenience.

3 Mill tests and certificates of compliance.

4 Tests specified to be carried out by Contractor under the supervision of Departmental
Representative.

5 Additional tests specified as follows:

Where tests or inspections by designated testing laboratory reveal Work not in accordance
with contract requirements, pay costs for additional tests or inspections as required by
Departmental Representative to verify acceptability of corrected work.

CONTRACTOR'S RESPONSIBILITIES

Provide labour, equipment and facilities to:

Provide access to work for inspection and testing.
Facilitate inspections and tests.
Make good work disturbed by inspection and test.

Provide storage on site for laboratory's exclusive use to store equipment and cure test
samples.

N T

Notify Departmental Representative sufficiently in advance of operations to allow for
assignment of laboratory personnel and scheduling of test.

Where materials are specified to be tested, deliver representative samples in required quantity
to testing laboratory.

Pay costs for uncovering and making good Work that is covered before required inspection or
testing is completed and approved by Departmental Representative.
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Part 2 Products
2.1 NOT USED
.1 Not Used.
Part3 Execution
31 NOT USED
1 Not Used.

END OF SECTION



