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PART 1 GENERAL

1.1 Section Includes

1.2

1.3

1.4

1.5

1.6

1.7

w

Construction aids.
Office and sheds.
Traffic.
Related Sections
Section 01 35 29.06 — Health and Safety Requirements
Section 01 56 00 - Temporary Barriers and Enclosures.
Installation And Removal
Provide construction facilities in order to execute work expeditiously.
Remove from site all such work after use.
Scaffolding
Provide and maintain scaffolding in rigid, secure and safe manner.

Erect scaffolding independent of walls. Remove promptly when no longer required.
Refer to Section 01 35 29.06 — Health and Safety Requirements.

Hoisting
Provide, operate and maintain hoists cranes required for moving of workers, materials
and equipment. Make financial arrangements with Subcontractors for use thereof.

Hoists cranes shall be operated by certified operator.

Site Storage/Loading
Confine work and operations of employees. Do not unreasonably encumber premises
with products.

Do not load or permit to load any part of Work with a weight or force that will
endanger the Work.

Protection And Maintenance Of Traffic

Where applicable, maintain and protect traffic on affected roads during construction
period except as otherwise specifically directed by Departmental Representative.
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2 Protect travelling public from damage to person and property.

3 Provide and maintain adequate access to project site.

4 Contractor's traffic for hauling material to and from site to interfere as little as
possible with public traffic and contractor to inform and comply with local municipal
regulations.

.5 If authorized to use existing roads for access to project site, maintain such roads for
duration of Contract and make good damage resulting from Contractor’s use of roads.

1.8 Contractor’s Site Offices

.1 Provide office heated to 22 °C, lighted 750 1x and ventilated, of sufficient size to
accommodate site meetings and furnished with drawing laydown table, fax machine,
telephone, file cabinet and chair.

2 Provide a clearly marked and fully stocked first-aid case in a readily available
location.

3 Subcontractors may provide their own offices as necessary. Direct location of these
offices.

1.9 Departmental Representative’s Site Office

1 Provide temporary office for Departmental Representative. The building must be in
place prior to the commencement of the work.

2 Inside dimensions minimum 3.6m long x 3m wide x2.4m high, with floor 0.3m above
grade, complete with 4 - 50% opening windows and one lockable door.

3 Insulate building and provide heating system to maintain 22 °C inside temperature at -
20°C outside temperature.

4 Finish inside walls and ceiling with plywood, hardboard or wallboard and paint in
selected colours. Finish floor with 19mm thick plywood.

5 Install electrical lighting system to provide min 750 Ix using surface mounted,
shielded commercial fixtures with 10% upward light component.

.6 Site office to have washroom facility complete with running water and sewage
disposal. Maintain supply of washroom supplies.

i Equip office with desk, drawing laydown table, fax machine, file cabinet, two chairs,

telephone, phone line for internet.

Maintain in clean condition.
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9 Arrange and pay for telephone and facsimile machine in the Departmental

1.10

1.11

1.12

1.13

1.14

.10

.1

Representative’s Office for Site Representative’s use. Long distance calls or faxes
placed on this phone by the Departmental Representative or Site Representative will
be paid by the Departmental Representative.

Contractor may, on approval of Departmental Representative, provide cellular or
mobile phone. If approval to use cellular or mobile phone is granted, be responsible
for all services, airtime, license and network access fees, and all other fees or charges
required to utilize the phone as intended by the manufacturer.

Temporary Power And Light

Provide and pay for temporary power during constructing for temporary lighting,
heating, site construction trailers and operating of power tools in accordance with
governing regulations and the Canadian Electrical Code, latest edition.

Arrange for connection with Utility company. Pay all costs for installation, maintenance
and removal of cables, distribution and branch panel boards, poles, lighting, heating and
general power receptacles as required.

Temporary power for electric cranes and other equipment requiring in excess of above is
responsibility of Contractor.

Equipment, Tool And Materials Storage
Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds
for storage of tools, equipment and materials.

Locate materials not required to be stored in weatherproof sheds on site in a manner
to cause least interference with work activities,

Sanitary Facilities
Provide sanitary facilities for work force in accordance with governing regulations
and ordinances.

Post notices and take precautions as required by local health authorities. Keep area
and premises in sanitary condition.

Water Supply

Arrange for connection with appropriate utility company and pay all costs for
installation, maintenance and removal.

Clean-Up

Remove construction debris, waste materials, packaging material from work site
daily.
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2 Clean dirt or mud tracked onto paved or surfaced roadways.

3 Store materials resulting from demolition activities that are salvageable.

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION



