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Part1 General

1.1 SECTIONINCLUDES
1 Section 01 74 21 — Construction/Demolition Waste Management and Disposal.

2 Section 01 35 29.06 - Health and Safety Requirements

1.2 SECTIONINCLUDES

1 This section specifies the requirements for demolition and removal of the various items
designated as such under this contract. The work generally consists of:

1 Demolition and removal of existing wharf infrastructure. Note that the existing
infrastructure is a combination of creosote treated ballasted cribwork and
piles/posts with associated deck spans. Contractor responsible for determining
appropriate waste disposal site and paying for all fees and costs associated with the
disposal. Carry out such disposal in strict accordance with all applicable
Provincial and Municipal laws and regulations. Separate out and prevent
improper disposal of items banned from landfills.

2 Demolition and removal of existing electrical shed and all components.

3 Temporary shoring measures (as determined by the contractor) to ensure there is no
damage to the existing adjacent fish plant which is designated to remain. Note that the
submission of a deconstruction methodology (stamped by a professional engineer
licensed to practice in the province of Newfoundland and Labrador) is a contract
requirement. No on-site deconstruction activities will be permitted until the
deconstruction methodology has been submitted and reviewed by the Departmental

Representative.
4 Demolition and disposal of existing jib crane base.
1.3 GENERAL REQUIREMENTS

.1 A Notice to Shipping is to be issued prior to commencement and upon
completion of work.

.2 During construction, any vessels or barges utilized must be marked in
accordance with the provisions of the Canada Shipping Act Collision
Regulations.

.3 Upon completion of the project, a written Notice to Mariners must be issued.

1.4 REFERENCES

.1 Canadian Standards Association (CSA International), latest edition

1 CSA S350, Code of Practice for Safety in Demolition of Structures.
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1.5 WASTE MANAGEMENT AND DISOSAL

1.6

Part2

2.1

Part3

3.1

3.2

Refer to Section 01 74 21 — Construction/Demolition Waste Management and Disposal.

MEASUREMENT FORPAYMENT

Demolition and removal of concrete decks, jib crane base, mooring blocks, timber cribs and
spans to be paid as lump sum price for demolition.

Demolition and removal of coping, wheelguard, ladder uprights and fendering to be
included in lump sum price for demolition.

Products

NOT USED
Not used.

Execution

PROTECTION
Do work in accordance with Section 01 35 29.06 - Health and Safety Requirements.

Prevent movement, settlement, or damage to adjacent structures and utilities to remain in
place.

Protect all existing objects to remain. In the event of damage, immediately replace or make
repairs to approval of Departmental Representative. Contractor to ensure protection of all
objects designated to remain.

Protect building systems, services and equipment.

Provide supports and other protection as required.

DEMOLITION SALVAGE AND DISPOSAL

All demolished materials, except materials designated to be reused, will become property of
Contractor and will be removed from site and disposed of to satisfaction of Departmental
Representative. It is the sole responsibility of the Contractor to dispose of all demolished
materials to an approved disposal site. Ensure that the disposal site is approved and willing to
accommodate any material disposed from the work site.
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33 RESTORATION
1 Upon completion of work, remove debris, trim surfaces and leave work site in clean
condition.
2 Reinstate areas and existing works outside areas of demolition to conditions that existed prior

to commencement of work.

END OF SECTION



