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1 GENERAL

1.01 RELATED REQUIREMENTS
A Division 1 — General Requirements.

Section - 04 03 06 Historic — Cleaning Historic Masonry

Section 04 03 07 Historic — Masonry Repointing

2

3

-4 Section 04 05 00 Common Work Results for Masonry
5

Section 04 03 08 Historic - Mortaring

1.02 ADMINISTRATIVE REQUIREMENTS

A Conduct a pre-dismantling meeting with Departmental Representative to
verify project requirements, equipment, procedures and assigned storage
areas.

1.03 ACTION AND INFORMATIONAL SUBMITTALS

1 Provide submittals in accordance with Section 01 33 00 - Submittal
Procedures.

2 Site Quality Control Submittals:
A Provide up-to-date copies of stone location recording system chart
or card index, as well as chronological information concerning each
numbered unit (individual cards of units), when requested.

-3 Shop Drawings:

1 Submit drawings stamped and signed by professional engineer
registered or licensed in Province of Canada.
.2 Provide drawings for bracing and temporary framing work as required

to support the wood stairs during the bolster removal.

1.04 CLOSEOUT SUBMITTALS

A Provide maintenance data for incorporation into manual specified in Section
01 78 00 - Closeout Submittals. Include:
21 Photographically record stonework to be dismantled and rebuilt.
2 Record drawings of layout of stored stones.

1.05 QUALITY ASSURANCE

.21 Qualifications:
1 Masonry Contractor:

1 Work of this Section: executed by contractor specializing in
historic stone conservation work and competent to meet all
performance criteria specified.

.2 Foreperson:
21 Provide competent trade foreperson specializing in type of work
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required.
.2 Experience: Competent to meet all performance criteria
specified. Must be present on site throughout Work.
-3 Dismantlers:
1 Experience: Competent to meet all performance criteria
specified.

1.06

-3 Mock-ups:

A Construct mock-up in accordance with Section 01 45 00 - Quality
Control.

.2 Perform mock-up 1000mm x 1000mm to demonstrate dismantling procedures
for as required to repoint around the removed bolsters.

-3 Notify Departmental Representative minimum of 48 hours prior to
construction of mock-up.

.4 Perform mock-up under supervision of Departmental Representative

to demonstrate a full understanding of specified procedures and
techniques is achieved before work commences.

-5 Perform mock-up where directed by Departmental Representative.

.6 Work not to proceed prior to approval of mock-up. Allow 48 hours for
inspection of mock-up by Departmental before proceeding with masonry
dismantling work.

-7 When accepted, mock-up will demonstrate minimum standard for this
work. Mock-up may remain as part of finished work.

DELIVERY, STORAGE AND HANDLING

1 Deliver, store and handle materials In accordance with Section 01 61 00
- Common Product Requirements.

.2 Protect and store stones to facilitate their resetting.

1 Store dismantled masonry units [on wood [platforms] [pallets]],
protected from exposure to water, elements, and potential mechanical
damage [within a shed] [fully covered under polyethylene].

.2 Submit storage and identification system to [epartmental
Representative.

1.07 AMBIENT CONDITIONS

2.01

A Loosen wet masonry only when temperature is above 5 degrees C.
2 In temperature 5 degrees C and below:
A Keep stones dry.
.2 Protect wet stones from freezing.
PRODUCTS
NOT USED

1 Not Used.
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3 EXECUTION

3.01 EXAMINATION

3.02

3.03

3.04

3.05

1

Examine masonry, staging and storage areas and notify Departmental
Representative inwriting of conditions detrimental to acceptable and timely
completion of Work.

SITE VERIFICATION OF CONDITIONS

1 Report in writing, to Departmental Representative areas of deteriorated
stone not identified in the documents. Obtain Departmental Representative®s
approval and instructions for repair of stone before proceeding.

PREPARAT ION

A Remove deteriorated portions of stones using low impact removal methods
until sound surface is reached.

2 Remove deteriorated portions of stones by cutting, scraping and chiselling.

-3 Obtain Departmental Representative®s approval for alternative methodology
and tools to be employed before commencing the work.

-4 Clean stone surface of dust and stone chips.

PROTECTION

21 Prevent damage to building and interior wood elements (stairs, posts,
windows, etc.) which are to remain. Make good damage incurred.

.2 Protect surrounding components from damage during work.

.3 Make good damage to historic fabric.

.4 Obtain Departmental Representative®"s approval for repair methodology.

SPECIAL TECHNIQUES

1

Temporary Marking and Recording:

A Mark stone, on face, before removal using marking product which can
be completely erased when required without damaging masonry unit:
1 Ball-point pen on diachylon, attached to stone.
.2 Waxless chalk directly on stone.
2 Tracking relocated stones and other masonry units:
A Use numbering, marking, and positioning system.
-3 Mark/ldentify:
A Stones and other elements or components to show identity and
position.
2 Wood platforms or other equipment used to transport and store
stones.
-3 Work and storage areas.
.4 Location from which stones are removed on drawings.
.4 Stone location recording system.
1 Prepare chart or card index to:

A Help locate stones or units when necessary.
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.2 To manage availability of platforms.
.3 To manage work and storage areas.
.2 Keep chart or card index up-to-date and, if required, produce
copy every day.
-3 Prepare chart or card index or drawing to contain relevant
information.
.5 Ensure that temporary marking will remain in use resistant to weather,
handling and cleaning until final marking of stones.
-6 Remove markings and adhesive without damaging units:
A Brush with vegetable fibre brush: either dry or with water.
2 Use no solvent, acid or other chemical product
3.06 STRUCTURAL SUPPORT

3.07

3.08

3.09

1

Provide temporary support for wood stairs.

METHOD FOR LOOSENING STONES

Use approved methods to loosen stones which will cause no damage either
to stones or to other architectural elements.

Use hand tools only.

Obtain Departmental Representative®s approval for use of power tools before
commencing work.

DISMANTLING AND MOVING STONES

A Avoid damaging arrises of stone when removing mortar and freeing up.

2 Remove excess mortar using [hand tools].

.3 Use wood wedges where required to remove or dislocate stone.
A Use flat pry bars protected with impact absorbing protection (burlap,

cardboard) .

-4 Use nylon hoisting belts. Use minimum 2 belts per stone.

-5 Protect stone from damage when hoisting and lifting from position.
1 Use wood shims to isolate units from hoisting belts.

-6 Where damage occurs to stone, report to Departmental Representative and
repair stone.

-7 Make good damage incurred at no additional cost to Contract.

-8 Obtain review of repaired damage by Departmental Representative.

HANDL ING

A Usage of Lewis bolts for handling stone is not permitted.

2 Place detached stones on wood surfaces during handling. Prevent contact
with metal.

-3 When stones are lowered to ground, place directly on wooden platform used

for transport or storage.
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.4 Transport and keep stones on wooden platforms.

-5 Ensure that sharp edges of stones do not come into contact with hard objects.

3.10 TEMPORARY STORAGE STAGING AREA

21 Place stones iIn designated area of site for cleaning, detailed inspection
and for final marking, before storage.

.2 Make stones accessible and retrievable when required.

3.11 CLEANING

A Clean in accordance with Section 04 03 06 - Historic - Cleaning Historic
Masonry.

.2 Do cleaning operations at above freezing temperature.
A After cleaning, protect wet stones against freezing until dry.

.3 Clean stones by wet scrubbing with vegetable fibre brush unless otherwise

instructed by Departmental Representative.

3.12 FINAL MARKING

A Do final marking after cleaning, on surface that supports good adhesion
and legibility and will not be visible after resetting.

2 Do marking in colour. Dimensions: legible from distance of 2 metres.

-3 Ensure that marking product used will not affect mortar to stone adhesion

when resetting.

-4 Ensure marking product used will survive storage until resetting of stone.

3.13 FINAL STORAGE

21 When stones are placed under shelter:
21 Design and ventilate shelter to keep condensation from forming on
internal surfaces.

2 Lay out storage so that each stone will have its numbered face visible,
and be accessible or removable without having to move adjacent stones.

-3 Show layout of stones to be stored on record drawing.

.4 Store rubble stone in a wood box.

END OF SECTION



