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1 GENERAL

1.01 RELATED REQUIREMENTS

1

2

-3

-4

Division 1 — General Requirements
Section 04 03 06 Historic Masonry Cleaning.
Section 09 03 61 Historic Repainting.

Section 03 01 32 Concrete Removal Percussive Methods

1.02 REFERENCES

-1

CSA International
A CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of
Structures.

U.S. Environmental Protection Agency (EPA)/0ffice of Water
21 EPA 832/R-92-005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

Limited Hazardous Building Materials Assessment, Sambro Island Lighthouse,
Halifax County dated March 9, 2016.

Canadian Environmental Assessment Act, 2012 (CEAA).
Canadian Environmental Protection Act, 1999 (CEPA 1999)

Consolidated Transportation of Dangerous Good Regulations including
Amendment SOR/2015-100.

National Building Code of Canada 2010, including Safety Measures at
Construction and Demolition Sites.

Nova Scotia Department of Communities and Culture, Archeology and Permit
Guidelines

1.03 ACTION AND INFORMATIONAL SUBMITTALS

1

2

Submit in accordance with Section 01 33 00 - Submittal Procedures and
01 74 21 - Construction/Demolition Waste Management Disposal.

Hazardous Materials:

1 Provide description of Hazardous Materials and Notification of Filing
with proper authorities prior to beginning of Work as required.

Archeological Impact Assessment

1 Prior to the start of work submit schedule for Archeological
monitoring of all excavation work.
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.2 Upon completion of the work submit Archeological Impact Assessment

1.04

-5

Report documenting
.1 Dates and time spent onsite.
.2 Findings with archeological significance as defined in
Archeology Permit and Guidel ines Nova Scotia Department
of Communities Culture and Heritage.
Waste Reduction Workplan:
A Prior to beginning of Work on site submit detailed Waste Reduction
Workplan in accordance with Section 01 74 21 — Construction / Demolition
Waste Management and Disposal and indicate:

1 Description of an anticipated quantiles of materials to be
salvaged reused, recycled and landfilled.

Number and location of dumpsters.
Number and location of dumpsters.

Anticipated frequency of tippage.

o b oW N

Name and address of haulers, waste facilities and waste
receiving organizations.

MOCK-UP

-1

Remove the existing exterior concrete wall coating on a 1500mm x 1500mm

panel of substrate to demonstrate the methodology of work required to fully
remove the existing coating in accordance with specification section 03

01 32 Concrete Removal Percussive Methods and 07 92 53 Elastomeric Acrylic
Wall Coatings.

Remove the existing interior concrete wall coating on a 1500mm x 1500mm
panel of substrate to demonstrate the methodology of work required to fully
remove the existing coating in accordance with specification section 09
03 61 Historic Repainting.

Remove the existing aluminum lantern paint and apply new paint on a 500mm
X 500mm panel of substrate to demonstrate the methodology of work required
to fully remove the existing coating in accordance with specification
section 09 03 61 Historic Repainting.

Prepare the existing interior wood stair, post and window paint on a 500mm
X 500mm panel of substrate to determine the methodology of work required
to fully prepare the surface for new work in accordance with specification
section 09 03 61 Historic Repainting.

Prepare the existing exterior wood shingle and apply new paint on a 1000mm
X 1000mm panel of substrate to demonstrate the methodology of work required
to fully prepare the surface for new work in accordance with specification
section 09 03 61 Historic Repainting.

Prepare a mortar removal mock-up on a 700m long joint to demonstrate the
method of work required to fully prepare the joint for repointing in
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1.05 SITE

1

accordance with specification section 04 03 07 Historic — Masonry Re-
pointing.

Repeat the listed mock-ups using different removal methods on up to three
separate panels until acceptable to Departmental Representative.

Submit written and method statement and photographs documenting procedures
undertaken.

Acceptable panels will become the standard for work of this Section.

Do not commence full scale production removal work until reviewed and
approved by the Departmental Representative.

CONDITIONS

Existing Conditions

21 Remove contaminated or hazardous materials as defined by the De-
partmental Representative from site, prior to start of demolition
Work, and dispose of in safe manner in accordance with the Hazardous
Materials Specification.

Site Environmental Requirements.

21 Perform work in accordance with Section 01 35 43

2 Ensure that selective demolition work does not adversely affect
adjacent watercourse, groundwater and wildlife, or contribute to
excess air and noise pollution.

.3 Do not dispose of waste of volatile materials including but not limited
to, mineral spirts, oil, petroleum based lubricants, or toxic cleaning
solutions into watercourse, storm or sanitary sewers.

A Ensure that proper disposal procedures are maintained
throughout the project.
.4 Do not pump water containing suspended materials into watercourse,
storm or sanitary sewers or onto adjacent properties.
-5 Control disposal or runoff of water containing suspended materials

or other harmful substances in accordance with local authorities.
.6 Protect trees, plants and foliage onsite and adjacent properties.
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2 PRODUCTS

1 Jackhammer size is specified in Section 03 01 32

2 Abrasive blasting equipment as specified in Section 04 03 06 Historic Masonry
Cleaning

.3 Chemical cleaning and hand tools as specified in Section 09 03 61 Historic
Repainting.

3 EXECUTION

3.01 EXAMINATION

A Inspect site with Departmental Representative and verify extent and location
of items designated for removal, disposal, alternative disposal, recycling,
salvage and items to remain.

2 Locate and protect utilities. Preserve active utilities traversing site
in operating condition.

3.02 PREPARATION

A Protection of In-Place Conditions:

1 Prevent movement, settlement, or damage to adjacent structures and
parts of building to remain in place. Provide bracing and shoring
required.

Keep noise, dust, and inconvenience to occupants to minimum.
Protect building systems, services and equipment.

Provide temporary dust screens, covers, railings, supports and other
protection as required.

AWN

3.03 REMOVAL OPERATIONS

A Remove items as indicated on the drawings.
2 Do no disturb items designhated to remain in place.
-3 Removal of pavements, concrete,
A Square up adjacent surface to remain in place by saw cutting or other

method approved by Departmental Representative.

3.04 COATING REMOVAL EQUIPMENT

A Abrasive cleaning or other approved non-impact equipment is to be used to
remove exterior wall coating system.

2 Equipment should be capable of efficiently removing the coating iIn its
entirety while ensuring all reasonable precautions are taken to avoid
damaging the concrete surface. The existing board form concrete textured
is to be protected.

3.05 DEMOLITION
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A Remove and dispose of material and debris resulting from the removal of
delaminated and sound concrete from the walls and floor slabs.

2 Remove and dispose of material and debris resulting from the removal of
the wall coating. Existing wall coating shall be totally removed leaving
a clean, sound, smooth, concrete surface suitable for the installation of
a new elastomeric to the satisfaction of the Departmental Representative.
All efforts shall be made to protect the existing board form finished in
place.

.3 Remove and dispose of material and debris resulting from the removal of
soils and granular subgrades as per Contract Documents.

-4 Remove existing mechanical and electrical services associated with the areas
of the slab to be demolished. The removal of these services is to be
accomplished prior to the commencement of the demolition work outlined in
the Contract Documents.

-5 Jack hammer demolition of concrete shall be used where existing slab
reinforcement is to be preserved intact.

21 Jackhammer size is specified in Section 03 01 32.

-6 Demolition procedures and equipment shall meet all applicable noise-control
by-laws and regulations of the location of the work.

.7 The Contractor is to take care not to damage the surface of sound concrete
which is to remain through his removal operation. Where any such damage
is done to sound material, it is to be repaired by the Contractor at his
own expense to the approval of the Departmental Representative.

.8 Where new concrete is to be applied to existing concrete, the surface is
to be left clean and sound.

-9 All required re-painting due to damage, overspray, etc. is the Contractor’s
responsibility.

.10 At end of each day’s work, leave work in safe condition so that no part

is in danger of causing injury or damage.



Lighthouse Restoration DEMOLITION FOR MINOR WORKS  SECTION 02 41 99

Sambro Island Lighthouse PAGE 6
R.077624.001 March 2016
3.06 RESTORATION

1 Restore areas and existing works outside areas of demolition to conditions

3.07

3.08

3.09

that existing prior to beginning of Work.
2 Use soil treatments and procedures which are not harmful to health, are

not injurious to plants, and do not endanger wildlife, adjacent water course
or ground water.

FIELD QUALITY CONTROL

A Verification requirements in accordance with Section 01 45 00, include
1 Materials and resources.
2 Storage and collection of recyclables.
.3 Construction Waste Managements.
.4 Resource use.
.5 Recycled content.
.2 Verification requirements for exterior concrete surface preparation in

accordance with Section 09 92 53 Elastomeric Acrylic Wall Coatings.

CLEANING

A Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
21 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools
and equipment In accordance with Section 01 74 11 - Cleaning.

.3 Refer to demolition drawings and specifications for items to be salvaged
for reuse.

.4 Waste Management: separate waste materials for reuse and recycling in
accordance with Section 01 74 21 - Construction/Demolition Waste Management
and Disposal.

A Remove recycling containers and bins from site and dispose of ma-
terials at appropriate facility.

PROTECT ION

21 Repair damage to adjacent materials or property caused by selective site

demolition.

END OF SECTION



