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NOTES:

(1) ELECTRICAL EQUIPMENT, POWER CABLES AND CONDUIT
LOCATIONS AND DIMENSIONS ARE NOT TO SCALE

(2 ALL CABLES SHOWN ARE PLANNED FOR REUSE. CONTRACTOR
TO MEASURE AND REUSE FOR PROJECT.

(3) MOST POWER CABLES BETWEEN EQUIPMENT ARE IN CABLE
TRAYS OR ARE SUPPORTED WITH THE CEILING

LEGEND:

Direction générale
des biens immoblliers

ALL EXISTING EQUIPMENT TO

| | el
: : REMAIN ARE SHOWN WITH

| |

| |

DASHED LINES

(4 ALL DISTRIBUTION TRANSFORMER AND 208/120V
DISTRIBUTION BOARD ENCLOSURES TO REMAIN. ONLY REMOVE

THE DISTRIBUTION TRANSFORMERS AND 208/120V I |
DISTRIBUTION BOARDS INSIDE THE ENCLOSURES. !J_JNM Goodkey Weedmark

A

ALL EXISTING EQUIPMENT TO BE
DEMOLISHED ARE SHOWN WITH
DIAGONAL LINES WITHIN THEM
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e Y STUD WALL FRAMING
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PANEL 'PEA9’

600/120-208V
225kVA 3¢ 4W
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PANEL "AF’
600/120-208V
112.09kVA 30 4W
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STORAGE 10

 PANEL "AB’
600/120-208V
150kVA 3¢ 4W
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STORAGE 11 STORAGE 12

PANEL "AC’

600/120-208V

150KVA 3¢ 4W

STORAGE 13

STUD WALL FRAMING

600,/120-208V

150kVA 39 4W

PANEL 'AE’

600/120-208V

TO0kVA 3¢ 4W
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Issued for Tender

2016/04 /25

Issued for Tender

2016 /03 /30

Issued for Tender

2016 /03 /11

Re—Issued for 100%

Review and Translation

2016/02,/26

Issued for 100% Review

and Translation

2016,/02,/19

Issued for Tender

2016 /01 /08

Issued for 99%
submission

2015/12/17

Issued for 66%
submission

2015/08/21

Issued for RS 2.0
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