Canadian Food Inspection Section 00 01 11

Fallowfield Electrical Upgrade LIST OF CONTENTS
Project # M10139 Page 1
DRAWINGS

Drawing Title Pages

E0-00 COVER SHEET PHASE 1 &2

Phase 1 Drawing List

E1-00 DRAWING LIST & LEGENDS - PHASE 1

E1-01 PARTIAL SITE PLAN TEMPORARY POWER PROVISIONS — PHASE 1

E1-02  SINGLE LINE DIAGRAM DEMOLITION WORK - PHASE 1

E1-03  SINGLE LINE DIAGRAM NEW WORK - PHASE 1

E1-04 BUILDING 201 CONCEPT BASEMENT ELECTRICAL PLAN — PAHSE 1

E1-05 CENTRAL HEATING PLANT CONCEPT BASEMENT ELECTRICAL PLAN - PHASE 1

e

Phase 2 Drawing List

E2-00 DRAWING LIST & LEGEND - PHASE 2

E2-01E SINGLE LINE DIAGRAM — EXISTING — PHASE 2

E2-01  SINGLE LINE DIAGRAM — NEW — PHASE 2

E2-02 PANEL SCHEDULE DETAILS STORAGE ROOM — NEW — PHASE 2

E2-03 PANEL SCHEDULE DETAILS ELECTRICAL ROOM — NEW — PHASE 2

E2-04 PART FLOOR PLAN — ELECTRICAL ROOM — DEMOLITION — PHASE 2
E2-05 PART FLOOR PLAN — STORAGE ROOM — DEMOLITION - PHASE 2

E2-06 PART FLOOR PLAN — ELECTRICAL ROOM — NEW CONSTRUCTION — PHASE 2
E2-07 PART FLOOR PLAN — STORAGE ROOM — NEW CONSTRUCTION — PHASE 2
E2-08 ROUTING FOR ELECTRICAL EQUIPMENT DELIVERY - PHASE 2

PR RRPRRPRRERRRR

SPECIFICATIONS

Section Title Pages
Division 01 - General Requirements

010010 GENERAL INSTRUCTIONS

011100 SUMMARY OF WORK

011425 DESIGNATED SUBSTANCES REPORT
013300 SUBMITTAL PROCEDURES

01 35 29.06 HEALTH AND SAFETY REQUIREMENTS
016100 COMMON PRODUCT REQUIREMENTS
017411 CLEANING

0178 00 CLOSEOUT SUBMITTALS

017900 DEMONSTRATION AND TRAINING

019113 COMMISSIONING — ELECTRICAL SYSTEMS

[EEY

ONONDEEERDYO

(IR

Division 26 - Electrical

26 0500 COMMON WORK RESULTS FOR ELECTRICAL

26 0501 SYSTEM COORDINATION-SHORT CIRCUIT DEVICE STUDY-ARC FLASH
HAZARD ANALYSIS

26 05 05 SEISMIC RESTRAINT SYSTEMS (SRS)

26 05 28 GROUNDING — SECONDARY

26 05 33 RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

26 05 36 CABLE TRAYS FOR ELECTRICAL SYSTEMS

(o]

NOTE BN



Canadian Food Inspection Section 00 01 11
Fallowfield Electrical Upgrade LIST OF CONTENTS
Project # M10139 Page 2

SPECIFICATIONS

Section Title Pages

26 09 13.11 REMOTE OPERATION PANEL METERING AND SWITCHBOARD

INSTRUMENTS
2612 16 DRY TYPE, MEDIUM VOLTAGE TRANSFORMERS
2612 16.01 DRY TYPE TRANSFORMERS UP TO 600 V PRIMARY
261318 PRIMARY SWGR ASSEMBLY TO 15 KV
26 23 00 LOW VOLTAGE SWITCHGEAR 1

26 23 00.01 LOW VOLTAGE REMOTE OPERATION PANEL
26 24 16.01 PANELBOARDS BREAKER TYPE

26 28 16.02 MOULDED CASE CIRCUIT BREAKERS

26 32 13.01 POWER GENERATION DIESEL - CONTROLS
2632 13.02 TEMPORARY POWER GENERATION DIESEL
26 3533 POWER FACTOR CORRECTION EQUIPMENT
26 36 23 AUTOMATIC TRANSFER SWITCHES

GQwWrroowWwphrhNboouo



