

## DRAWINGS

<u>Drawing</u>	<u>Title</u>	<u>Pages</u>
E0-00	COVER SHEET PHASE 1 &2	

### Phase 1 Drawing List

E1-00	DRAWING LIST & LEGENDS – PHASE 1	1
E1-01	PARTIAL SITE PLAN TEMPORARY POWER PROVISIONS – PHASE 1	1
E1-02	SINGLE LINE DIAGRAM DEMOLITION WORK – PHASE 1	1
E1-03	SINGLE LINE DIAGRAM NEW WORK – PHASE 1	1
E1-04	BUILDING 201 CONCEPT BASEMENT ELECTRICAL PLAN – PHASE 1	1
E1-05	CENTRAL HEATING PLANT CONCEPT BASEMENT ELECTRICAL PLAN – PHASE 1	1

### Phase 2 Drawing List

E2-00	DRAWING LIST & LEGEND – PHASE 2	1
E2-01E	SINGLE LINE DIAGRAM – EXISTING – PHASE 2	1
E2-01	SINGLE LINE DIAGRAM – NEW – PHASE 2	1
E2-02	PANEL SCHEDULE DETAILS STORAGE ROOM – NEW – PHASE 2	1
E2-03	PANEL SCHEDULE DETAILS ELECTRICAL ROOM – NEW – PHASE 2	1
E2-04	PART FLOOR PLAN – ELECTRICAL ROOM – DEMOLITION – PHASE 2	1
E2-05	PART FLOOR PLAN – STORAGE ROOM – DEMOLITION – PHASE 2	1
E2-06	PART FLOOR PLAN – ELECTRICAL ROOM – NEW CONSTRUCTION – PHASE 2	1
E2-07	PART FLOOR PLAN – STORAGE ROOM – NEW CONSTRUCTION – PHASE 2	1
E2-08	ROUTING FOR ELECTRICAL EQUIPMENT DELIVERY – PHASE 2	1

## SPECIFICATIONS

<u>Section</u>	<u>Title</u>	<u>Pages</u>
----------------	--------------	--------------

### Division 01 - General Requirements

01 00 10	GENERAL INSTRUCTIONS	5
01 11 00	SUMMARY OF WORK	7
01 14 25	DESIGNATED SUBSTANCES REPORT	14
01 33 00	SUBMITTAL PROCEDURES	4
01 35 29.06	HEALTH AND SAFETY REQUIREMENTS	4
01 61 00	COMMON PRODUCT REQUIREMENTS	4
01 74 11	CLEANING	2
01 78 00	CLOSEOUT SUBMITTALS	6
01 79 00	DEMONSTRATION AND TRAINING	2
01 91 13	COMMISSIONING – ELECTRICAL SYSTEMS	19

### Division 26 - Electrical

26 05 00	COMMON WORK RESULTS FOR ELECTRICAL	6
26 05 01	SYSTEM COORDINATION-SHORT CIRCUIT DEVICE STUDY-ARC FLASH HAZARD ANALYSIS	7
26 05 05	SEISMIC RESTRAINT SYSTEMS (SRS)	4
26 05 28	GROUNDING – SECONDARY	4
26 05 33	RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS	5
26 05 36	CABLE TRAYS FOR ELECTRICAL SYSTEMS	2

SPECIFICATIONS

<u>Section</u>	<u>Title</u>	<u>Pages</u>
26 09 13.11	REMOTE OPERATION PANEL METERING AND SWITCHBOARD INSTRUMENTS	7
26 12 16	DRY TYPE, MEDIUM VOLTAGE TRANSFORMERS	6
26 12 16.01	DRY TYPE TRANSFORMERS UP TO 600 V PRIMARY	5
26 13 18	PRIMARY SWGR ASSEMBLY TO 15 KV	8
26 23 00	LOW VOLTAGE SWITCHGEAR	14
26 23 00.01	LOW VOLTAGE REMOTE OPERATION PANEL	7
26 24 16.01	PANELBOARDS BREAKER TYPE	4
26 28 16.02	MOULDED CASE CIRCUIT BREAKERS	3
26 32 13.01	POWER GENERATION DIESEL - CONTROLS	5
26 32 13.02	TEMPORARY POWER GENERATION DIESEL	4
26 35 33	POWER FACTOR CORRECTION EQUIPMENT	3
26 36 23	AUTOMATIC TRANSFER SWITCHES	5