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BRING TEMPORARY GENERATOR CABLES DOWN EXISTING EXHAUST SHAFT THROUGH
WALL BELOW EXHAUST FAN. PROVIDE CORING AND SEAL AROUND ALL
PENETRATIONS AGAINST WEATHER AND VERMIN. REMOVE TEMPORARY CABLES AND
RESEAL OPENINGS WITH CONCRETE ON COMPLETION OF PROJECT.

BRING TEMPORARY GENERATOR CABLES DOWN THROUGH EXISTING EXHAUST WELL.
REMOVE GRATING AND PROVIDE SAFETY PROTECTION AROUND PENETRATION.
REPLACE GRATING UPON COMPLETION OF PROJECT.

TEMPORARILY INSTALL DISTRIBUTION PANEL AND RE—FEED ATS#1 AND ATS#3.

TEMPORARILY DISCONNECT EMERGENCY SIDE OF ATS#1 AND ATS#3 AND CONNECT
TO TEMPORARY GENERATOR#1 DURING SHUTDOWN/ISOLATION OF EXISTING
EMERGENCY GENERATORS IN BUILDING 201. CONNECT EXISTING ATS START/STOP
SIGNALS TO TEMPORARY GENERATORS AND CONNECT TEMPORARY GENERATORS
GENERAL ALARM TO BUILDING MONITORING SYSTEM. REMOVE AND REINSTATE
ORIGINAL CONNECTION UPON COMPLETION OF PROJECT. PROVIDE SAFETY
PROTECTION OF TEMPORARY FEEDERS TO REMOVE HAZARDS TO BUILDING STAFF.

TEMPORARILY CONNECT ATS #2 START/STOP CONTROLS FROM CONNECTION POINT
IN BUILDING 201, TO TEMPORARY GENERATOR OUTSIDE BUILDING 201.
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