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PART 1 GENERAL
1.1 SUBMITTALS

Submittals: in accordance with Division 01.

Shop drawings,
Representative.

Shop drawings't

submit drawings stamped and signed for approval by Departmental

0 show:

A Mounting arrangements.
2 Operating and maintenance clearances.

Shop drawings and product data accompanied by:

A Detailed drawings of bases, supports, and anchor bolts.
2 Acoustical sound power data, where applicable.

3 Points of operation on performance curves.

4 Manufacturer to certify current model production.

.5 Certification of compliance to applicable codes.

In addition to transmittal letter referred to in Division 01: use MCAC "Shop Drawing
Submittal Title Sheet". Identify section and paragraph number.

Closeout Submittals;

NI Provide

operation and maintenance data for incorporation into manual specified

in Division O1.

2 Operation and maintenance manual approved by, and final copies deposited with,
Departmental Representative before final inspection.

3 Operation data to include:

A Control schematics for systems including environmental controls.
2 Description of systems and their controls.
3 Description of operation of systems at various loads together with reset
schedules and seasonal variances.
4 Operation instruction for systems and component.
.5 Description of actions to be taken in event of equipment failure.
.6 Valves schedule and flow diagram.
7 Colour coding chart.
4 Maintenance data to include:
A Servicing, maintenance, operation and trouble-shooting instructions for

each item of equipment.
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2 Data to include schedules of tasks, frequency, tools required and task

time.
5 Performance data to include:

A Equipment manufacturer's performance datasheets with point of operation
as |eft after commissioning is complete.

2 Equipment performance verification test results.

3 Specia performance data as specified.

4 Testing, adjusting and bal ancing reports as specified in Section 23 05 93 -

Testing, Adjusting and Balancing for HVAC.

.6 Approvals:

A

Submit 2 copies of draft Operation and Maintenance Manual to
Departmental Representative for approval. Submission of individual data
will not be accepted unless directed by Departmental Representative.

Make changes as required and re-submit as directed by Departmental
Representative.

7 Additional data

A Prepare and insert into operation and maintenance manual additional data
when need for it becomes apparent during specified demonstrations and
instructions.

8 Site records:

A Departmental Representative will provide 1 set of reproducible
mechanical drawings or AutoCAD files. Provide sets of white prints as
required for each phase of work. Mark changes as work progresses and as
changes occur. Include changes to existing mechanical systems, control
systems and low voltage control wiring.

2 Transfer information weekly to reproducibles, revising reproducibles to
show work as actually installed.

3 Use different colour for each service.

A4 Make available for reference purposes and inspection.

9 As-built drawings:

A Prior to start of Testing, Adjusting and Balancing for HVAC, finalize
production of as-built drawings.

2 Identify each drawing in lower right hand corner in letters at least 12 mm
high as follows: - "AS BUILT DRAWINGS: THIS DRAWING HAS
BEEN REVISED TO SHOW MECHANICAL SYSTEMS AS
INSTALLED" (Signature of Contractor) (Date).

3 Submit to Departmental Representative for approval and make
corrections as directed.

4 Perform testing, adjusting and balancing for HVAC using as-built
drawings.

5 Submit completed reproducible as-built drawings with Operating and

Maintenance Manuals.



Washroom Buildings Recapitalization
Buildings 32, 34 & 38
Newman Sound Campground
Terra Nova National Park, NL
Proj. No.: R.079272.001
Section 22 05 00 — Common Work Results for Plumbing Page3of 4

1.2

1.3

14

PART 2

2.1

PART 3

3.1

10 Submit copies of as-built drawings for inclusion in final TAB report.

QUALITY ASSURANCE
Quality Assurance: in accordance with Division 01.

Health and Safety Requirements: do construction occupational health and safety in
accordance with Division O1.

MAINTENANCE
Furnish spare parts in accordance with Division 01 as follows:

A One set of packing for each pump.
2 One casing joint gasket for each size pump.
3 One glass for each gauge glass.

Provide one set of specia tools required to service equipment as recommended by
manufacturers and in accordance with Division O1.

Furnish one commercial quality grease gun, grease and adapters to suit different types of
grease and grease fittings.

DELIVERY, STORAGE, AND HANDLING
Waste Management and Disposal:

A Construction/Demolition Waste Management and Disposal: separate waste
materials for reuse and recycling in accordance with Division O1.
PRODUCTS

MATERIALS
All materials used on this project shall be new and CSA approved unless noted otherwise.

EXECUTION

PAINTING, REPAIRS AND RESTORATION
Do painting in accordance with Section 09 91 23 - Interior Painting.

Prime and touch up marred finished paintwork to match original.

Restore to new condition, finishes which have been damaged.
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3.2

3.3

3.4

3.5

CLEANING

Clean interior and exterior of all systemsincluding strainers. Vacuum interior of ductwork
and air handling units.

FIELD QUALITY CONTROL

Site Tests: conduct following tests in accordance with Division 01 and submit report as
described in PART 1 - SUBMITTALS.

A Perform tests as specified in other sections of this specification.

Manufacturer's Field Services:

A Obtain written report from manufacturer verifying compliance of Work, in

handling, installing, applying, protecting and cleaning of product and submit
Manufacturer's Field Reports as described in PART 1 - SUBMITTALS.

2 Provide manufacturer's field services consisting of product use recommendations
and periodic site visits for inspection of product installation in accordance with
manufacturer's instructions.

3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY
ASSURANCE.

DEMONSTRATION

Departmental Representative will use equipment and systems for test purposes prior to
acceptance. Contractor to supply labour, material, and instruments required for testing.

Supply tools, equipment and personnel to demonstrate and instruct operating and
maintenance personnel in operating, controlling, adjusting, trouble-shooting and servicing
of all systems and equipment during regular work hours, prior to acceptance.

Use operation and maintenance manual, as-built drawings, and audio visual aids as part of
instruction materials.

Instruction duration time requirements as specified in appropriate sections.

Departmental Representative may record these demonstrations on video tape for future
reference.

PROTECTION

Protect equipment and systems openings from dirt, dust, and other foreign materials with
material s appropriate to system.

END OF SECTION 22 05 00



