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General

MEASUREMENT AND PAYMENT - GENERAL

Payments will be made on the basis of the lump sum prices bid and the unit prices bid in
the Tender, and in accordance with the Terms and Conditions of the Contract.

The prices bid for various items of work, unless specifically noted otherwise, shall
include the supply of all labour, material, plant, equipment, profit and overhead necessary
to construct the work in accordance with the drawings and specifications.

The prices bid for supply of materials and installation of materials shall be full
compensation of supplying, hauling, installing, cleaning, testing, and placing in service
together with all other work subsidiary and incidental thereto for which separate payment
is not provided elsewhere.

The method of measurement of the quantities for payment and the basis for payment will
be in accordance with the following items of this section. All measurement will be done
by the Contractor using generally accepted field survey methods and will be verified by
the Departmental Representative.

All materials on site whether existing structures, vegetation, topsoil, gravel, sand or other
excavated, or piled materials are the property of the Owner or the owner of the land on
which the work is located. Only those materials specifically noted in the specification or
on drawings as belonging to the Contractor shall become the Contractor’s property.

Where there are excess excavated materials, unsuitable materials excavated or materials
of any kind that are excavated but not used in the work, such materials are not the
property of the Contractor unless authorized in writing by the Departmental
Representative or specified to be disposed of by the Contractor.

Each unit price shall be the full and only amount payable for the unit and all things
directly or indirectly required to complete it in accordance with the contract, such as, but
not limited to delivering, erecting, handling, re-handling, storing, consumable items,
temporary facilities, scaffolding, protecting, painting, setting out, disposing, clean up,
measuring, calculating, scheduling, administration, supervising, inspection, testing,
overhead, profit and ancillary/incidental items thereto for which separate payment is not
elsewhere provided.

Each item will be measured for payment in the unit stated in the Schedule of Prices. The
unit prices in the Schedule shall remain unchanged notwithstanding differences between
the actual quantities and quantities shown herein.

The items listed in the Schedule of Prices shall, when all considered together, cover the
entire Scope of the Work required by the Tender Documents at the time of tendering.
The scope of each item is, and shall be, interpreted accordingly.

Provisional items as identified in the Schedule of Prices are discretionary and will be
determined by the Owner if they are to be constructed as part of the work following the
award of this Contract.
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Part 2 Measurement and Payment Items
21 GENERAL REQUIREMENTS

A This Lump Sum Price will include all costs associated in mobilizing, maintaining and

demobilizing the site, required to execute the work including:
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Specified insurance, equipment, operating overhead, mobilization and
demobilization costs required to maintain the workforce on site.

Safeguarding work areas including safety program, provision of temporary
access roadways, temporary paths, temporary barriers, delineators, barricades,
flashing lights, signage, flagmen and other measures required to protect the
public from the worksite and to provide access at intersecting streets, including
maintenance of such items. Note that fencing and signage protecting the
construction site from public access is to be included in General Requirements.

Temporary material storage and handling.
Maintenance of stockpile and material conditioning sites including restoration.
Installation of project signs supplied by Owner.

Notification of Alberta First Call and other private sources necessary to obtain all
underground utility locations.

Location of existing utilities by Hydrovacing or other approved means.

Accommodation of vehicle and pedestrian traffic affected by the work, including
planning, signage, temporary pavement markings, barricades, traffic control and
public notification.

Akamina Parkway Road — Site Access Road (Closed to Public)

The Contractor to provide personnel to coordinate and direct traffic using a radio-
controlled system on the section of road closed to the public. This requirement
applies at all times when hauling operations are underway. Rev 1

Assume role and responsibility of Prime Contractor under the Occupational
Health and Safety Act.

Construction Survey requirements including all labour, materials and
coordination required to complete Construction Surveys for the Project.

Materials Testing and Quality Control as specified in Section 01 45 00 - Quality
Control.

Supply, maintenance and utility costs for field offices as specified in Section 01
52 00 — Construction Facilities.

The Contractor’s responsibilities and requirements as outlined in all specification
sections which are not included elsewhere.

2 Measurement: The Owner will base payment for this lump sum item on a percentage of
work completed in dollars.

3 Payment: Lump Sum price bid.
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2.2 DUST, EROSION AND SEDIMENT CONTROL

2.3

24

This lump sum item is to include all costs in providing care and control of dust and water
including furnishing, installing and maintaining all pumps, hoses, power sources and
related equipment required for dewatering the various parts of the work. Dust, erosion
and sediment control shall also include maintaining excavations and foundations and
other parts of the work free of water, ice and snow from whatever source. This lump sum
item also includes all costs in providing all dust and erosion control requirements of any
regulatory agency. The erosion and sediment control measures shall include preparation
of an Erosion and Sediment Control Plan (prior to construction and subject to approval by
Departmental Representative), supply, and installation of erosion control measures as
well as maintenance of the erosion and sediment control measures throughout
construction and to issuing of the final acquisition certificate (FAC). This lump sum item
also includes protection of adjacent areas outside of the limits of construction from water,
run-off, or dust originating within the limits of construction. Payment shall also include
removal and disposal of the erosion and sediment control measures at the time of FAC.

Measurement: Payment for this lump sum item is based on a percentage of work
completed in dollars.

Payment: Lump Sum price bid.

COMMON EXCAVATION

Common Excavation will include excavation of all existing materials to the design grade
elevations required within the construction area. Excavated materials will be utilized on-
site for embankment fill material where necessary and compacted to 98% determined by
Standard Proctor Density at +/-2% of optimum maoisture content. The Unit Price shall be
full compensation for excavation to grade, loading, hauling, stockpiling, re-hauling,
placing, spreading, moisture conditioning, compacting, and final trimming to sub-grade
elevations. There shall be no additional compensation for overhaul.

Measurement: Cubic metres determined by survey of stockpile cross-sections before and
after placement.

Payment: Unit price bid per cubic meter placed which shall be full compensation for all
labour, materials, and equipment necessary to complete the work.

TOPSOIL STRIPPING TO STOCKPILE

Topsoil Stripping and Stockpiling: the price shall be full compensation for stripping and
stockpiling of excavated topsoil and maintaining stockpiles for the duration of
construction.

Measurement: Cubic metres determined by survey of stockpile cross-sections after
stripping.

Payment: Unit price bid per cubic meter stripped and stockpiled which shall be full
compensation for all labour, materials, and equipment necessary to complete the work.

Stantec Consulting Ltd.-112947705 4/29/2016

Rev 1



Cameron Lake Day Use Area Redevelopment Section 01 29 00 01

Waterton National Park, Alberta MEASUREMENT AND PAYMENT
Project No. FI1771 Page 4 of 18
2.5 PLACEMENT OF STOCKPILED TOPSOIL

2.6

2.7

The Unit Price shall be full compensation for final placement of stockpiled topsoil. Price
includes loading, hauling, spreading, trimming and shaping to the depth specified.

Measurement: Cubic metres determined by survey of stockpile cross-sections before and
after placement.

Payment: Unit price bid per cubic meter placed which shall be full compensation for all
labour, materials, and equipment necessary to complete the work.

CLEARING AND GRUBBING

Clearing and grubbing shall include the removal of trees, stumps, brush, roots, grass,
weeds, misc. debris and other deleterious materials or any other misc. items for which
separate payment is not specified elsewhere within the project limits. Disposal, to a
designated on site disposal area, of organic material and debris is considered to be
incidental to this item.

Removal of all tree roots, tree limbs and logs remaining from the Parks 2015 tree felling
program of Fall 2015 is included in this work as follows, with associated estimated
guantities. Rev 1

1 Approximately 150 tree stumps to be mechanically removed and grinded. Clean
up and disposal of chipped and ground material, outside of Waterton Lakes
National park, is included in the lump sum price. All associated organic topsoil is
to be salvaged.

2 Approximately 800 m3 of loosely piled tree limbs is to be chipped, ground
loaded, hauled, and disposed outside of Waterton Lakes National park.

3 Approximately 1000-1200 logs with typical dimensions of 3m-4m length and
0.2m-0.6m diameter are to be loaded, hauled and neatly piled at the maintenance
compound within the Park.

Measurement: The Owner will base payment for this lump sum item on a percentage of
the clearing and grubbing work completed in dollars. Rev 1

Payment: Lump Sum price bid. Rev 1

WASTE EXCAVATION AND DISPOSAL

The Unit Price shall be full payment for excavation, loading, hauling, and disposal of
material.

Measurement: Waste excavation quantities will be determined in cubic metres from
survey cross-sections of the area of removal before excavation begins and after
excavation is complete.

Payment: Unit price bid per cubic meter removed from site which shall be full
compensation for all labour, materials, and equipment necessary to complete the work.
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2.8 ASPHALT MILLING AND STOCKPILING

2.9

2.10

211

212

The Unit Price shall be full payment for milling, loading, hauling, and stockpiling of
asphalt material to a designated area.

Measurement: Field measured in horizontal square metres of asphalt removed. No
payment will be made for asphalt milling completed outside the specified limits.

Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

ROLLED CURB

The Unit Price shall be full compensation for base preparation and compaction,
formwork, supply and placing of concrete, jointing, finishing, curing, sealing and
backfilling. Where curb and gutter is installed adjacent to existing asphalt, controlled
density fill rehabilitation between the curb and the existing asphalt shall be included in
the price for the adjacent curb and gutter.

Measurement: Field measurement of lineal meters of concrete curb and gutter installed.

Payment: Unit price bid per lineal metre of concrete curb and gutter installed which shall
be full compensation for all labour, materials, and equipment necessary to complete the
work.

CONCRETE SWALE

The Unit Price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the specified size swale as detailed in
drawings, and shall include base courses, concrete reinforcement, excavation, installation,
equipment required, benching, trimming, backfilling and compaction.

Measurement: Field measurement of lineal meters of concrete swale installed.

Payment: Unit price bid per lineal metre of concrete swale and gutter installed.

CONCRETE SLABS & VACUUM TRUCK SLABS

The Unit Price shall be full compensation for base preparation and compaction of base
courses, formwork, supply and placing of concrete, jointing, reinforcing, benching,
finishing, curing, sealing, equipment required, backfilling, final compaction and all other
ancillary work items associated with the each specified size slab as detailed in drawings.

Measurement: Field count of completed concrete slab.

Payment: Unit price bid which shall be full compensation for all labour, materials, and
equipment necessary to complete the work.

CONCRETE SIDEWALK

The Unit Price shall be full compensation for base preparation and compaction,
formwork, supply and placing of concrete, jointing, reinforcing, benching, finishing,
curing, sealing, equipment required, backfilling, final compaction and all other ancillary
work items associated with the construction of each specified size sidewalk.

Measurement: Field measured in lineal metre of specified size concrete sidewalk in
accordance with project drawings and specifications.
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3 Payment: Unit price bid per lineal meter which shall be full compensation for all labour,

2.13

2.14

2.15

2.16

materials, and equipment necessary to complete the work.

W-BEAM GUARD RAIL

Measurement: Field measured in lineal meters of installed roadside steel W-beam guide
rail including posts and necessary hardware and measured from outer tips of steel W-
beam guide rail, including guide rail used in anchorages and terminal sections.

Payment: Unit price bid per lineal meter which shall be full compensation for all labour,
materials, and equipment necessary to complete the work.

SUBGRADE PREPARATION

The Unit Price for subgrade preparation shall be full compensation for excavation,
temporary stockpiling and double handling, scarifying, mixing, moisture conditioning
rolling, spreading, shaping and compacting to the specified depths and density.

Measurement: Field measured in horizontal square metres of the subgrade preparation
neat line areas before granular sub-base placement. No payment will be made for
subgrade preparation completed outside the specified limits.

Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

GEOTEXTILE AND GEOGRID

The Unit Price for Geotextile / Geogrid shall be full compensation for the supply,
placement, cutting, shaping, pinning, and protection. The price tendered will be full
compensation for supply and placement of the geotextile / Geogrid, in accordance with
project drawings and specifications, including overlap as specified by the manufacturer of
the fabric.

Measurement: Measured in horizontal square meters of surface covered which includes
necessary overlap.

Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

CRUSHED GRANULAR SUB-BASE AND CRUSHED GRANULAR BASE
COURSE

Unit prices for crushed granular subbase course and crushed granular base course shall
include supplying, hauling, handling, placing, spreading, mixing, ploughing, compacting,
drying or adding water, fine grading, draining water, repairing base damaged by rain or
excessive machinery traffic and any other ancillary work to comply with the requirements
of the drawings and specifications.

Measurement: Measured in horizontal square meters of material compacted in place, as
measured at the top surface neat line of each material. No payment shall be made for
overbuild beyond the neat lines of the design template.

Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.
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2.17 ASPHALTIC CONCRETE - TYPE Il and 111

1 Asphaltic plant mix shall include the preparation of the job mix design and job mix

formula, the supply and placing of a prime coat and tack coat as required, supply of
aggregates and asphalt, mixing, transporting, laying and compacting the surface course to
the specified grade, thickness and density. This item shall also include the adjustment of
all utility structures, unless measured and paid for separately, and clean-up.

2 Measurement: Measured in horizontal square metres to neat line of the finished asphaltic
concrete surface (excluding side slopes). No payment will be made for asphaltic concrete
installed outside the specified limits or bonus for asphalt compaction.

3 Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

2.18 CONCRETE TRAFFIC BARRIERS

1 The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the precast concrete traffic barrier in
accordance with drawings and specifications, including supply and installation of
anchoring dowels.

2 Measurement: Field count of each concrete traffic barrier installed.
3 Payment: Unit price bid per concrete traffic barrier.
2.19 STANDARD CONCRETE PARKING CURB / BUMPER STOPS
1 The unit price shall be full compensation for the supply of all labour, materials and

equipment for the complete installation of the concrete parking curb / bumper stop in
accordance with drawings and specifications.

2 Measurement: Field count of each concrete parking curb / bumper stop installed.
3 Payment: Unit price bid per concrete parking curb / bumper stop.
2.20 BIO-SWALE
1 Measurement: Field measured in lineal metres of bio-swale installed in accordance with

the project drawings and specifications.

2 Payment: Unit price bid per horizontal lineal meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

221 SEDIMENT TRAPS
1 Measurement: Field count of installed sediment traps.
2 Payment: Unit price bid per sediment trap which shall be full compensation for all labour,

materials, and equipment necessary to complete the work.

2.22 TRAIL CONSTRUCTION

1 The unit price shall be full compensation for the supply of all labour, materials and
equipment to completed trail construction in accordance with drawings and
specifications, including excavation, subgrade preparation, compaction.
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2

Measurement: Field measured in lineal metres of trail constructed in accordance with the
project drawings and specifications.

3 Payment: Unit price bid per lineal meter which shall be full compensation for all labour,

materials, and equipment necessary to complete the work.
2.23 TIE TO EXISTING ROAD STRUCTURE

1 Measurement: Measured as lump sum, full payment shall be made once the existing road
structure tie-in has been completed in accordance with the project drawings and
specifications.

2 Payment: Lump sum price bid for the existing road structure tie-in and saw-cutting,
which shall be full compensation for all labour, materials, and equipment necessary to
complete the work.

2.24 FIBREGLASS CURB MARKING FLAGS

1 The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the fibreglass curb marking flag in accordance
with drawings and specifications, including anchor bolts.

2 Measurement: Field count of each fibreglass curb marking flag installed.

3 Payment: Unit price bid per fibreglass curb marking flag.

2.25 PLANTING

1 Planting shall include the installation of all trees, shrubs, perennials, staking and any
ancillary / incidental related work, in accordance with the project drawings and
specifications. All plant materials shall be guaranteed by the Contractor until the Final
Warranty Inspection.

2 Measurement: Field count per unit.

3 Payment: Unit price per tree or shrub.

2.26 SEEDING WITH HYDROMULCH - NATIVE SEED MIX

1 Measurement: Field measured in horizontal square metres of areas seeded with native
seed mix after topsoil placement, in accordance with the project drawings and
specifications. No payment will be made for seeding completed outside the specified
limits.

2 Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

2.27 REMOVAL - CSP CULVERT

1 This lump sum price shall be full compensation for removal and disposal of the existing
CSP culvert, in accordance with project drawings and specifications, including
preparation, demolition, loading, and hauling to disposal facility.

2 Measurement: Full payment shall be made once the existing CSP culvert has been
removed and disposal has been completed.

3 Payment: Lump sum price bid.
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2.28 SIGNAGE
1 The unit price shall be full compensation for supply and installation of signs, base, post,

required hardware and all other ancillary work associated with the sign not noted
elsewhere.

2 Measurement: Field count for each type of sign installed.
3 Payment: Unit price bid per sign which shall be full compensation for all labour,
materials, and equipment necessary to complete the work.
2.29 CAMERON LAKE ENTRY SIGN
1 The lump sum price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the Cameron Lake entry sign in accordance
with drawings and specifications.
2 Measurement: Full payment shall be made once the Cameron Lake entry sign has been
completed.
3 Payment: Lump sum price bid.
2.30 THERMOPLASTIC PAVEMENT MARKINGS
1 The Unit Price will be full compensation for the supply of all labour, materials and
equipment necessary to install Surface Applied Thermoplastic Pavement Markings in
accordance with the project drawings and specifications. The Work will include cleaning
the existing surface, surface preparation, material application and protection until curing
is complete, in accordance with the manufacturer’s specifications. A warranty period of
five (5) years is required for thermoplastic pavement markings. Full payment for the
surface applied thermoplastic pavement markings will not be released until the Certificate
of Warranty is provided by the Contractor.
2 Line Measurement: Field measurement of lineal meters of paint lines completed.
3 Line Payment: Unit price bid per lineal meter of paint lines completed.
A4 Symbol Measurement: Field count of each painted symbol completed.
5 Symbol Payment: Unit price bid per painted symbol completed.
2.31 PAINTED PAVEMENT MARKINGS
1 The unit price will be full compensation for the supply of all labour, materials and
equipment necessary to install painted pavement markings in accordance with the project
drawings and specifications. The Work will include cleaning the existing surface, surface
preparation, material application, glass beads and protection until curing is complete, in
accordance with the manufacturer’s specifications. Contractor shall warranty the painted
pavement markings until the Final Warranty Inspection.
2 Symbol Measurement: Field count of each painted symbol completed.
3 Symbol Payment: Unit price bid per painted symbol completed.
4 Solid Paint Measurement: Field measurement of square meters of painting completed.
5 Solid Paint Payment: Unit price bid per square meter.
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2.32 BEACH REHABILITATION AREA — SAND

The Unit Price for beach rehabilitation area shall be full compensation for supplying,
hauling, handling, placing, and spreading sand. Any other ancillary work to comply with
the requirements of the drawings and specifications should also be included in this unit
price.

Measurement: Field measured in horizontal square metres of the beach rehabilitation
areas. No payment will be made for beach rehabilitation completed outside the specified
limits.

Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

2.33 PICNIC TABLES
The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the picnic table in accordance with drawings
and specifications, including fastening.
Measurement: Field count of each picnic table installed.
Payment: Unit price bid per picnic table.

2.34 BENCHES
The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the bench in accordance with drawings and
specifications, including fastening.
Measurement: Field count of each bench.
Payment: Unit price bid per bench.

2.35 CONCRETE DECORATIVE WALL
The unit price shall be full compensation for formwork, supply and placing of concrete,
jointing, reinforcing, benching, finishing, curing, sealing, equipment required,
backfilling, final compaction and all other ancillary work items associated with the
Cameron Lake day use area concrete as detailed in drawings and specifications.
Measurement: Field measured in lineal metres of concrete decorative wall constructed in
accordance with the project drawings and specifications.
Payment: Unit price bid per lineal meter which shall be full compensation for all labour,
materials, and equipment necessary to complete the work. No payment shall be made
until concrete tests results have been forwarded to Departmental Representative.

2.36 PATHWAYS
Measurement: Field measured in lineal metres of pathway constructed in accordance with
the project drawings and specifications.
Payment: Unit price bid per lineal meter which shall be full compensation for all labour,
materials, and equipment necessary to complete the work.
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2.37 CONCRETE PLAZA AND SITE FURNISHING PADS

The unit price shall be full compensation for aggregate materials, compaction, formwork,
supply and placing of concrete, jointing, reinforcing, benching, finishing, curing, sealing,
equipment required, backfilling, final compaction and all other ancillary work items
associated with the Cameron Lake day use area concrete as detailed in drawings and
specifications.

Measurement: Field measured in horizontal square metres of concrete, in accordance with
the project drawings and specifications. No payment will be made for concrete
installation completed outside the specified limits. No payment shall be made until
concrete tests results have been forwarded to Departmental Representative.

Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work. No payment shall be
made until concrete tests results have been forwarded to Departmental Representative.

2.38 FLAGSTONE PLAZA
The Unit Price shall be full compensation for supplying, loading, hauling, placing,
jointing, finishing, cleaning, equipment required, and all other ancillary work items
associated with the Cameron Lake day use area flagstone as detailed in drawings and
specifications.
Measurement: Field measured in horizontal square metres of flagstone installed, in
accordance with the project drawings and specifications. No payment will be made for
flagstone installation completed outside the specified limits.
Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

2.39 PERMA BOULDERS
The lump sum price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the perma boulders in accordance with
drawings and specifications, and shall include excavation, installation, benching,
backfilling and compaction.
Measurement: Field measured in horizontal square metres of perma boulders installed.
No payment will be made for perma boulders installed outside the specified limits.
Payment: Unit price bid per horizontal square meter which shall be full compensation for
all labour, materials, and equipment necessary to complete the work.

2.40 GATEWAY ROCK FEATURE
The lump sum price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the Cameron Lake entry sign in accordance
with drawings and specifications.
Measurement: Field count of each completed gateway rock feature.
Payment: Unit price bid per gateway rock feature.
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2.41 RIP RAP

The Unit Price shall be full compensation for the supply of all labour, materials and
equipment for the installation of the rip rap, as detailed, including excavation and
trimming, placement and anchoring of filter fabric, placement of rip rap, final shaping of
rip rap, disposal of excess materials and clean-up.

Measurement: Field measurement of cubic meters of rip rap in place after installation.

Payment: Unit price bid per cubic metre.

2.42 RELOCATE - RELIEF MAP AND TELESCOPE
This unit price shall be full compensation for relocation of the relief map and telescope in
the day use area, in accordance with project drawings and specifications, including
preparation, removal, and re-installation.
Measurement: Full payment shall be made once the relief map and telescope have all
been relocated.
Payment: Lump sum price bid.

2.43 RELOCATE - PICNIC TABLES
This unit price shall be full compensation for relocation of the existing picnic tables in
the day use area, in accordance with project drawings and specifications, including
preparation, removal, and re-installation.
Measurement: Field count of each picnic table relocated.
Payment: Unit price bid per picnic table.

2.44 RESTORE AND RELOCATE - WOOD FENCE
The unit price will include the preparation, removal, restoration and re-installation of
posts, rails, hardware, site rehabilitation and all other ancillary work associated with
fencing not noted elsewhere. All survey lay out and grading required will be considered
incidental to this item.
Measurement: Field measurement of lineal meters of fence restored and relocated.
Payment: Unit price bid per lineal metre of fence restored and relocated

2.45 SALVAGE AND REPLACEMENT - EXISTING STONE RETAINING WALL
The lump sum price includes the preparation, removal, restoration, cleaning and re-
installation of existing stone retaining wall; site rehabilitation and all other ancillary work
associated with not noted elsewhere. All survey lay out and grading required will be
considered incidental to this item. Not all of the existing stone shall be suitable for reuse
and disposal of non-suitable stone is to be included in this lump sum price.
Measurement: Payment for this lump sum item is based on a percentage of work
completed associated with the existing stone retaining wall, in dollars.
Payment: Lump sum price bid.
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2.46 REMOVAL - INTERPRETIVE CENTRE, WASHROOM AND WOODEN PATIO

This lump sum price shall be full compensation for removal and disposal of the existing
interpretive centre, washroom and wooden patio in the day use area, in accordance with
project drawings and specifications, including preparation, demolition, loading, disposal
fees, permits, and hauling to disposal facility.

Measurement: Full payment shall be made once the buildings and patio has been
removed and disposal has been completed.

Payment: Lump sum price bid.

2.47 REMOVAL - CAMERON LAKE WELCOME SIGN
This lump sum price shall be full compensation for removal and disposal of the existing
Cameron lake welcome sign, in accordance with project drawings and specifications,
including preparation, demolition, loading, and hauling to disposal facility.
Measurement: Full payment shall be made once existing welcome sign has been removed
and disposal has been completed.
Payment: Lump sum price bid.

2.48 REMOVAL - TREES
This unit price shall be full compensation for removal and disposal of the existing trees,
in accordance with project drawings and specifications, including preparation,
demolition, loading, and hauling to disposal facility.
Measurement: Field count of each tree removed from site.
Payment: Unit price bid per tree removed.

2.49 DOCK SECTIONS
The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the dock sections in accordance with drawings
and specifications.
Measurement: Field count of each installed dock section installed.
Payment: Unit price bid per dock section.

2.50 GANGWAY, RAILING, GATE AND SUPPORT FRAME
The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the aluminum gangway with railing, lockable
swing access gate, and the custom support frame which connects the dock section to the
abutments in accordance with drawings and specifications.
Measurement: Field count of each installed aluminum gangway, railing, gate and support
frame assembly installed.
Payment: Unit price bid per aluminum gangway, railing, gate and support frame
assembly.
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251 ABUTMENT SUPPORT PILES AND HOOP PILES

2.52

2.53

2.54

2.55

The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the pile in accordance with drawings and
specifications, including all work associated with increase or decrease in length including
drilling, pounding, brackets, connections, and material. Additions or deletions of pile
lengths to be approved by the Departmental Representative. Hoop hardware to be
included in the unit price for hoop piles.

Measurement: Field count of each pile installed.
Payment: Unit price bid per pile.

KAYAK LAUNCH AREA

The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the kayak launch area, launch frame and
appurtenances in accordance with drawings and specifications.

Measurement: Field count of each kayak launch area installed.

Payment: Unit price bid per kayak launch area.

ACCESSIBLE CANOE LAUNCH AREA

The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the accessible canoe launch area, launch frame
and appurtenances in accordance with drawings and specifications.

Measurement: Field count of each accessible canoe launch area installed.

Payment: Unit price bid per accessible canoe launch area.

DOCK ANCHOR SCREW PILE AND ANCHOR DAMPER

The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the dock anchor screw pile and hardware in
accordance with drawings and specifications, including all work associated with increase
or decrease in length including drilling and material. Alterations of pile lengths must be
approved by the Departmental Representative. The anchor damper (Seaflex) and all
associated work items required for its complete installation shall also be included in the
unit price.

Measurement: Field count of each pile and damper assembly installed.

Payment: Unit price bid per pile and damper assembly.

KAYAK RACK

The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the kayak rack, frame, brackets, mounting
hardware, and posts in accordance with drawings and specifications.

Measurement: Field count of each kayak rack installed.

Payment: Unit price bid per accessible canoe launch area.
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2.56 DOCK ACCESS LADDER & THROW RING LIFE PRESERVER

2.57

2.58

2.59

2.60

The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the dock access ladder and throw ring life
preserver with mounting hardware in accordance with drawings and specifications.

Measurement: Field count of each ladder and throw ring installed.
Payment: Unit price bid per ladder and throw ring.

ABUTMENT ENLARGEMENT

This lump sum price shall be full compensation for the enlargement of the existing East
dock abutment and placement of new abutment concrete, in accordance with project
drawings and specifications, including jointing, reinforcing, benching, finishing, curing,
sealing, and equipment required.

Measurement: Full payment shall be made once the abutment enlargement has been
completed.

Payment: Lump sum price bid.

NEW WEST ABUTMENT

This lump sum price shall be full compensation for the removal of the existing West dock
abutment and placement of new abutment concrete, in accordance with project drawings
and specifications, including jointing, reinforcing, benching, finishing, curing, sealing,
and equipment required.

Measurement: Full payment shall be made once new abutment has been completed.

Payment: Lump sum price bid.

REMOVAL - EXISTING DOCK AND ALL DOCK COMPONENTS

This lump sum price shall be full compensation for removal and disposal of the existing
dock sections and all dock components, in accordance with project drawings and
specifications.

Measurement: Full payment shall be made once the existing dock and all dock
components have been removed from the site and delivered to Parks Stores.

Payment: Lump sum price bid.

BUILDINGS

The lump sum price shall be full compensation for all work items associated with the
construction of the building in accordance with the drawings and specifications not noted
elsewhere. The lump sum shall include the complete installation of all wall assemblies,
partitions, columns, panels, wood trusses, veneers, sheathing, soffits, roof assemblies,
floor coatings, precast concrete, building foundations, building slabs, windows, doors,
building trims, fixtures, hardware, equipment required, and all other miscellaneous,
ancillary, and incidental items. The unit price for washrooms shall also include the
concrete surrounding holding tanks, the prefinished metal wall vents and wall vent
covers. All doors for washrooms stalls shall also have vents and vent covers.

Measurement: Field count of each type of building completely installed.
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3 Payment: Lump sum price bid per building type.

2.61 LUMP SUM EXCAVATION

1 This lump sum price shall be full compensation for excavation required for building /
bridge construction, and isolation measures required, in accordance with project drawings
and specifications, including stockpiling.

2 Measurement: Full payment shall be made once the excavation has been completed.
3 Payment: Lump sum price bid which shall be full compensation for all labour, materials,
and equipment necessary to complete the work.
2.62 LUMP SUM BACKFILL

1 This lump sum price shall be full compensation for backfilling required for building /
bridge construction, in accordance with project drawings and specifications, including
loading hauling, placing, grading, moisture conditioning and compaction. Grading
building perimeter area is also included in this lump sum price.

2 Measurement: Full payment shall be made once backfilling has been completed
3 Payment: Lump sum price bid which shall be full compensation for all labour, materials,
and equipment necessary to complete the work.
2.63 HOLDING TANKS, PVC VENT STACKS AND SUPPORTS

1 The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the Romtec holding tanks with PVC vent
stacks in accordance with drawings and specifications including all mounting straps, tie-
downs, risers, and lids and all appurtenances. The holding tanks unit rate shall not include
surrounding concrete.

2 Measurement: Field count of each holding tank with vent stack installed.

3 Payment: Unit price bid per holding tank with vent stack.

2.64 WASHROOM ACCESSORIES

1 The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of all washroom accessories in each type of stall,
including grab bars, toilet paper holders, napkin dispensers, coat hooks, and baby
changing stations, in accordance with drawings and specifications.

2 Measurement: Field count of washroom stalls with all accessories completely installed

3 Payment: Unit price bid.

2.65 CONCESSIONAIRE MECHANICAL

1 The lump sum price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the propane piping, valves and fittings in
accordance with drawings and specifications. The lump sum price shall also include full
compensation for the storage cage (propane and generator storage) installation.

2 Measurement: Full payment shall be made once all of the mechanical work items are
completely installed.
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3 Payment: Lump sum price bid.
2.66 CONCESSIONAIRE ELECTRICAL
1 The lump sum price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the LED lighting system and all ancillary
electrical work items.
2 Measurement: Full payment shall be made once all of the electrical work items are
completely installed.
3 Payment: Lump sum price bid.
2.67 STEEL DRIVEN PILES
1 The unit price shall be full compensation for the supply of all labour, materials and
equipment for the complete installation of the steel driven pile in accordance with
drawings and specifications, including all work associated with increase or decrease in
length including drilling and material. Alterations of pile lengths to be approved by the
Departmental Representative.
2 Measurement: Field count of each pile installed.
3 Payment: Unit price bid per pile.
2.68 MOVING AND REPLACING EXISTING BRIDGE STRUCTURE
1 This lump sum price shall be full compensation for removal and replacement of the
existing bridge structure, on the new abutments, in accordance with project drawings and
specifications.
2 Measurement: Full payment shall be made once the existing structure has been removed
and replaced on the new abutments.
3 Payment: Lump sum price bid which shall be full compensation for all labour, materials,
equipment and all incidental items necessary to complete the work.
2.69 GABIONS
1 The Unit Price shall be full compensation for the supply of all labour, materials and
equipment for the installation of gabions, as detailed, including excavation and trimming,
placement of gabions, shaping, disposal of excess materials and clean-up.
2 Measurement: Field measurement of cubic meters of gabions in place after installation.
3 Payment: Unit price bid per cubic metre.
2.70 SALVAGE AND REPLACEMENT — COMMEMORATIVE STONE
1 This unit price shall be full compensation for salvage, preservation, and relocation of the
existing Commemorative Stone in the day use area, in accordance with project drawings
and specifications, including preparation, removal, and re-installation.
2 Measurement: Field count of each stone relocated.
3 Payment: Unit price bid per stone.
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2.71 REMOVAL - BRIDGE ABUTMENTS

1 This lump sum price shall be full compensation for removal and disposal of the existing

bridge abutments, isolation work required, in accordance with project drawings and
specifications, including preparation, demolition, loading, and hauling to disposal facility.

2 Measurement: Full payment shall be made once the bridge abutments have been removed
and disposal has been completed.

3 Payment: Lump sum price bid.

END OF SECTION
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