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Fisheries and Oceans Canada 

Project #: 714114 

File #FP802-160056 

 

Wharf Construction - Dover, NL 

 
 

(a)  The Price per Unit and the Total Price must be entered for each Item Listed.  

(b)  Work included in each item is as described in the referenced specification section and project 

drawings. 

Item 
Specification 

Reference 
Class of Labour, Plant 

or Material 
Unit of 

Measurement 
Estimated 
Quantity 

Price per 
Unit 

GST/HST 
extra 

Total Price 
GST/HST extra 

1 03 30 00 Concrete deck m2 140  
 

2 
03 30 00 Thickened slab for 

future jib crane 
Unit 1 

 
 

3 
31 23 25 Gravel fill – approach 

road 
m3 80 

 
 

4 
31 36 19 Dredging prior to rock 

mattress placement 
m3 2,200 

 
 

5 31 36 19 Rock Mattress CMPM 1,200  
 

6 
31 53 13 Treated timber cribwork 

(see Note 1) 
m3 1,180 

 
 

7 
31 53 16 Treated dimension 

timber 
m³ 6 

 
 

8 
31 53 16 Untreated dimension 

timber 
m3 14 

  

9 32 11 23 Class “A” granular base m3 40   

10 
32 11 23 Class “B” granular sub-

base 
m3 50 

  

11 
35 31 24 Rock fill core –approach 

road 
CMPM 4,000 

  

12 
35 31 24 Filter stone (400-600kg) 

– approach road 
CMPM 1,000 

  

13 
35 31 24 Armour stone (4-6 

tonne) approach road 
CMPM 1,000 

  

14 
35 59 29 Mooring cleats – type 

“A” 
Unit 10 

  

Subtotal  (Unit price Items) 
  

Subtotal (Lump Sum items) - see Note Below: 
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TOTAL CONSTRUCTION COST: 
  

 

NOTE: 

1. Canada will supply the following timber for this project (to be picked-up by the Contractor at DFO’s 
warehouse located in 121 Glencoe Drive, Mount Pearl, NL): 

 - 550 pieces of 200mm X 200mm crib timbers at 6.1m lengths.  Note that the crib timbers supplied by 
Canada is not a complete list of crib timber required to complete the work. 

 - 240 pieces of 100mm X 150mm fenders at 3.6m lengths.  Note that the fenders supplied by Canada 
is not a complete list of fenders required to complete the work. 

 
2. Lump sum items include all items required to complete the project in accordance with the drawings and 

specifications (which are not measured for payment), including, but not limited to: 

 Mobilization/demobilization 

 Demolition 

 Inspector's room and board 

 Scour protection on rock mattress 

 Provisions for electrical 

 Other/contingency/unknowns 

 


