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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 INSTALLATION
AND REMOVAL

1.3 HOARDING

1.4 GUARD RAILS
AND BARRICADES

1.5 ACCESS TO SITE

1.6 PUBLIC
TRAFFIC FLOW

1.7 FIRE ROUTES

Barriers.

Traffic Controls.

Provide temporary controls in order to
execute work expeditiously.

Remove from site all such work after use.

Erect temporary site enclosure using new
1.2 m high snow fence wired to rolled steel
"T" bar fence posts spaced at 2.4 m centres.
Provide one lockable truck gate. Maintain
fence iIn good repair.

Provide secure, rigid guard rails and
barricades around open excavations.

Provide barricades along wharf structure when
wheelguard i1s removed.

Provide as required by governing authorities.

Provide and maintain access to adjacent
harbour facilities.

Provide and maintain competent signal flag
operators, traffic signals, barricades and
flares, lights, or lanterns as required to
perform work and protect the public.

Maintain access to property including
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overhead clearances for use by emergency
response vehicles.

1.8 PROTECTION FOR 21 Protect surrounding private and public
OFF-SITE AND PUBLIC property from damage during performance of
PROPERTY work.

.2 Be responsible for damage incurred.



