EXISTING 50 PR CONTROL
WIRING TO FEC IN U/G DUCT

POWER TERMINATION BOX FOR
CONNECTION OF UPS POWER CABLE
AND BUZZER ALARM BETWEEN

CABINET AND PC/MONITOR IN CAB

NEW 20A 120V DUPLEX RECEPTACLE ON
NEW 20A—-1P POWER CIRCUIT FEED FROM
IPU POWER PANEL 'A" CIRCUIT A42

NEW WALL MOUNT VENTILATED CABINET ——
MOUNTED ON PLYWOOD BACKBOARD
(PAINTED WITH FIRE-RETARDANT PAINT)
WITH DIN RAILS FOR MOUNTING OF LIGHTING
CONTROL EQUIPMENT ON BACK

REROUTE 50PR #19AWG CONTROL
CONTROL CABLE FROM EXISTING C704
RELAY CABINET ON SECOND FLOOR
TO NEW LIGHTING CONTROL CABINET.
TERMINATE CABLE ON NEW TERMINAL
STRIP IN PANEL. CUTOVER TO ONLY

EXISTING CABLE TRAY

—

PROCEED ONCE NEW EQUIPMENT IS

CONFIRMED READY AND TESTED BY

MANUFACTURER TO RUN AIRFILED

LIGHTING ON SITE.

NEW CAT 5e CABLE RUN UP TO
EMBEDED PC IN ATC CAB

NEW 1-2#14 ARMORED CABLE
FOR ROTATING BEACON
CONTACTOR ON SECOND FLOOR.

-
e

J/
NEW 1-2#12 ARMORED CABLE
FOR UPS POWER AND 1-4#14
ARMORED CABLE SECURED TO

BASEMENT CEILING FOR ALARM
BUZZER UP TO CAB.

CENTRAL BKVA UPS

EXISTING CONTROL CABLE
EXISTING JVC 15kVA RISER UP TO CEILING SPACE
240V-120,/240V OF SECOND FLOOR
EXISTING UPI PANEL
100A—120/208V/18/3W
Z/mme TO PANEL 'A’ ON MAIN FLOOR
/

EXISTING IPU PANEL
100A—120/208V /38 /4W

o EXISTING MTS
/ |:|/VOICE BIX FIELD

vodoodeohss.: EXISTING
D I:l/GROUND BAR

NOTES:

1. ALL WORK IN ATC CAN ONLY BE
CARRIED OUT WITH NAVCAN
TECHNICAL STAFF SUPERVISION.

MONITORING SYSTEM MUST BE
INSTALLED AND OPERATION TESTED
BY MANUFACTURER AND ACCEPTED
BY CONSULTANT BEFORE CUT OVER
OF 50 PAIR CABLE. EXISTING C704
FIELD LIGHTING CONTROL SYSTEM
MUST BE MAINTAINED OPERATIONAL
UNTIL FINAL CUT OVER OF 50 PAIR
CABLE.

3. PROVIDE MACHINE TAGS ON ALL NEW
AND REUSE CONTROL WIRES/CABLES
AT EITHER END AND IN JUNCTION

2. NEW AIRFIELD LIGHTING CONTROL AND

10 EXISTING 25 PAIR CABLES RUNNING U EXISTING CONTROL
RISER RACEWAY BETWEEN CARD CAGE IN CABLE TRAY RISER UP
CAB AND C704 RELAY CABINET ON THIS TO CAB

FLOOR. CABLES TO BE REMOVED AFTER NEW
CONTROL SYSTEM IS FULLY OPERATIONAL

AND ACCEPTED BY CONSULTANT. APPROXIMATE LOCATION OF
\ EXISTING PANEL ‘A’
225A—120,/240V /18 /3W

I
FURNACE

}\ 1-2412 AND 1-24#14 AND 1-4414
— ~ ARMORED CABLES INSTALLED IN RISER
N XISTING C704 FIELD LIGHTING CONTROL
N RELAY CABINET LOCATED UNDER
STAIRCASE TO BE REMOVED ONCE NEW

LIGHTING CONTROL SYSTEM IS UP AND
FULLY OPERATIONAL. PATCH EXISTING

A WALL SURFACE AND PAINT TO MATCH
ORIGINAL FINISHES. REMOVE POWER
CIRCUIT FEEDERS BACK TO EXISTING
PANELBOARD.
XISTING 50 PAIR CONTROL CABLE

CONNECTED TO C704 RELAY CABINET
ON THIS FLOOR TO BE RE—-ROUTED TO
NEW LIGHTING EQUIPMENT CONTROL
CABINET IN BASEMENT
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