



The **Lump Sum** amount in **Section 13. COMBINED PRICE SCHEDULE** page 4 of 5 of the **Construction Tender Form** is to include:

- Installation of bar grating and handrails;
- Repairs to concrete diversion dam;
- Installation of new concrete barriers;
- Miscellaneous repairs to concrete and steel components throughout Fishway.
- Obtain and pay for use of additional storage or work areas needed for operations under this Contract;
- Remove or alter existing work to prevent injury or damage to portions of existing work which remain;
- Repair or replace portions of existing work which have been altered during construction operations to match existing or adjoining work, as directed by Owner's Representative.

Note: Contractor should include an allowance of \$ 2,500 for concrete testing.