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TABLE OF DEFINITIONS 

# Term Example(s) Description Function 

1 Administrative 
User Interface 

  Monitor and Software that 
supports task specific User 
Interaction for System 
Administrators, located in a secure 
area 

Provides administrative 
personnel with the ability to map 
enrolled users to the functional 
domains that they are allowed to 
access and change 

2 Application Cell Call Management, PA 
Management 

Software that is used to deliver 
Application Support functionality 
for a sub-system 

Software that provides the 
Operator Interface and 
supporting logic that allows a 
sub-system (Control Domain) to 
be managed 

3 CCTV Monitor PIDS or Range CCTV 
Monitor 

Computer Monitor Hardware Displays CCTV images for 
Operator viewing 

4 Client   Rack mounted computer located 
in a secure area away from a 
Control Post or Control Desk. 

Runs software and supports one 
or more Application 

5 Configuration 
Data 

 Site floor plans showing 
quantity of cameras, doors, 
cells etc.  Camera locations.  
Number of User Interfaces 
required in a Post. 

Site and System specific 
information typically supplied by 
CSC that defines how a sub-
system application is to be set-up 
for a site, location within a site, or 
post. 

The configuration data provides 
the information that a sub-
system application requires to 
tailor it to meet site, location 
within a site, or post user 
requirements. 

6 Configuration 
User Interface 

  Monitor and software that 
supports task specific user 
interaction, located in a secure 
area 

Allows suppliers or qualified 
personnel to add, delete and 
modify application configuration 

7 Contract 
Authority 

  Public Works and Government 
Services Canada (PW&GSC) is 
responsible for all contractual 
matters associated with the 
system design and 
implementation. 

  

8 Contractor   The company selected as the 
successful bidder. 

  

9 Control Console MCCP Console, Living Unit 
Control Post Console 

Console, typically located in a 
Control Post.  Serves as the 
physical support infrastructure for 
Operator User Interfaces 

Contains User Interfaces or 
Control Panels used by staff to 
execute their management 
responsibilities and interact with 
the domains over which they 
have control 
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TABLE OF DEFINITIONS 

 

# Term Example(s) Description Function 

10 Control Desk Living Unit 
Control Desk 

Desk, typically located in a Control 
Post or Office. Serves as the physical 
support infrastructure for Operator 
User Interfaces 

Equipped with user interfaces used by 
staff to execute their management 
responsibilities and interact with the 
domains over which they have control 

11 Control 
Domain 

Cell Call, Guard 
Tour, Public 
Address 

A group of physical and virtual devices 
or objects, often supported by 
specialized hardware and software, 
that performs a set of related 
functions 

Collect information, or activate 
capabilities in their operational domain 

12 Control Panel PACP, Fire Alarm Hardware and software device that 
provides an Operator Interface (I/O 
device), located in a Control Post 

Allows Operators to manage one or 
more domain 

13 Control Post Living Unit 
Control 
Post/MCCP 

Room or area, typically located in a 
secure area in an institution 

Room used by staff to execute their 
management responsibilities and 
interact with the domains over which 
they have control 

14 Custom 
Equipment 

  Equipment designed and/or 
manufactured specifically for a specific 
contract. 

  

15 Design 
Authority 

  Director, Electronic Security Systems 
(DES) Correctional Service of Canada 
(CSC) is responsible for all technical 
aspects of the system design and 
implementation. 

  

16 Edge Device CCTV Camera, 
Managed Door, 
Call Origination 
Device 

A specialized device, typically 
consisting of hardware and software 

Provides data collection or activate 
functions associated with a specific 
system or sub-system 

17 Enrolment 
User Interface 

  Monitor and software that supports 
task specific User Interaction, located 
in a secure area 

Allows designated personnel to enroll 
and delete users from the Command, 
Control and Data Acquisition System. 

18 Maintenance 
User Interface 

  Monitor and software that supports 
task specific User Interaction, located 
in the CER or Maintenance Service 
Provider Office 

Provides maintenance personnel with 
the ability to interact with one or more 
systems to carry out their day to day 
tasks to troubleshoot and maintain 
systems and subsystems 
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TABLE OF DEFINITIONS 

 

# Term Example(s) Description Function 

19 Notification Notification that a 
door is opened, or a 
door is closed, or a 
sensor is in alarm 

A notification is a message that can be 
shown on a User Interface and/or logged 
in a database that represents a change in 
state or a command initiated by an 
operator. 

  

20 Off-the Shelf   Equipment currently on the market with 
available field reliability data, manuals, 
engineering drawings and parts price list. 
 

  

21 Operator 
User 
Interface 

PIDS Display, Door 
Control and 
Monitoring System 
Display 

Computer monitor and software that 
supports User Interaction (I/O device) 

Provides an Operator with the 
ability to interact with one or 
more systems to carry out their 
day to day tasks at a Control 
Console or Control Desk 

22 Project 
Officer 

  A CSC employee or a contracted person 
designated by DES to be responsible for 
the implementation of the project. 

  

23 Reporting 
User 
Interface 

  Monitor and software that supports task 
specific user interaction, located in a 
secure area 

Provides management personnel 
with the ability to access 
preconfigured reports and to 
create custom reports 

24 Server Network Video 
Recorder 

Rack mounted computer that runs 
software and is located in an equipment 
room such as a CER or TER 

Runs software that is used to 
deliver services that support 
command and control 
applications to connect to sub-
systems 

25 State   The state of a device as reported to a sub-
system or system 

This is a logical representation of 
the state of a device that is being 
monitored or managed 

26 Sub-system Cell Call, Guard Tour A group of physical and virtual devices or 
objects, often supported by specialized 
hardware and software, that perform a 
specific set of related functions 

Collects information, or activates 
capabilities in their operational 
domain 

27 System PIDS  A group of physical and virtual devices or 
objects, often supported by specialized 
hardware and software, including devices 
from sub-systems that perform a more 
general set of related functions 

Collects information, or activates 
capabilities in their operational 
domain 
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TABLE OF DEFINITIONS 

 

# Term Example(s) Description Function 

28 Touch Screen 
User Interface 

Door Control and 
Monitoring System 
User Interface  

Typically an LCD Monitor with touch 
screen technology 

Allows an Operator to view and 
interact with the systems 
presented on the monitor 

29 Workstation   Rack mounted computer located in 
a secure area away from a Control 
Post or Control Desk 

Runs software that is used to 
deliver command and control 
capabilities 
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1.0 INTRODUCTION 

1.1 General 

Correctional Service Canada (CSC) has a requirement to replace and upgrade the Main Communications 
and Control Post (MCCP) console at Port Cartier Institution in the Quebec Region. This Statement of 
Technical Requirements (STR) will cover the requirements for the work. 

1.2 Scope of Work 

CSC has a requirement to address operational, technical, and environmental limitations associated with 
the existing User Interfaces (UI) and supporting equipment in the MCCP at Port Cartier Institution.  
 
Over time, the core Perimeter Intrusion Detection System, Facility Alarm Annunciation System, Radio 
Management and Telephone sets have been upgraded by additional user interfaces, monitors and 
controllers as new systems have been installed at the institution. The equipment installed in the MCCP 
includes but is not limited to: 
 

 Perimeter Intrusion Detection System (PIDS) UI 

 Facility Alarm Annunciation System (FAAS) UI 

 Radio System UI 

 Closed Circuit Television (CCTV) Monitors 

 General Purpose UI 

 

The existing MCCP console and the space above and surrounding the console have become cluttered 
and the working environment has become ergonomically challenging for Operators.  This could potentially 
result in sub-optimal operational performance under normal operating conditions and impact the ability of 
an Operator to manage a security situation. 
 
In addition to the equipment and user interfaces, there are a number of items of equipment, such as 
computers, transponder units, cross-connect panels, housed in the existing MCCP console bays that 
need to be relocated to the CER. 
 
This project is intended to replace and upgrade the existing MCCP Console and to relocate, upgrade, or 
replace select MCCP security electronics at this Institution.  Port Cartier Institution is a maximum-security 
facility located in Port Cartier, Quebec. 
 

1.2.1 Objective 

At the completion of the project, the MCCP will be equipped with an ergonomically correct low profile 
console including reconfigured and upgraded user interface equipment.  All security electronics not 
required by the MCCP Operator will be relocated to the CER. 
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1.3 Requirement/Purpose 

This STR supports the procurement and installation of Electronic Security Systems and equipment to be 
installed in CSC facilities.  The STR provides prospective suppliers with sufficient information that they 
can define the scope of the system architecture, equipment, installation, testing, acceptance, training and 
handover steps required to deliver a fully functioning and upgraded MCCP Console. 
 
This STR defines the general and site specific technical requirements and the scope of the work required 
to replace the MCCP console and associated security electronics that are reaching the end of their 
service life.  This work must be accomplished with minimum disruption to the daily operation and security 
of Port Cartier Institution. 
 
This STR also indicates the extent to which both general and particular CSC specifications are applicable 
to the implementation of this requirement.  Bidders must comply with the STR and the listed specifications 
and standards unless specifically identified in this STR.  The STR takes precedence over the subordinate 
documents such as a Statement of Work, a Specification or a Standard. 

1.4 Description of Existing MCCP 

The MCCP at Port Cartier Institution is currently equipped with a seven (7)-bay console assembled in a 
“bay-bay- 45°wedge-bay-bay-bay-45°wedge-bay-bay” configuration.  A 381mm (15”) wide writing surface 
spans the length of the console.  All console bays are 19” EIA standard units. All console bays are 
numbered on-site according to the numbering scheme detailed in Figure No. 1. 
 
A description of the existing security electronics installed in the MCCP console bays, as numbered in 
Figure No.1, is provided in the following sections.CSC will provide Bidders with a series of detailed and 
annotated photographs of the MCCP and the MCCP Console showing currently installed racks, console 
bays and equipment layout at the Mandatory Site Visit that will be held following the posting of this 
project. 
 
The MCCP room is equipped with recessed fluorescent lights located immediately above and around the 
console area.  All lights are controlled by a common dimmer switch. 
 
The MCCP room is equipped with an HVAC system and an Operator accessible thermostat. 
 

Typically, any upgrades required for the MCCP HVAC will be handled by the Institution. Bidders must 
review any potential HVAC upgrade requirements at the Mandatory Site Visit for Bidders. The Contractor 
must coordinate security installation activities with the site to avoid congestion on the part of the 
Contractor in the MCCP and ensure that all work is completed in its proper sequence. 
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Figure No. 1: Existing MCCP Console Bays/Cabinets Layout 
 

1.5 Network CCTV System 

The Network CCTV System consists of two (2) 17” video monitors connected to a Genetec Omnicast
® 

client (NVUS) located in the CER.  The 17” video monitor rack mounted in Console Bay #1 is configured 
with a camera tree to allow the Operator to call up specific camera views or layouts to either of the two (2) 
video monitors using a mouse located on the console desktop.  The second 17” video monitor is rack 
mounted in Console Bay #2.  
 
A metal enclosure installed in the rear of Console Bay #2 contains two (2) Minicom KVM extenders that 
are used to extend the monitors, desktop mouse, and a keyboard located in the rear of Console Bay #2. 

1.6 Analogue CCTV System 

Console Bay #1 is equipped with a 2RU Pelco
®
 PTZ controller that is used to control three (3) existing 

analogue PTZ cameras located in the gym, workshop, and kitchen.  All three (3) cameras are integrated 
into the existing Genetec Omnicast

®
 VMS (for recording and viewing only) via video encoders in the CER. 

 
The analogue PTZ control lines connect to a terminal block assembly located in the rear of Console Bay 
#2 before being connected to the rear of the Pelco

®
 PTZ controller. 

 
Eighteen (18) Pelco

®
 DA104DT Distribution Amplifiers are installed in the rear of Console Bay #6 to allow 

analogue signals to be routed to legacy analogue monitor locations throughout the facility. 
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1.7 PIDS CCTV System 

A Panasonic
®
 video switcher located in the CER support PIDS CCTV camera viewing and switching using 

four (4) 15”video monitors located in the MCCP Console.  Two (2) of the monitors are located in Console 
Bay #3 while the other two (2) are located in Console Bay #4. 
 
A 3RU camera ON/OFF panel is also installed in the rear of Console Bay #3.  This panel is used to 
control and monitor the power to the PIDS CCTV cameras.  When a camera ON/OFF switch is in the OFF 
position, the associated video loss alarm zone on the FAAS will become active until the condition is 
cleared. 
 
A power supply and two (2) screw terminal boards are located in the rear of Console Bay #3 to 
interconnect PIDS CCTV camera wiper outputs.  The screw terminal boards are used to interface field 
cables to LTU output blocks (Card 1-J5 and Card 2-J3) located in the rear of the MCCP console. 

1.8 PIDS/FAAS Integration Unit (PIU/FIU) 

1.8.1 PIDS/FAAS Touch Screens 

The existing PIDS and FAAS Operator User Interface touch screens are located in Console Bays #5 and 
#7 respectively in Figure No.1.  Their associated speakers are fastened to cabinet rails in the rear of the 
console. 

1.8.2 VCR/Wiper Control Panel (Senstar 100
®
) 

A 1RU VCR/Wiper Control Panel is mounted in Console Bay #6.  This panel provides two (2) primary 
functions, the first of which was used to control the VCR record rate on PIDS and SIDS cameras and is 
no longer used.  It also provides the controls to select momentary and continuous wiper controls for the 
PIDS CCTV cameras. The wiper control features are operational. 
 

1.8.4 PIDS PA/FDS Audio Panel (Senstar
®
) 

A 2RU PIDS PA/FDS Audio Panel is rack mounted in Console Bay #6.   A handheld PTT PIDS PA 
microphone is connected to the front of the panel and is clipped to the face of the console.  The PIDS PA 
microphone is connected to the panel.  The panel is in turn connected to a PA switcher located in the 
CER. 
 
The FDS Audio portion of the panel is equipped with five (5) buttons: ALL, ALL MASK, ALL SECURE, 
OFF, & SECTOR. Depending on which button is active, the audio from the selected FDS zone(s) will be 
sent to the FDS speaker located in the rear of the console.  In addition, there is an FDS attenuator, which 
is used by the Operator to raise and lower the audio signal level at the FDS speaker. 
 

1.8.5 LargeTransponder Units (Senstar Sennet
®
) 

A Senstar Sennet
®
 Large Transponder Unit (LTU) is located in the rear of Console Bay #4.  The LTU is 

connected to Sennet
®
 Network Controller SN1 located in the CER. 

 
The LTU integrates I/O via field cables connected to BIX blocks located in the rear of Console Bay #4.  
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Card #1 of the LTU has a BIX assembly connected to input connectors J1/J2 and output connector J4 
and J5.Card # 2 of the LTU has a BIX assembly connected to input connectors J1/J2 and output 
connectors J3. 

1.9 Radio System (Motorola®) 

A 3RU Motorola
®
 speaker box and a 3RU control console are rack mounted in Console Bay #6.  The 

control console is equipped with three (3) selectable radio channels.  The speaker box is equipped with a 
SELECT and UNSELECT speaker and volume controls.  A small 3RU Motorola

®
 UPS is located in the 

rear of the cabinet.  A desktop microphone is located on the console writing surface. 
 
In addition to the standard Motorola

®
 hardware associated with the three (3) base channels, the Port 

Cartier MCCP is equipped with a Motorola
®
 handset, which provides a separate channel to allow for 

offsite radio transmissions (e.g. hospital in Port Cartier). A 2RU Motorola
®
 COMM unit, a Motorola

®
 single 

channel base station, and a Motorola
®
 Microphone/Speaker device switch are located in Console Bay #7.  

Two (2) speakers are also installed to the rear of Console Bay #7. 

1.10 Public Address System 

A 3RU Public Address Panel is rack mounted in Console Bay #6.  This panel is used to initiate pages on 
a zone (3), all call, or emergency basis.  The PA panel is connected to the PA amplifier installed in the 
CER. 

1.11 PFV Wiper Control Panel 

Console Bay #2 is equipped with a 1RU PFV wiper control panel and a wiper control box (rear of 
console). This equipment is no longer in use. 

1.12 Telephone System 

The MCCP is equipped with one all purpose telephone located on the console desktop writing surface. 

1.13 Uninterruptible Power System 

A Best 7kVA (5kW) UPS located in an upstairs mechanical room is used to provide backup power to the 
CER and MCCP. The UPS feeds a distribution panel located in the CER as well as two (2) smaller 
distribution panels (one in the CER and another in the MCCP). The UPS provides a 208V single phase 
output that is currently loaded to 35% capacity. The smaller UPS distribution panel in the MCCP feeds 
circuits to the existing MCCP console. 
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2.0  APPLICABLE DOCUMENTS 

2.1 Technical Acceptability 

CSC operational environment is unique for its diversity of locations, climate exposures and the physical 
restrictive construction techniques of penal institutions.  Maintaining national security, the safety of staff 
and offenders alike is CSC's commitment to the government and public.  Electronic security systems 
operating in this unique environment must maintain very high standards of dependability and reliability. 
 
CSC Facilities Branch has established Statements of Work (SOW), technical specifications and standards 
for electronic security electronic systems, which are based on very specific, and restrictive operational 
performance criteria.  Technical acceptability of these systems means that the systems equipment and 
components comply with the pertinent CSC SOW, specifications and standards. 

2.2 Applicability 

The provisions contained in the documents listed in the following paragraphs must apply to all aspects of 
this requirement, unless these provisions have been exempted or modified by this STR. 

2.3 Applicable Standards and Specifications 

  
ES/SOW-0101 Statement of Work for Electronic Systems for the 

Correctional Service of Canada Institutions 

 
ES/SOW-0102 Statement of Work for Quality Control for the Installation 

of Electronic Security Systems in Federal Correctional 
Institutions 
 

ES/SOW-0110 Statement of Work for Structured Cable Systems for 
Electronic Security Installations for  the Correctional 
Service of Canada Institutions 
 

EIA-310-C Electronic Industry Association Standard for Racks, 
Panels and Associated Equipment 
 

ES/SPEC-0006 Electronics Engineering Specification – Conduit, Space 
and Power Requirements for Security Systems for use in 
Federal Correctional Institutions 
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ES/STD-0228 Electronics Engineering Standard – Network Video User 

Station 
 

ES/STD-0227 Electronics Engineering Standard – LCD Colour 
Computer Monitor 
 

ES/STD-0277 Electronics Engineering Standard – Colour Monitor 
 

  
Design Requirements for the Main Control and Communications Post Room (MCCP) Console for use in 
Federal Correctional Institutions (15 May 2015)     
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3.0 REQUIREMENTS 

3.1 New MCCP Console 

The Contractor must supply and install a new MCCP console in accordance with the CSC Specifications, 
Statements of Work, Standards and Design Requirements noted in Section 2.3of this STR. 

 

 
 

Figure No. 2: New MCCP Console Location 
 
 
The new MCCP console must be based upon a flattened U-shaped desktop configuration with a 
maximum footprint of 3048 mm (10’) long by 1376 mm (4’6”’) wide as shown in Figure No.2.  The console 
is designed to support one (1) Operator in normal operations and a second Operator on an emergency 
basis.  The desktop is divided into six (6) user interface stations and has an arrangement of video monitor 
displays mounted to the rear of the desktop positioned between a maximum distance of 2133 mm (7’) and 
minimum distance of 1219 mm (4’) from the Operator.  A user interface station is defined as either a 22” 
video monitor (16:9 aspect ratio) or a 19” EIA standard desktop turret. The video monitor arrangement at 
the rear of the desktop consists of four (4) 24” video monitors arranged in a 2x2 monitor configuration 
flanked on each side by a 42” video monitor as shown in Figure 3. 
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Figure No. 3: Conceptual drawing of updated MCCP Console 

 
The six (6) desktop user interface stations at Port Cartier Institution must be configured as follows: 

 
1) Reserved for future expansion 
2) Desktop Turret (Motorola

®
 Radio Equipment PTZ Controller and Public Address Control Panel) 

3) PIDS Touch screen (22” Touch screen supplied under this project) 
4) FAAS Touch screen (22” Touch screen supplied under this project) 
5) Video Management System (VMS) monitor (22” unit being supplied under this project) 
6) Reserved for future expansion. 
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Notes:  
1) The final position of each Operator-User Interface Monitor is subject to change based upon further 

design review and will be confirmed following the provision of the Preliminary Design Report 
2) The VMS monitor and the addition of a remote viewer plug-in will provide the Operator with a camera 

tree for selecting views and posting them to an available monitor/viewing pane on the VMS monitor 
and the 42” monitors. 

3.2 Scope of Work 

In order to obtain the configuration shown in Figure No. 3, the Contractor must modify the existing 
security sub-systems and supply any new hardware, software, cabling, installation, testing, training and 
documentation as detailed in Section 3 of this STR. 

3.3 General Requirements 

The Contractor must: 
 
a. Carry out a review and analysis of the existing MCCP Console and its associate electronic security 

sub-systems, including all components not being replaced under this contract. 

b. Review the CSC standards and documents noted in Section 2.3 of the STR and incorporate them into 
the system and implementation. 

c. Design, supply, assemble, and install a MCCP Console (complete with Operator chair and durable 
protective mat for the floor area) as noted in the STR and related documentation. 

d. Supply and install new ceiling tiles for the entire room consistent with the design of the Control Post 

e. Supply and install new floor tiles for the entire room.  The replacement tiles must be 24" x 24" 
woodcore with 1/16" high pressure laminate surface.  The tiles must meet or exceed 1,000 lbs per sq 
inch concentrated load.  All cable entry holes through the floor tiles must be equipped with a suitable 
grommet to prevent cable chafing.  The colour of the tiles must be approved by the Design Authority. 

f. Supply and install three (3) ceiling mounted LED lighting fixtures that provide an illumination level of 
540 lux (50 fc) and a minimum illumination level of 325 lux (30 fc) when dimmed for the console 
desktop.  The fixtures must be positioned to eliminate glare and reflections in the video and desktop 
monitors and must be equipped with a dimmer control switch located next to the switch for the 
general room light fixtures and a second dimmer switch installed on the console. 

g. Conduct pre-testing on all existing MCCP electronics prior to commencing with any cutover work. 

h. Provide a cutover plan that clearly identifies all systems that will be affected, the timing, duration and 
associated risks.  In addition, a back out plan and a description of the capabilities that will be 
unavailable to CSC operational personnel for the duration of the cutover must also be provided. 

i. Modify, upgrade, relocate, or decommission existing security electronics as noted in this STR. 

j. Identify, in conjunction with CSC, space in CER racks that with some equipment reconfiguration 
would accommodate relocated equipment from the MCCP.  The Contractor must complete the 
identified equipment reconfiguration. 

k. Appropriately package, clearly label and deliver all decommissioned equipment to ADGA. 

l. Use existing copper cables wherever possible.  Potential bidders must familiarize themselves with the 
existing cabling during the mandatory site visit.  If the existing cabling is not of sufficient length, 
provide additional hardware/materials and copper cabling as required. 
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m. Where cable lengths exceed the maximum length specified by the equipment manufacturer; the use 
of KVM extenders is permitted. 

n. Following contract award, identify cabling not associated with the current security systems.   Others 
will inspect the cabling not being replaced by the Contractor and provide feedback to the Design 
Authority.  The Contractor must remove all unused cabling identified by the Design Authority. 

o. Identify in the Preliminary Design Report all abandoned security equipment located in the console or 
cabinets throughout the MCCP.  The Contractor will hand over the abandoned equipment to CSC for 
reallocation. 

p. Identify in the Preliminary Design Report all unused cabling associated with equipment being 
removed or upgraded.   Cabling must be removed from the site and disposed in an environmentally 
friendly manner. Removal is limited to the confines of the MCCP and CER. 

q. Identify in the Preliminary Design Report all of the old console and cabinets designated as waste.  
The Contractor must remove and dispose of all old consoles and cabinets in an environmentally 
friendly manner. 

r. Hand over all software updates, touch drivers, etc. required to support the upgrade and include the 
applicable documentation in the Maintenance Manual. 

s. Label all User Interfaces, Monitors and CCTV Monitors and equipment in MCCP. 

t. Obtain all necessary information to design, build and install any soft key touch custom interface. 

u. Provide operational training to Correctional Staff and maintenance training for the Electronic Security 
Systems maintenance technicians that are provided by the National Maintenance Service Provider. 

v. Provide one year of full warranty support of the MCCP Console Upgrade, once it has been accepted 
by CSC. This support must include troubleshooting, the correction of any deficiencies and the 
resolution of operational or technical problems. 

3.4 Network CCTV System 

The Contractor must: 
 
a. Decommission the two (2) existing video monitors.    
b. Supply and install two (2) 42” video monitors to the rear of the console and one 22” video monitor for 

the desktop.  The two (2) 42” video monitors will be located as illustrated in Figure No. 3.  These 
monitors must be mounted in accordance with the Design Requirements for the Main Control and 
Communications Post (MCCP) Console for use in Federal Correctional Institutions. 

c. Install the desktop 22” monitor on the VESA mount provided by the Contractor with the MCCP 
console.  This monitor must be configured to display a camera tree for the MCCP Operator to select 
available cameras and camera/monitor layouts. 

d. As required, supply, license, and install NVUS in the CER to ensure that each monitor has its own 
NVUS.  Install remote viewer across all three (3) workstations.  The VMS monitor will hold the camera 
tree and control call-ups for all three (3) workstations. 

e. Provide a desktop mouse for the VMS workstation. 
f. Program selectable camera/monitor layouts associated with the Genetec Omnicast

® 
VMS to replace 

the fields of view and tile layouts that were available on the video monitors that were removed. 
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3.5 Analogue CCTV System 

The Contractor must: 
 
a. Relocate the existing PTZ Controller to the new desktop turret detailed in 3.1. Any PTZ control cables 

that are of insufficient length to allow the electronics to be relocated must be spliced in a controlled 
junction box located in the CER or under the MCCP computer flooring. 

b. Decommission the existing PFV wiper control panel and control box 
c. Relocate the eighteen (18) Pelco Distribution Amplifiers to the CER. 

NOTE: Incoming camera coaxial cables that are of sufficient length must be rerouted to make a direct 

connection to their associated video encoders installed in the CER. Incoming camera coaxial cables that 

are too short to reach the CER video encoders must be extended.  This must be achieved by using a 

secured junction box located at a suitable and accessible location below the MCCP computer flooring. 

The Contractor must supply and install a junction box equipped with a BNC through-barrel insert.  Each 

coaxial cable entering and exiting the junction box must be installed with strain relief and must be labelled 

in accordance with CSC Standards. The exterior of the junction box must be clearly labelled to identify the 

inner contents. 

 

3.6 PIDS CCTV System 

The Contractor must: 
 
a. Decommission the four (4) PIDS video monitors. 
b. Supply and install four (4) 24” video monitors (equipped with BNC and PC inputs) arranged in a 2x2 

monitor configuration mounted above and behind the MCCP console as shown in Figure No. 3.  . 
c. Replace and reconnect the existing video switcher output coaxial cables to the monitors. 

3.7 PIDS/FAAS Integration Unit (PIU/FIU) 

3.7.1   PIDS/FAAS Touch Screens 

The Contractor must: 
 
a. Decommission the existing PIDS and FAAS touch screens. 
b. Supply and install two (2) new S100 compatible 22” capacitive touch screens with integral speakers 

compatible with the existing Senstar 100
®
 computer speaker on articulating VESA mounts.  Align the 

new PIDS and FAAS touch screens using the existing Senstar 100
®
maintenance feature and install at 

the locations detailed in Figure No. 3.   The new touch screen must be able to support serial and USB 
touch protocols.  EloAccutouch

®
, EloSmartSet

®
, and EloIntelliTouch

®
 are the serial touch screen 

protocols supported by Senstar 100
®
. 
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3.7.2   VCR/Wiper Control Panel (Senstar 100
®
) 

The Contractor must: 

a. Decommission the existing Senstar
®
 VCR/Wiper Control Panel and any associated interconnect 

cabling. 
b. Program an additional soft key on the PIDS Operator User Interface to activate and deactivate 

the PIDS CCTV camera wipers.  This soft key must be on the main PIDS map. 
c. Program soft keys on the PIDS or FAAS User Interface to replicate the PIDS CCTV camera 

ON/OFF switches. Supply and install configurable I/O hardware as required to integrate the 
ON/OFF controls. 

 

3.7.3 PIDS PA/FDS Audio Panel (Senstar
®
) 

The Contractor must: 
 
a. The Contractor must decommission the existing 2RU PIDS PA/FDS Audio Panel and all associated 

electronics and wiring. 
b. Provide a S100 FDS audio soft key solution to be implemented on the PIDS perimeter map or 

secondary PIDS map.  The solution will include all hardware and wiring changes, S100 FDS soft key 
programming, attenuator and speaker installation. 

 

3.7.4 Large Transponder Unit (Senstar Sennet
®
) 

The Contractor must: 

a. Relocate the Large Transponder Unit (LTU) to a rack in the CER.  
b. Supply and install new input and output blocks as required.  
c. Move and terminate critical and non critical points identified in the valid point list that will be provided 

to the bidders at the Mandatory site visit. 
 

3.7.5 Maintenance Station (Senstar 100
®
) 

The Contractor must: 
 
d. Supply and install in a location within the MCCP designated by the Design Authority a wall mounted 

fold out desktop unit that will be used by CSC trainers for setting up a Senstar 100
®
 alarm simulation 

monitor and keyboard. 
e. Supply and install a VGA and keyboard jack inside the foldout desktop unit. 
f. Supply and install cabling from the wall mount fold out desktop to the S100 in the CER. 
g. Supply and install a 22” desktop maintenance monitor and keyboard for deployment and use by CSC 

trainers as required. 

3.8 Radio System (Motorola®) 
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The Contractor must: 
 
a. Relocate the existing Motorola

®
 console and speaker control box to the new desktop turret as shown 

in Figure No. 3. In the event that any of the existing cables are too short, the Contractor must supply 
and install new cables. Any new cables must be installed and terminated prior to relocating the radio 
system equipment. 

b. Supply and install a desk mounted Connex 172124 N jack to Jack Bulkhead Adapter that can be 
used to connect a hand held Motorola

®
 radio antenna socket to the main antenna in the event of a 

power failure.  This connector should be located adjacent to the Motorola
®
 Radio Turret. 

c. Relocate all equipment associated with the offsite radio channel to the new desktop turret as shown 
in Figure No. 3. In the event that any of the existing cables are too short, the Contractor must supply 
and install new cables.  Any new cables must be installed and terminated prior to relocating the radio 
system equipment. 

3.9 Public Address System 

a. Relocate the existing Public Address Control Panel to the new desktop turret as shown in Figure 
No.3. In the event that any of the existing cables are too short, the Contractor must supply and install 
new cables.  Any new cables must be installed and terminated prior to relocating the PA Control 
Panel. 

3.10 PFV Wiper Control Panel 

The Contractor must: 
 
Decommission the existing PFV Wiper Control Panel and control box.  Any and all abandoned cabling 
must be disposed of in any environmentally friendly manner. 

3.11 Telephone System 

The Contractor must: 
 
a. Relocate the existing telephone to the new console desktop. If the existing cable is of insufficient 

length, a controlled splice must be created using a telephone junction box. 

3.12 MCCP Operator Chair 

The Contractor must supply and install a new MCCP Operator chair that meets or exceeds the following 
criteria: 

 

a. Durability: Intensive Use Rated (24/7/365) 
b. Warranty: Five (5) years on all components including parts and labour. 
c. Construction: 

 Standard Seat Dimensions: >20” (508 mm) Width x >19” (483 mm) Depth. 

 Seat: Dual density moulded polyurethane foam with 8-ply hardwood. 
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 Base: Five (5) point base with heavy duty castors. 

 Backrest Dimensions: >19” (483 mm) Width X >24.5” (622 mm) Height. 

 Weight Capacity: >350lbs (158.8kg). 

 Fabric: Abrasion resistant 
 Fabric Colour: Black or Charcoal 

d. Adjustability: 

 Backrest: Fully upholstered backrest system with a minimum 5” (127 mm) range of vertical 
adjustment. 

 Headrest: Mechanical vertical control 

 Lumbar: Adjustable (air) support 

 Seat Height: Adjustable to between 17.5” (445 mm) to 22.5” (572 mm). 

 Back/Seat Angle: Heavy duty, 3-lever independent back/seat angle control. 
e. The Contractor must supply and install a diamond plate 100% vinyl mat to protect the floor from the 

Operator’s chair.  The mat must be at least 1/8” thick and cut from a 10’ x 10’ piece to fit the floor area 
that the Operator’s chair would normally come into contact with. 

f. The Contractor must include a second chair that meets or exceeds the prescribed criteria in the 
spares list. 

3.13 Stationery Storage/Shelving 

To accommodate office supplies (logbooks, paper, stapler, clipboards, etc), the Contractor must supply 
and install a credenza equipped with lockable castors.  

The provided credenza must match the style of the console and meet the following criteria: 

 Overall Height (including castors): Maximum 24” (610mm) 

 Overall Width: Minimum 19” (483mm) 

 Overall Depth: Maximum 24” (610mm) 

 Frame: Fully welded, steel construction 

 Top Surface: Thermo laminated Finish (colour matched to new console) 

 Sides/Rear: Laminated Wood Grain Finish (colour matched to new console) 

 Access: Equipped with two drawers on sliders or height adjustable shelving and a hinged front 
door. 

3.14 CER Space 

 
a. The Contractor must complete reconfigurations of equipment identified by others in the CER rack 

units to provide 48” of space available for the relocation of MCCP equipment. 
b. The Contractor must consolidate or remove UPS units where there is the opportunity based on 

loading. 

 

Note: 
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CSC will complete a heat survey for the CER to determine if improvements to HVAC are required as a 
result of relocated equipment from MCCP.  Should any additional capacity be required, CSC will handle 
any HVAC work required. 
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4.0 ADDITIONAL REQUIREMENTS 

4.1 Communications 

The Contractor must adhere to the following Communications Requirements: 
 

a. Communications to the institution either verbal or in writing must be made in French. 
b. Communications between the Contractor, the Institution Representative and the Maintenance 

Technician(s) is of the utmost importance during interruptions to existing systems to ensure that 
additional and/or alternative security procedures can be engaged during the interruption of individual 
systems. 

c. The Contractor must work in liaison with the Maintenance Technician(s) during interruptions to 
existing systems. The on-site Electronics Maintenance Contractor responsible for the maintenance of 
all security systems with the institution is currently “the ADGA Group”.  If the service provider changes 
during the course of these projects this information will be provided to the applicable contractor. 

d. Prior to commencement of each work period, the Contractor must advise the institutional 
Representative and Maintenance Technician(s) of the work that will be performed during that period. 

e. During the work day the Institutional Representative and Maintenance Technician(s) must be kept 
regularly informed of the progress being made and will be notified prior to any required disruption in 
system availability. 

f. As a minimum, the parties must meet at the beginning and end of the working day. 
g. The Contractor is responsible for briefing institution staff prior to leaving the work site for the day.  

The briefing must be given to the Correctional Manager in charge of the day to day operation of the 
Institution (or their designate) and must include, as a minimum: 

 Work performed that day 

 Operation status of the system, including any limitations in functionality or peculiarities 

 Contact name and number in the event of a system failure 

 Emergency contact numbers of installation technicians 
h. The Contractor must address all requests for change or deviation from this STR with the Design 

Authority before any on site discussions, to ensure all changes are consistent with National Policy 
and Technical Standards, and to ensure the Design Authority maintains a complete awareness of the 
project expectations and time-line. 

4.2 Cable Labels & Label Installation 

The Contractor must adhere to the following cable label requirements: 
 
a. The labels must be bold face laser quality, black print on white background. 
b. The labels must be self-adhesive, one piece, label and clear cover wrapped around cable. 
c. The wording on the labels must be approved by the Design Authority prior to manufacture. 
d. The Contractor will install labels on each end of the cable. 
e. The Contractor will install labels not less than 150mm from termination end of cable. 
f. All labels must be clearly visible and readable after final termination of cables without having to move 

or rotate cables. 
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4.3 Equipment Installation 

The Contractor must adhere to the following equipment installation requirements: 
 
a. Install all existing equipment in/on the new console or in security equipment cabinets located in the 

CER as indicated by the Design Authority in the STR. 
b. Install all MCCP/CER cabling beneath the computer flooring or in the CER overhead cable tray and 

fasten it using Velcro type tie-wraps. 
c. The entire length of any existing cable that is contained entirely within the MCCP/CER to connect any 

new or relocated equipment must be replaced with new cable and connectors of the same type. 
d. Except as noted in item c) above, if any existing cable that is connected to equipment in other areas 

of the institution from equipment in the CER/MCCP is of insufficient length to connect to the new or 
relocated equipment location, it may be spliced. 

e. Splices may be made by using switchable DIN rail mounted terminal blocks or connectors compatible 
with the existing cabling. 

f. Splices to existing cable must be kept to an absolute minimum and must be identified by the 
Contractor in the Preliminary Design Report for review. 

g. Extending UTP cables between the MCCP and CER using a union will not be accepted. 
h. Provide one 20A non-UPS circuit with a 20A breaker in the new console for maintenance usage. 

4.4 Project Review Meetings 

The Contractor must adhere to the following project review requirements which are above and beyond 
those identified in document ES/SOW-0101. 

 

a. Upon contract award the Contractor must meet with CSC and/or their designated representative to 
discuss the scope of work and develop a full understanding of the parameters of the project. 

b. On a regular basis the Contractor must meet with CSC and its representatives to discuss security 
requirements, shut downs, cutover strategies, temporary measures, and other similar requirements. 

c. The Contractor must meet with CSC and/or their representatives prior to making any Genetec 
Omnicast

®
 or Senstar 100

®
 configuration changes to ensure that said changes are agreeable to 

Design Authority. 

4.5 Cutover Planning 

The Contractor must adhere to the following cutover planning requirements: 
 

a. Ensure that at no time will the institution be without a 100% functional Personal Portable Alarm (PPA) 
System, Fence Detection System (FDS), Radio System, or Motion Detection System (MDS). 

b. No disruptions will be allowed without receiving written permission from the Design Authority at least 
48 hours in advance. Permission must be requested at least 48 hours in advance of any disruptions 
in service to any sub-system(s). 

c. Make provisions for the possibility that, while all necessary preparations may be conducted during 
regular working hours, the final cutovers for any sub-system(s) might need to be between 23:00 and 
06:00. 

d. Ensure that the existing sub-systems remain fully operational until the migration from the old console 
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to the new console commences. 

e. Coordinate with CSC/ADGA the issuance of GFE handheld radios to the MCCP operator for use 
during the cutover process. 

f. Consider the CSC guidelines provided below as a suggested methodology for the MCCP console 
cutover.  However, CSC is willing to consider other cutover plans. 

 Pre-install any required junction (splice) boxes. 

 Pre-install and terminate any new or replacement cables. 

 Conduct a pre-cutover test of the existing sub-system(s). 

 Relocate the existing Senstar 
® 

LTU and audio input connections, Flash PPS equipment to the 
CER. 

 Verify two (2) way radio transmissions are functional on all institutional base channels in all areas 
of the Institution. 

 Supply and install a temporary workstation table in the MCCP and temporarily relocate the 
remaining existing MCCP electronics to the temporary location. The supplied workstation table 
must be heavy duty, sturdy, and capable of supporting (as a minimum), twice the load of the 
equipment placed upon it. 

 Assemble and install the new MCCP console at the designated location. 

 Assemble and install any and all new monitors and monitor mounts. 

 Route pre-installed cables (low voltage and power) from beneath the computer flooring to the 
MCCP console. 

 Relocate the MCCP security electronics from the temporary workstation table to the new console. 
g. Perform a full functionality check on all components associated with the various MCCP sub-systems 

prior to commencing with any cutover related tasks and submit the results to the Design Authority. 
Sub-system cutovers will not commence until the Design Authority has provided authorization to 
proceed. 

h. Perform a full functionality pre-Site Acceptance Test (SAT) check on all components associated with 
the various MCCP sub-systems upon completing the cutover process and prior to commencing with 
the final SAT. 

i. Submit the completed pre-SAT to the Design Authority for review prior to the completion of a final 
SAT at which time the Design Authority may ask the Contractor to perform a sample of the tests 
carried out in the pre-SAT, or, depending on system performance, all of the tests may be 
repeated.(See section 4.7 below for SAT requirements.) 

4.6 Institution Operations  

The Contractor must adhere to the following on site operational requirements: 
 

a. The Contractor must take every precaution to minimize any disturbance to institutional operations. 

b. The Contractor and his staff must cooperate fully with operational staff and conform to all security 
requirements. 

c. As the existing MCCP is in operation 24/7/365 special attention must be paid to ensure that any 
upgrades, relocations, or cutovers have limited impact on the operation of the existing systems and 
that when cutovers are required, the cutover time is kept to a minimum. 

d. The Contractor must ensure that the number and duration of interruptions to existing systems are 
kept to an absolute minimum. 
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e. The Contractor must ensure that all cabling and cabinet preparations required for the relocation of 
existing equipment is completed prior to the interruption of any sub-system. 

f. All down time must be coordinated with the Assistant Warden Operations on site or his/her designate. 

g. The Contractor must submit to the Design Authority, for review and approval, a detailed schedule 
indicating when an interruption to each system is to occur and the duration of the interruption. 

h. The Contractor must submit to the Design Authority, for review and approval, a detailed description of 
the proposed procedures to be followed for each interruption. 

i. The Contractor’s staff may be required to work during evenings, nights and/or weekends to reduce 
the amount of down time and to meet operational requirements.  If the Contractor requests to work on 
a weekend it must be approved by the Institution.  If the Institution does not approve the request it will 
not be deemed as a delay in the delivery of the contract. 

j. Interruptions to the following systems must be done individually.  During interruption of one system all 
other systems must be fully operational.   

 Two-way Radio System. 

 Facility Alarm Annunciation System (FAAS). 

 Perimeter Intrusion Detection System (PIDS). 

 Fence Detection System (FDS). 

 Perimeter Motion Detection System (MDS). 

 PIDS CCTV System. 

 Non-PIDS CCTV System. 

The timing and scheduling of these interruptions is subject to review and approval of the Institutional 
management and may be subject to change to accommodate site specific operational requirements.  
Depending on the security level of the Institution some of these systems will be interrupted during 
regular working hours while the others may need to be interrupted between the hours of 23:00 and 
05:00.   

4.7 Testing and Acceptance Procedures 

The Contractor must adhere to the following on site testing requirements: 
 
a. The Contractor must provide a detailed editable draft SAT plan to the Design Authority, or his 

designated representative, by mail or email, for approval at least two (2) weeks prior to the start of 
any installation requirements. 

b. The draft SAT must detail tests and procedures to be undertaken by the Contractor and witnessed by 
the Design Authority, Institutional Representative and Maintenance Technician to demonstrate that 
each system is fully functional and operational as it was prior to relocation to new equipment cabinet. 

c. The Design Authority must review the draft SAT, and may request revisions or additional tests to 
ensure all required testing is performed prior to accepting the work as completed. 

d. The draft SAT must  be provided by the Contractor to the Design Authority in an itemized format 
indicating each test to be performed and the method in which it is to be performed.   

e. The Contractor must complete one hundred percent of the tests included in the SAT approved by the 
Design Authority prior to the final SAT being carried out for the Design Authority. 

f. The Contractor must provide a fully completed and signed copy of the final SAT to the Design 
Authority, or his designated representative, by mail or email, within two (2) weeks of completing the 
final SAT. 
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g. In the case where subcontractors have been used, the Contractor must provide written confirmation 
that the work of their subcontractor has been inspected and verified.  This verification must be sent to 
the Design Authority or his designated representative, by mail or email, at least two (2) days prior to 
the start of the final SAT. 

h. Testing may be witnessed by the Design Authority, a designated representative or a third party 
contractor. 

i. If an unacceptable level of failed tests is encountered during the final SAT the testing must be halted 
until the Contractor has corrected the failures. 

j. If a minor deficiency that does not affect the operational effectiveness of the equipment installation is 
encountered during the final SAT, the testing may continue.  If a major deficiency is found during the 
testing that does affect the operational effectiveness of the installed equipment or system; the testing 
must cease until the deficiency has been corrected.   

k. The final SAT must be conducted during normal working hours, 08:00 to 16:00, Monday to Friday. 
Testing at other times will only be done in an emergency situation or when stipulated by the Design 
Authority. 

l. The Design Authority or designated representative must sign-off on the final SAT upon the successful 
conclusion of the testing.  Any minor deficiencies identified during the testing must be indicated on the 
final SAT form.  This signature indicates the Conditional Acceptance of the system. 

m. The installed systems will be subjected to operational testing for a period of two (2) weeks following 
the Conditional Acceptance of the system.  CSC will formally accept the system from the Contractor 
at the end of this two (2) week period, but only if all deficiencies have been corrected. 

n. Any deficiencies noted by CSC during this two (2) week operational testing period will be 
communicated to the Contractor, who must then correct the deficiencies.  The two (2) week 
operational testing period will begin again after all deficiencies have been cleared. 

o. Equipment warranty period will start on the date the system is formally accepted.  

4.8 Mounting 

The Contractor must adhere to the following requirements when installing equipment in the racks in the 
CER. 
 
a. Install all existing equipment in the new console or in security equipment cabinets in the CER as 

indicated. 
b. Route all cabling through cable chases and neatly fasten using Velcro type tie-wraps. 
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5.0 SUPPORT AND TRAINING 

5.1 Support 

The Contractor must meet the following support requirements: 
 
a. CSA/CUL Certification: 

I. Given the sensitive nature of all electronic components and the need for high reliability and 
safety, it is a requirement that all material and equipment be CSA/CUL certified.  

II. Evidence of compliance must include certified test reports and definitive shop drawings. 

b. The Contractor is fully responsible for all work performed by a Contractor-provided subcontractor. 

c. System Support: 

I. The Contractor must provide full support of the system through completion and acceptance 
by CSC and for one full year after acceptance (warranty period). 

d. This support must include applicable system upgrades (as they become available), troubleshooting, 
the correction of any system bugs or deficiencies, and the resolution of any operating problems. 

5.2 Operator Training 

In accordance with ES-SOW/0101 the Contractor must prepare and present two (2) two (2) hour Operator 
training courses to the trainers responsible for training MCCP staff.  The training course must be provided 
at the site to two (2) groups of five (5) Operator-trainers in French.  The course must provide a general 
functional overview of the operation of all subsystems relocated to the new console with a detailed focus 
on the specific changes implemented as a result of the MCCP console reconfiguration, which includes the 
following: 

a.   Operation of the VMS desktop monitor (with camera tree and preconfigured layouts) to call up camera 
views/layouts on the two (2) large video monitors, 

b. Deployment of the Senstar100
®
 Training Station, 

c. Operation of the soft keys on the PIDS or FAAS touch screens 
d. Operation of the soft keys on the PIDS touch screen that provide the Operator with the ability to 

select FDS audio, and 
e. Use of adjustable features associated with the new MCCP operator chair. 
 

The course must be presented on site within two (2) weeks of successful acceptance testing of the 
system.  Training sign-in sheets and a hard and soft copy of the training material must be included in the 
final documentation package, clearly identifying the name, date, institution, printed name of attendees, 
signature of attendees, and attendee comments on training. 

In addition, the Contractor must provide short informal Operator training sessions as systems are cutover 
and at shift change to ensure on duty operational staff is informed of any reconfiguration changes to 
MCCP operations.  As part of the informal training sessions the Contractor must provide a written 
description documenting the before and after system status and configuration for the changes 
implemented to MCCP operations after a system cutover.  The total number of informal sessions provided 
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by the Contractor should coincide with the Contractor’s proposed cutover schedule. 

5.3 Maintenance Training 

In accordance with ES/SOW-0101 the Contractor must prepare and present a four (4) hour training 
course to individuals responsible for maintenance of the equipment.  The training course must be 
provided to one group of five (5) technicians in English.  The course must provide a general functional 
overview of the maintenance and operation of all subsystems relocated to the new console with a detailed 
focus on the specific changes implemented as a result of the MCCP console reconfiguration, which 
includes the following: 

a.   Detailed review of any and all implemented operational changes (refer to Section 5.2 of this STR), 
b. Procedures for making console adjustments to the console actuators and monitor mounting 

hardware,  
c. Location, functions, and interconnect details of any and all deployed MCCP junction boxes, 
d. Review of the changes associated with the Sennet

®
 LTU relocation, 

e. Operation of the new soft keys on the PIDS and FAAS touch screens, 
f. Review of the implemented S100 programming modifications, and 
g. Thorough review of the updated as-built documentation provided by the Contractor.  

 
The course must be presented on site within two (2) weeks of the successful acceptance testing of the 
system. The course syllabus must be presented to the CESM for approval at least two (2) weeks prior to 
training commencement. Training sign-in sheets and a hard and soft copy of the training material must be 
included in the final documentation package and must clearly identify the name, date institution, printed 
name of attendees, signature of attendees, and attendee comments on training.  
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6.0 DOCUMENTATION 

6.1 Operator Manuals 

In accordance with specification ES/SOW-0101, the Contractor must provide an Operator Manual that 
includes an overview of the functionality of all security systems that were cutover to the new MCCP 
console as well as a detailed description of any operational changes implemented as a result of the 
MCCP console reconfiguration. The provided Operator Manual must refer the reader to the original 
Operator Manuals for specific information related to the operation of any security systems that existed 
prior to the MCCP console reconfiguration.  The Contractor must provide ten (10) hard copies and one (1) 
soft copy of the updated documentation in English and ten (10) hard copies and one (1) soft copy of the 
updated documentation in French to the site.  The Contractor must provide one (1) soft copy of the 
updated documentation in French and English to each of the Design Authority, CESM, the REPO, and the 
National Maintenance Service Provider Headquarters (attn: Project Manager, CSC National Maintenance 
Program). 

The Operator Manual updated documentation must include a drawing of the new console with each user 
interface clearly identified by name, purpose, and function. Any and all new operational features that have 
been introduced to the MCCP console must be clearly detailed using suitable text and screenshots.  

6.2 Maintenance Manuals 

The Contractor must provide Maintenance Manuals, in accordance with specification ES/SOW-0101, that 
includes an overview of the functionality of all security systems that were cutover to the new MCCP 
console as well as a detailed description of the equipment and maintenance changes implemented as a 
result of the MCCP console reconfiguration.  The provided Maintenance Manual must refer the reader to 
the original subsystem Maintenance Manuals for specific information related to the maintenance of any 
security subsystem electronics that existed prior to the MCCP console reconfiguration. 
 

The Contractor must provide all copies of the Maintenance Manual updated documentation in English. 
The Contractor must provide one (1) hard copy of the Maintenance Manual updated documentation to the 
site and four (4) soft copies of the Maintenance Manual updated documentation on CD or DVD as follows: 
one (1) soft copy to the Design Authority, one (1) soft copy to the CESM, one (1) soft copy to the CSC 
project engineer and one (1) soft copy to the National Maintenance Service Provider Headquarters (attn: 
Project Manager, CSC National Maintenance Program).  

The Maintenance Manual updated documentation must include the duly completed and approved copies 
of the SAT and copies of the SAT results.  

 

The Maintenance Manual updated documentation must contain a Contractor generated maintenance 
handover report which includes details of the equipment, dates of warranties, Contractor contact 
information and other project information.  
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6.3 As-Built Drawings 

The Contractor must provide amended copies of the as-built drawings provided to prospective Bidders at 
the Mandatory Site Visit that reflect all of the changes completed during the execution of the project..  

The Contractor must provide copies in AutoCAD 2013 format of the updated as-built drawings of the site 
installation and in accordance with specification ES/SOW-0101. The Contractor must provide one (1) 
hard copy and one (1) soft copy of the as-built drawings to the site, one (1) hard copy to the CESM, one 
(1) hard copy to the REPO, and one (1) hard copy to the National Maintenance Service Provider 
Headquarters (attn:Project Manager, CSC National Maintenance Program).”  

The as-builts must form part of the requisite Maintenance Manual updated documentation detailed in 
Section 6.2 of this STR. 

 


