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PART 1 - GENERAL

1.1 RELATED A Section 02 41 13.14 - Asphalt Paving Removal.
REQUIREMENTS

.2 Section 32 16 15 - Concrete Walks, Curbs and
Gutters.

-3 Section 32 17 23 - Pavement Markings.

.4  Section 32 92 19.13 - Topsoil Placement and Grading.

1.2 REFERENCES A City of St. John"s, Newfoundland and Labrador.
.1 City of St. John"s Specification Book, Division
7: Specifications for Temporary Signs and Devices.

1.3 SUBMITTALS 1 Submit detailed traffic control plan to Departmental
Representative for approval prior to commencing work
on site.

1.4 PROTECTION OF 1 Comply with requirements of Acts, Regulations and

PUBLIC TRAFFIC By-Laws in force for regulation of traffic or use of
roadways upon or over which it is necessary to carry
out Work or haul materials or equipment.

-2  When working on travelled way:
1 Place equipment in position to minimize
interference and hazard to travelling public.
.2 Keep equipment units as close together as
working conditions permit and preferably on same side
of travelled way.
.3 Do not leave equipment on travelled way
overnight.

-3 Close lanes of road only after receipt of written
approval from Departmental Representative
Representative.

A Before re-routing traffic erect suitable signs
and devices as indicate In this section.

-4 Keep travelled way graded, free from pot holes and
of sufficient width for required number of lanes of
traffic.

.5 Provide and maintain road access and egress to
property fronting along Work under Contract and in
other areas as indicated, except where other means of
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1.4 PROTECTION OF -5
PUBLIC TRAFFIC
(Cont~d)

1.5 INFORMATIONAL 1
AND WARNING DEVICES

1.6 CONTROL OF 1
PUBLIC TRAFFIC

(Cont™d)
road access exist that meet approval of Departmental
Representative Representative.

Provide and maintain signs, flashing warning lights
and other devices required to indicate construction
activities or other temporary and unusual conditions
resulting from Project Work which requires road user
response.

Supply and erect signs, delineators, barricades and
miscellaneous warning devices to the satisfaction of
the Departmental Representative Representative.

Meet with Departmental Representative Representative
prior to commencement of Work to prepare list of
signs and other devices required for project. IT
situation on site changes, revise list to approval of
Departmental Representative Representative.

Continually maintain traffic control devices in use:
.1 Check signs daily for legibility, damage,
suitability and location. Clean, repair or replace to
ensure clarity and reflectance.

.2 Remove or cover signs which do not apply to
conditions existing from day to day.

Provide competent flag personnel, trained in
accordance with local acts and regulations, and
properly equipped for situations as follows:

A When public traffic is required to pass working
vehicles or equipment that block all or part of
travelled roadway.

.2 When it is necessary to institute one-way
traffic system through construction area or other
blockage where traffic volumes are heavy, approach
speeds are high and traffic signal system is not in
use.

.3 When workmen or equipment are employed on
travelled way over brow of hills, around sharp curves
or at other locations where oncoming traffic would
not otherwise have adequate warning.

.4 Where temporary protection is required while
other traffic control devices are being erected or
taken down.

-5 For emergency protection when other traffic
control devices are not readily available.

.6 In situations where complete protection for
workers, working equipment and public traffic is not
provided by other traffic control devices.
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1.6 CONTROL OF 1
PUBLIC TRAFFIC

(Cont~d)
1.7 OPERATIONAL 1

REQUIREMENTS

PART 2 - PRODUCTS

2.1 NOT USED 1

PART 3 - EXECUTION

3.1 NOT USED 1

(Cont™d)

-7 At each end of restricted sections where pilot
cars are required.

.8 Delays to public traffic due to contractor®s
operators:15 minutes maximum.

Maintain existing conditions for traffic crossing
right-of-way.

Not Used.

Not Used.

END



