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PART 1 - GENERAL
 
 
 
1.1  WASTE            .1 Prior to start of Work conduct meeting with
MANAGEMENT GOALS     Departmental Representative to review and discuss

Waste Management Plan and Goals.
 

.2 Preserve environment and prevent pollution and
environment damage.

 
 
 
1.2  DEFINITIONS      .1 Class III: non-hazardous waste - construction

renovation and demolition waste.
 

.2 Cost/Revenue Analysis Workplan (CRAW): based on
information from WRW, and intended as financial
tracking tool for determining economic status of
waste management practices.

 
.3 Demolition Waste Audit (DWA): relates to actual

waste generated from project.
 

.4 Inert Fill: inert waste - exclusively asphalt and
concrete.

 
.5 Materials Source Separation Program (MSSP): consists

of series of ongoing activities to separate reusable
and recyclable waste material into material
categories from other types of waste at point of
generation.

 
.6 Recyclable: ability of product or material to be

recovered at end of its life cycle and
re-manufactured into new product for reuse.

 
.7 Recycle: process by which waste and recyclable

materials are transformed or collected for purpose of
being transferred into new products.

 
.8 Recycling: process of sorting, cleansing, treating

and reconstituting solid waste and other discarded
materials for purpose of using in altered form.
Recycling does not include burning, incinerating, or
thermally destroying waste.

 
.9 Reuse: repeated use of product in same form but not

necessarily for same purpose. Reuse includes:
.1 Salvaging reusable materials from re-modelling
projects, before demolition stage, for resale, reuse
on current project or for storage for use on future
projects.
.2 Returning reusable items including pallets or
unused products to vendors.
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1.2  DEFINITIONS      .10 Salvage: removal of structural and non-structural             
  (Cont'd)           materials from deconstruction/disassembly projects

for purpose of reuse or recycling.
 

.11 Separate Condition: refers to waste sorted into
individual types.

 
.12 Source Separation: acts of keeping different types

of waste materials separate beginning from first time
they became waste.

 
.13 Waste Audit (WA): detailed inventory of materials in

building. Involves quantifying by volume/weight
amounts of materials and wastes generated during
construction, demolition, deconstruction, or
renovation project. Indicates quantities of reuse,
recycling and landfill. Refer to Schedule A.

 
.14 Waste Management Co-ordinator (WMC) : contractor

representative responsible for supervising waste
management activities as well as coordinating
related, required submittal and reporting
requirements.

 
.15 Waste Reduction Workplan (WRW): written report which

addresses opportunities for reduction, reuse, or
recycling of materials. Refer to Schedule B. WRW is
based on information acquired from WA (Schedule A).

 
 
 
1.3  SUBMITTALS       .1 Submittals in accordance with Section 01 33 00.
 
 
 
1.4  WASTE REDUCTION  .1 Describe Management of waste
WORKPLAN (WRW)     

.2 Identify opportunities for reduction, reuse, and
recycling of materials.

 
.3 Post WRW or summary where workers at site are able

to review content.
 

.4 Set realistic goals for waste reduction, recognize
existing barriers and develop strategies to overcome
these barriers.

 
.5 Monitor and report on waste reduction by documenting

total volume and cost of actual waste removed from
project.
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1.5   MATERIALS       .1 Prepare MSSP and have ready for use prior to project
SOURCE SEPARATION    start-up.
PROGRAM (MSSP)     

.2 Implement MSSP for waste generated on project in
compliance with approved methods and as reviewed by
Departmental Representative.

 
.3 Provide on-site facilities for collection, handling,

and storage of anticipated quantities of reusable and
recyclable materials.

 
.4 Provide containers to deposit reusable and

recyclable materials.
 

.5 Locate containers in locations, to facilitate
deposit of materials without hindering daily
operations.

 
.6 Locate separated materials in areas which minimize

material damage.
 

.7 Collect, handle, store on-site, and transport
off-site, salvaged materials in separate condition.
.1 Transport to approved and authorized recycling
facility to users of material for recycling.

 
 
 
1.6   STORAGE,        .1 Store, materials to be reused, recycled and salvaged
HANDLING AND         in locations as directed by Departmental
PROTECTION           Representative.
 

.2 Unless specified otherwise, materials for removal
become Contractor's property.

 
 
 
1.7   DISPOSAL OF     .1 Do not bury rubbish or waste materials.
WASTES             

.2 Do not dispose of waste, volatile materials, mineral
spirits, oil, paint thinner, into waterways, storm,
or sanitary sewers.

 
.3 Remove materials from deconstruction as

deconstruction/disassembly Work progresses.
 
 
 
1.8   USE OF SITE     .1 Execute work with least possible interference or
AND FACILITIES       disturbance to normal use of premises.
 

.2 Maintain security measures established by existing
facility.
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1.9   SCHEDULING      .1 Co-ordinate Work with other activities at site to

ensure timely and orderly progress of Work.
 
 
PART 2 - PRODUCTS    Not Applicable
 
 
PART 3 - EXECUTION
 
 
 
3.1  APPLICATION      .1 All materials are to be disposed of as required by
.                    regulatory codes, regulations, acts and municipal

by-laws.
 

.2 Handle waste materials not reused, salvaged, or
recycled in accordance with appropriate regulations
and codes

 
 
 
3.2  CLEANING         .1 Remove tools and waste materials on completion of

Work, and leave work area in clean and orderly
condition.

 
.2 Clean-up work area as work progresses.

 
.3 Source separate materials to be reused/recycled into

specified sort areas.
 
 
 
3.3  DIVERSION OF     .1 From following list, separate materials from general
MATERIALS            waste stream and stockpile in separate piles or

containers, as reviewed by Departmental
Representative, and consistent with applicable fire
regulations.
.1 Mark containers or stockpile areas.
.2 Provide instruction on disposal practices.
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