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LIMITS OF CONTRACT

EXISTING CONTOURS

PROPOSED CONTOURS

EXISTING SANITARY LINE

NEW SANITARY LINE
EXISTING WATER LINE

EXISTING NATURAL GAS LINE
EXISTING METAL FENCE LINE
EXISTING UNDERGROUND PONWER
NEW UNDERGROUND POWER

SERVICE LINES TO BE REMOVED
COORDINATE WITH MECHANICAL AND
ELECTRICAL

APPROXIMATE AREA OF
NEW WORK (INTERIOR WORK)

NEW CONCRETE PAD - SEE
STRUCTURAL AND ELECTRICAL

APPROXIMATE AREA OF PROTECTION
OVER PEDESTRIAN WALKIWAYS AND
BUILDING ENTRANCES/EXITS

ENTRANCE / EXIT

EXISTING CATCH BASIN (TO REMAIN)
EXISTING MANHOLE (TO REMAIN)

EXISTING FIRE HYDRANT (TO REMAIN)
EXISTING LIGHT STANDARD (TO REMAIN)

NEW SPOT ELEVATION

EXISTING TREE (TO REMAIN)

EXISTING TREE - TO BE REMOVED
(SEE DEMOLITION NOTE #2)

EXISTING TREE STUMP(S) - TO BE REMOVED

APPROXIMATE LOCATION(S) OF EXISTING
MONITORING WELLS (TO REMAIN)

GENERAL NOTE

DEMOLITION NOTE

NEW WORK NOTES

GENERAL NOTES (D)

D
@

REMOVED) - SEE ELECTRICAL.

SEE DEMOLITION NOTE |.

©

NEAR GAS LINE.

AND CONCRETE PAD. CONFIRM

CONTRACTOR PARKING AREA.

CONTRACTOR WORK/STORAGE

EXISTING NATURAL GAS METER

EXISTING VALVES (TO REMAIN).

@OE 00 6 ©

SERVICES LOCATION UNKNOWN.

APPROXIMATE LINE OF TOP OF
EMBANKMENT / TREE LINE.

MOWING STRIP AND FLUSH WITH
PROVIDE CONTINUOUS ACCESS

©@ © 6

THIS CONTRACT.

APPROXIMATE LOCATION(S) OF
LOCATE PRIOR TO CONSTRUCTI

NEW WORK. REPORT TO OWNER
NEW WORK. REPAIR / REPLACE

g

©

REQUIRED BY NEW WORK.

TO REMAIN.

@ @

LOADING DOCK AREA TO REMAIN OPERATIONAL DURING
WORK. ANY INTERRUPTION(S) OF LOADING/UNLOADING
DURING NEW WORK TO BE COORDINATED WITH ONNER.

EXISTING DIESEL FUEL OIL STORAGE TANK (TO BE

EXISTING CHAINLINK

FENCE ENCLOSURE AND CONCRETE SLAB TO REMAIN.

WARNING: APPROXIMATE LOCATIONS OF EXISTING
BURIED AND EXPOSED NATURAL GAS LINES. CONTACT
HERITAGE GAS BEFORE ANY EXCAVATION/DIGGING
COMMENCES. CONFIRM LOCATION ON SITE. FOLLOW ALL
NECESSARY PRECAUTIONS WHILE WORKING/EXCAVATING

APPROXIMATE LOCATION OF EXISTING TRANSFORMER

LOCATION ON SITE.

COORDINATE WITH ELECTRICAL.

APPROXIMATE LOCATION OF EXISTING UNDERGROUND
WATER LINE. CONFIRM LOCATION ON SITE.

AREA. KEEP ENTRANCE/

EXIT(5) CLEAR AT ALL TIME. COORDINATE EXACT AMOUNT
OF AREA REQUIRED FOR VARIOUS PHASES WITH OWNER.

(TO REMAIN).

EXISTING MANHOLE(S) (TO REMAIN). UNDERGROUND

NOTE: SERVICE DISRUPTION(S) TO BE COORDINATED FOR
IMPACT TO LAB/PROGRAMS WORK. OFF HOURS REQUIRED.

EXISTING SLOPE /

EXISTING METAL GRATE AT DOOR SILL SPANNING OVER

RAISED CONCRETE PAD.
TO ENTRANCE/EXIT WITH

OVERHEAD PROTECTION DURING NEW WORK.

PROVIDE ACCESS TO FRONT ENTRANCE WITH OVERHEAD
PROTECTION AT STAIRS, RAMPS AND GLASS CANOPY
DURING WORK OF THIS CONTRACT. REPLACE AND MAKE
GOO0D ANY COMPONENTS DAMAGED DURING WORK OF

MONITORING WELLS.
ON AND CLEARLY

IDENTIFY LOCATION(S) WITH MARKERS. PROTECT DURING

ANY DAMAGE CAUSED BY
AS REQUIRED.

EXISTING PROPANE STORAGE AREA TO REMAIN -
WARNING. UNDERGROUND PROPANE LINE RUNNING TO
PROPANE REGULATOR ON EAST WALL (IN WALL RECESS)
WITHIN OIL TANK STORAGE ENCLOSURE. COORDINATE ALL
WORK IN THIS AREA WITH ELECTRICAL.

EXISTING OUTDOOR STORAGE ENCLOSURE (TO REMAIN).
REINSTATE (TO MATCH EXISTING) IF REMOVAL IS

EXISTING LIGHT STANDARD WITH CONCRETE BASE
EXISTING DUMPSTER - RELOCATE WHERE INDICATED -

COORDINATE WITH BUILDING FACILITY MANAGER.

NEW CONDUIT TRENCH - COORDINATE WITH ELECTRICAL.

SITE PLAN - DEMOLITION NOTES (1)

oO—

SITE PLAN - NEW WORK NOTES | 1

®

® ©

OO

REMOVE EXISTING DIESEL OIL STORAGE TANK, STAIRS ASSOCIATED PIPING,
CONDUIT, ETC. COORDINATE WITH ELECTRICAL. EXISTING CHAINLINK FENCE
ENCLOSURE AND CONCRETE SLAB TO REMAIN. IF PORTION OF FENCE MUST BE
REMOVED FOR REMOVAL OF STORAGE TANK, REMOVE, SALVAGE AND
REINSTATE AT COMPLETION OF NEW WORK. REFPLACE ALL DAMAGED
COMPONENTS CAUSED BY NEW WORK.

REMOVE ANY ADDTITIONAL EXISTING TREES ONLY AS REQUIRED -
COORDINATE WITH ELECTRICAL. COORDINATE WITH ONNER / DEPARTMENTAL
REPRESENTATIVE PRIOR TO REMOVAL OF ANY EXISTING TREES. NOTE:
REMOVE ONLY TREES THAT ARE ABSOLUTELY REQUIRED TO BE REMOVED.
REMOVE EXISTING STUMPS OF RECENTLY REMOVED TREES (APPROXIMATELY
& STUMPS)

WARNING: BURIED GAS LINE LOCATED IN THIS AREA. COORDINATE WITH GAS
UTILITY.

EXISTING CHAINLINK FENCE ENCLOSURE AND WOOD DECK (TO REMAIN).
NOTE: IF REMOVAL IS REQUIRED TO COMPLETE THE WORK, REINSTATE
ENCLOSURE AND DECK TO MATCH EXISTING. CONTRACTOR TO STORE AND
REINSTATE ALL EXISTING ITEMS WITHIN STORAGE AREA AT COMPLETION OF
NEW WORK IF REQUIRED.

WARNING: BURIED UNDERGROUND SERVICES LOCATED IN THIS AREA.
COORDINATE WITH MECHANICAL AND ELECTRICAL.

REMOVE EXISTING TREE, GRASSED AREA, PORTION OF EXISTING ASPHALT PAVING,
CONCRETE SIDEWALK AND CONCRETE CURB TO SUIT NEW REINFORCED CONCRETE
SLAB FOR RELOCATED DUMPSTER. SAW CUT ASPHALT PAVING IN STRAIGHT LINE(S)
AS REQUIRED.

1 NEW POURED CONCRETE SLAB AND HOUSEKEEPING PAD FOR NEW EMERGENCY

GENERATOR - SEE PLAN LAYOUT 2/Al.2.

2 NEW EMERGENCY GENERATOR COMPLETE WITH WEATHER ENCLOSURE - SEE

ELECTRICAL.

3 NEW POURED CONCRETE RETAINING WALL - SEE PLAN 2/Al.2 - SEE

STRUCTURAL.

4 NEW ELECTRICAL LOAD BANK - SEE ELECTRICAL.

5 NEW CONCRETE SIDEWALK.

6 MODIFY EXISTING CONCRETE CURB TO SUIT RELOCATED DUMPSTER (CURB PROFILE

7 INSTALL NEW MOWING STRIP - EXCAVATE AND INSTALL NEW COMPACTED GRAVEL

8 MODIFY EXISTING CONCRETE CURB TO SUIT NEW LAYOUT FOR RELOCATED DUMPSTER

MAKE GOOD EXISTING CONCRETE SIDEWALK.

TO MATCH EXISTING), INSTALL NEW REINFORCED CONCRETE SLAB (SEE STRUCTURAL)
AND MAKE GOOD EXISTING ASPHALT PAVING (TO MATCH EXISTING).

SUBBASE, LANDSCAPE FILTER FABRIC, PRESSURE TREATED WOOD CURB AND FILL
MOWING STRIP WITH SALVAGED AND NEW GRAVEL PAVING (SEE DETAIL 2/AlL.).

(ALIGN NEW CONCRETE CURB WITH END OF EXISTING CONCRETE RETAINING WALL) -

9 NEW ELECTRICAL CONDUIT THROUGH WALL AND CEILING TO INTERSTITIAL

COORDINATE W/ ELECTRICAL.

10

SPACE. PATCH AND MAKE GOOD ALL AREAS AFFECTED BY NEW WORK.

NEW OVERHEAD CANOPY (SEE DRAWING A&.ll) - COORDINATE WORK WITH

SITE PLAN - GENERAL NOTES

Travaux Publics et

PROPERTY LINE INFORMATION, BOUNDARY, LANDSCAPING COMPONENTS

AND EXISTING BUILDING LOCATION HAS BEEN COMPILED FROM

INFORMATION FROM:

-AS BUILT DRAWINGS, AND

-PART TOPOGRAPHICAL PLAN OF SURVEY PREPARED BY WSP CANADA
INC. (MARCH 15, 2016)

FOR CFIA AND 1S APPROXIMATE ONLY.

ALL ELEVATIONS ARE BASED ON THE INFORMATION FROM DRAWINGS
REFERENCED IN NOTE # | ABOVE.

THIS DRAWING IS NOT INTENDED TO TAKE THE PLACE OF A SURVEY
DRANWING AND IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR
TO VERIFY SITE CONDITIONS AND DIMENSIONS PRIOR TO START OF ANY
CONSTRUCTION.

SITE ELEVATIONS ARE NOTED IN METERS.

THE LIMITS OF THE CONTRACT ARE SHOWN ON THE SITE PLAN. THE FULL
EXTENT OF THE PROPERTY IS NOT AVAILABLE FOR CONSTRUCTION USE -
DO NOT EXCEED BEYOND THE LIMITS OF THE CONTRACT. COORDINATE
WITH ONNER.

UTILITY INFORMATION IS APPROXIMATE ONLY. EXACT LOCATIONS TO BE
DETERMINED ON SITE BY CONTRACTOR.

REFER TO ELECTRICAL SITE PLAN FOR FULL INFORMATION ON NEW SITE
SERVICES AND TIE-INS TO EXISTING SERVICES.
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